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Combined Sewer Overflows 
Long Term Control Plan 

Inter-Municipal Agreement 
For Phase II: Implementation 

 This Inter-Municipal Agreement (“Agreement”) is dated February 25, 2015 and entered 
into by and among the CITY OF ALBANY (“Albany”), the ALBANY WATER BOARD, the 
CITY OF COHOES (“Cohoes”), the VILLAGE OF GREEN ISLAND (“Green Island”), the 
CITY OF TROY (“Troy”), the CITY OF RENSSELAER (“Rensselaer”), and the CITY OF 
WATERVLIET (“Watervliet”). 

RECITALS 

Article 5-G of the New York General Municipal Law authorizes municipal corporations 
to perform their functions, duties and powers on a cooperative basis with other municipal 
corporations pursuant to municipal cooperation agreements. 

Title 1-A of Article 2 of the New York Local Finance Law authorizes municipal 
corporations to finance on a joint or several basis certain water, sewage or drainage projects that 
such municipal corporations have agreed to undertake jointly on a cooperative basis pursuant to 
Article 5-G of the New York General Municipal Law. 

Each of Albany, Cohoes, Green Island, Troy, Rensselaer, and Watervliet (collectively, 
the “Albany Pool Communities,” or the “Parties”) entered a Municipal Cooperation Agreement 
dated January 1, 2007 to prepare a Combined Sewer Overflow Long Term Control Plan 
(“LTCP”) for submission to, and approval by, the New York State Department of Environmental 
Conservation (“NYSDEC”). 

The Albany Pool Communities and NYSDEC entered an administrative Order on 
Consent dated January 15, 2014 (“Consent Order”), and NYSDEC approved the Albany Pool 
Communities’ LTCP simultaneously with its execution of the Consent Order.  A copy of the 
Consent Order is attached as Appendix A. 

The Albany Pool Communities wish to enter this Agreement pursuant to the Consent 
Order, in order to provide for the implementation of the LTCP by the Parties, to establish the 
Parties’ respective responsibilities with regard to the implementation of the LTCP, in order to 
assist the Parties in implementing the LTCP, to provide for the creation of a local development 
corporation, and to authorize the financing of all, or a portion, of the costs of the LTCP pursuant 
to the issuance of debt by the Albany Pool Communities. 

NOW, THEREFORE, in consideration of the above and the promises and the mutual 
covenants and conditions contained in this Agreement, the Parties agree as follows. 
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ARTICLE 1 
DEFINITIONS AND INTERPRETATION 

SECTION 1.1 DEFINITIONS. As used in this Agreement, the following terms shall have the 
meanings set forth below. 

(A) “Albany” means the City of Albany, which is represented in this Agreement, and 
as to all matters to be performed pursuant to this Agreement, by the Albany Water Board. 

(B) “Albany Pool Communities” or “Parties” means Albany, Cohoes, Green Island, 
Troy, Rensselaer, and Watervliet. 

(C) “Allocation Formula” means the percentages of total payments to be paid by each 
of the Albany Pool Communities, as set forth in Section 5.2, below. 

(D) “Cohoes” means the City of Cohoes, New York. 

(E) “CSO” means combined sewer overflow. 

(F) “Defaulting Party” means a party in default of any obligation under this 
Agreement, as specified in Section 6.4. 

(G) “EFC” means the New York State Environmental Facilities Corporation. 

(H) “Green Island” means the Village of Green Island, New York. 

(I) “Governmental Body” means any governmental department, commission, board, 
regulatory authority, bureau, legislative body, agency, or instrumentality of any federal, state, 
local or municipal government or domestic court. 

(J) “IMA Board” means the Board of Directors of the Parties, as established by this 
Agreement. 

(K) “Local Development Corporation” or “LDC” means the Local Development 
Corporation that the Parties agree to incorporate and organize under this Agreement. 

(L) “Long Term Control Plan” or “LTCP” means the Albany Pool CSO Long Term 
Control Plan dated June 30, 2011 together with the Albany Pool CSO Long Term Control Plan 
Supplemental Documentation, dated October 2013, as both were approved by the NYSDEC on 
January 15, 2014 by letter from Koon Tang of the NYSDEC to the Albany Pool Communities, as 
well as any amendments or revisions to those documents that may be made from time to time 
and approved in writing by the NYSDEC. 

(M) “LTCP Project Costs” means the cost of the projects identified in the approved 
LTCP as projects to be implemented by the Albany Pool Communities.  LTCP Project Costs 
include all costs, as required to implement the LTCP, of planning, design, procurement, 
permitting, administration, implementation, insurance, construction, and post-construction 
inspection and approval, costs of issuance related to all financings for the LTCP Projects, and 
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costs incurred under this Agreement of indemnification and insurance as provided in Section 4.5 
below.  LTCP Project Costs include costs to operate the LDC, such as overhead, salaries, 
insurance, and expenses of the LDC.  Costs of management, operation and maintenance of 
facilities and equipment are LTCP Project Costs if such activities are within the purview of the 
LTCP.  LTCP Project Costs also include costs related to region-wide projects required by the 
LTCP, such as costs of management and development of plans and manuals.  Notwithstanding 
any other provision of this Agreement, LTCP Project Costs do not include costs of projects 
identified in the LTCP as projects to be implemented by the Albany and Rensselaer County 
Sewer Districts, or any projects separately required by a Party’s individual Consent Order with 
NYSDEC or any other agency with jurisdiction. 

(N) “NYSDEC” means the New York State Department of Environmental 
Conservation. 

(O) “Consent Order” means the administrative Order on Consent between the Albany 
Pool Communities, the Albany and Rensselaer County Sewer Districts, and NYSDEC, dated 
January 15, 2014, including all appendices thereto, and any revisions, amendments, or other 
modifications thereto, as may be approved in writing by the Parties and NYSDEC from time to 
time. A copy of the Consent Order is attached as Appendix A. 

(P) “Party” means any single party to this Agreement. 

(Q) “Planning Commission” or “CDRPC” means the Capital District Regional 
Planning Commission, having an office at One Park Place, Suite 102, Albany, New York 12205. 

(R) “Rensselaer” means the City of Rensselaer, New York. 

(S) “State” means the State of New York. 

(T) “Troy” means the City of Troy, New York. 

(U) “Watervliet” means the City of Watervliet, New York. 

SECTION 1.2. INTERPRETATION. In this Agreement, unless the context otherwise requires: 

(A) The terms “hereby,” “hereof,” “herein,” “hereunder,” and any similar terms refer 
to this Agreement, and the term “hereafter” means after, and the term “heretofore” means before, 
the date of this Agreement. References herein to any “Article” shall be an Article of this 
Agreement unless otherwise specified. 

(B) Words importing the singular number mean and include the plural number and 
vice versa. 

(C) Words referring to persons include firms, companies, associations, general 
partnerships, limited partnerships, trusts, business trusts, corporations and other legal entities, 
including public bodies, as well as individuals. 

(D) The table of contents and any headings preceding the text of the Articles of this 
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Agreement shall be solely for convenience of reference and shall not constitute a part of this 
Agreement, nor shall they affect its meaning, construction or effect. 

 
ARTICLE 2 

REPRESENTATIONS AND WARRANTIES 

SECTION 2.1. ALBANY REPRESENTATIONS AND WARRANTIES. Albany hereby 
represents and warrants to each of the Albany Pool Communities and the Planning Commission 
that: 

(A) Albany is a municipal corporation validly existing under the Constitution and 
laws of the State, with full legal right, power and authority to enter into and perform its 
obligations under this Agreement.  Albany is represented as to all matters in this Agreement by 
the Albany Water Board, which is a water board validly existing under the Constitution and laws 
of the State, with full legal right, power and authority to enter into and perform its obligations 
and the obligations of Albany under this Agreement. 

(B) Albany has duly executed and delivered this Agreement, and this Agreement has 
also been duly executed and delivered by the Albany Water Board, and constitutes the legal, 
valid, and binding obligation of Albany, enforceable against Albany in accordance with its terms 
except insofar as such enforcement may be affected by bankruptcy, insolvency, moratorium and 
other laws affecting creditors’ rights generally. 

(C) Neither the execution nor the delivery by Albany of this Agreement nor the 
performance by Albany of its obligations hereunder (1) conflicts with, violates or results in a 
breach of any law or governmental regulation applicable to Albany, or (2) conflicts with, violates 
or results in a breach of any term or condition of any judgment, decree, agreement or instrument 
to which Albany is a party or by which Albany or any of its properties or assets are bound, or 
constitutes a default under any such judgment, decree, agreement or instrument. 

(D) No approval, authorization, order or consent of, or declaration, registration or 
filing with any Governmental Body is required for the valid execution and delivery by Albany of 
this Agreement, except such as have been duly obtained or made.  No ordinance must be enacted 
by Albany or any other Governmental Body in order for this Agreement to be carried out. 

(E) Albany has no knowledge of any applicable law in effect on the date as of which 
this representation is being made which would prohibit the performance by Albany of this 
Agreement and the transactions contemplated hereby. 

(F) There is no action, suit or other proceeding, at law or in equity, before or by any 
court or Governmental Body, pending, or, to Albany’s best knowledge, threatened against 
Albany wherein an unfavorable decision, ruling or finding would materially and adversely 
affect the validity or enforceability of this Agreement or any other agreement or instrument to 
be entered into by Albany in connection with the transaction contemplated hereby, or which 
would materially and adversely affect the performance by Albany of its obligations hereunder or 
under any such other agreement or instrument. 
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(G) Albany has entered into this Agreement to qualify the LTCP as a project under 
New York Local Finance Law § 15.00 and thereby authorizing the issuance of debt by the 
Parties to finance all or a portion of the costs of undertaking the LTCP. 

SECTION 2.2. COHOES REPRESENTATIONS AND WARRANTIES. Cohoes hereby 
represents and warrants to each of the other Albany Pool Communities and the Planning 
Commission that: 

(A) Cohoes is a municipal corporation validly existing under the Constitution and 
laws of the State, with full legal right, power and authority to enter into and perform its 
obligations under this Agreement. 

(B) Cohoes has duly authorized the execution and delivery of this Agreement, and 
this Agreement has been duly executed and delivered by Cohoes and constitutes the legal, valid 
and binding obligation of Cohoes, enforceable against Cohoes in accordance with its terms 
except insofar as such enforcement may be affected by bankruptcy, insolvency, moratorium and 
other laws affecting creditors’ rights generally. 

(C) Neither the execution nor the delivery by Cohoes of this Agreement nor the 
performance by Cohoes of its obligations hereunder (1) conflicts with, violates or results in a 
breach of any law or governmental regulation applicable to Cohoes, or (2) conflicts with, violates 
or results in a breach of any term or condition of any judgment, decree, agreement or instrument 
to which Cohoes is a party or by which Cohoes or any of its properties or assets are bound, or 
constitutes a default under any such judgment, decree, agreement or instrument. 

(D) No approval, authorization, order or consent of, or declaration, registration or 
filing with any Governmental Body is required for the valid execution and delivery by Cohoes of 
this Agreement, except such as have been duly obtained or made. No ordinance must be enacted 
by Cohoes or any other Governmental Body in order for this Agreement to be carried out. 

(E) Cohoes has no knowledge of any applicable law in effect on the date as of which 
this representation is being made which would prohibit the performance by Cohoes of this 
Agreement and the transactions contemplated hereby. 

(F) There is no action, suit or other proceeding, at law or in equity, before or by any 
court or Governmental Body, pending, or, to Cohoes’ best knowledge, threatened against Cohoes 
wherein an unfavorable decision, ruling or finding would materially and adversely affect the 
validity or enforceability of this Agreement or any other agreement or instrument to be entered 
into by Cohoes in connection with the transaction contemplated hereby, or which would 
materially and adversely affect the performance by Cohoes of its obligations hereunder or under 
any such other agreement or instrument. 

(G) Cohoes has entered into this Agreement to qualify the LTCP as a project under 
New York Local Finance Law § 15.00 and thereby authorizing the issuance of debt by the 
Parties to finance all or a portion of the costs of undertaking the LTCP. 
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SECTION 2.3. GREEN ISLAND REPRESENTATIONS AND WARRANTIES. Green 
Island hereby represents and warrants to each of the other Albany Pool Communities that: 

(A) Green Island is a municipal corporation validly existing under the Constitution 
and laws of the State, with full legal right, power and authority to enter into and perform its 
obligations under this Agreement. 

(B) Green Island has duly authorized the execution and delivery of this Agreement, 
and this Agreement has been duly executed and delivered by Green Island and constitutes the 
legal, valid and binding obligation of Green Island, enforceable against Green Island in 
accordance with its terms except insofar as such enforcement may be affected by bankruptcy, 
insolvency, moratorium and other laws affecting creditors’ rights generally. 

(C) Neither the execution nor the delivery by Green Island of this Agreement nor the 
performance by Green Island of its obligations hereunder (1) conflicts with, violates or results 
in a breach of any law or governmental regulation applicable to Green Island, or (2) conflicts 
with, violates or results in a breach of any term or condition of any judgment, decree, agreement 
or instrument to which Green Island is a party or by which Green Island or any of its properties 
or assets are bound, or constitutes a default under any such judgment, decree, agreement or 
instrument. 

(D) No approval, authorization, order or consent of, or declaration, registration or 
filing with any Governmental Body is required for the valid execution and delivery by Green 
Island of this Agreement, except such as have been duly obtained or made. No ordinance must be 
enacted by Green Island or any other Governmental Body in order for this Agreement to be 
carried out. 

(E) Green Island has no knowledge of any applicable law in effect on the date as of 
which this representation is being made which would prohibit the performance by Green Island 
of this Agreement and the transactions contemplated hereby. 

(F) There is no action, suit or other proceeding, at law or in equity, before or by any 
court or Governmental Body, pending, or, to Green Island’s best knowledge, threatened against 
Green Island wherein an unfavorable decision, ruling or finding would materially and adversely 
affect the validity or enforceability of this Agreement or any other agreement or instrument to 
be entered into by Green Island in connection with the transaction contemplated hereby, or 
which would materially and adversely affect the performance by Green Island of its obligations 
hereunder or under any such other agreement or instrument. 

(G) Green Island has entered into this Agreement to qualify the LTCP as a project 
under New York Local Finance Law § 15.00 and thereby authorizing the issuance of debt by the 
Parties to finance all or a portion of the costs of undertaking the LTCP. 

SECTION 2.4. RENSSELAER REPRESENTATIONS AND WARRANTIES. 
Rensselaer hereby represents and warrants to each of the other Albany Pool Communities 
and the Planning Commission that: 
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(A) Rensselaer is a municipal corporation validly existing under the Constitution and 
laws of the State, with full legal right, power and authority to enter into and perform its 
obligations under this Agreement. 

(B) Rensselaer has duly authorized the execution and delivery of this Agreement, and 
this Agreement has been duly executed and delivered by Rensselaer and constitutes the legal, 
valid and binding obligation of Rensselaer, enforceable against Rensselaer in accordance with its 
terms except insofar as such enforcement may be affected by bankruptcy, insolvency, 
moratorium and other laws affecting creditors’ rights generally. 

(C) Neither the execution nor the delivery by Rensselaer of this Agreement nor the 
performance by Rensselaer of its obligations hereunder (1) conflicts with, violates or results in a 
breach of any law or governmental regulation applicable to Rensselaer, or (2) conflicts with, 
violates or results in a breach of any term or condition of any judgment, decree, agreement or 
instrument to which Rensselaer is a party or by which Rensselaer or any of its properties or 
assets are bound, or constitutes a default under any such judgment, decree, agreement or 
instrument. 

(D) No approval, authorization, order or consent of, or declaration, registration or 
filing with any Governmental Body is required for the valid execution and delivery by 
Rensselaer of this Agreement, except such as have been duly obtained or made. No ordinance 
must be enacted by Rensselaer or any other Governmental Body in order for this Agreement to 
be carried out. 

(E) Rensselaer has no knowledge of any applicable law in effect on the date as of 
which this representation is being made which would prohibit the performance by Rensselaer of 
this Agreement and the transactions contemplated hereby. 

(F) There is no action, suit or other proceeding, at law or in equity, before or by any 
court or Governmental Body, pending, or, to Rensselaer’s best knowledge, threatened against 
Rensselaer wherein an unfavorable decision, ruling or finding would materially and adversely 
affect the validity or enforceability of this Agreement or any other agreement or instrument to be 
entered into by Rensselaer in connection with the transaction contemplated hereby, or which 
would materially and adversely affect the performance by Rensselaer of its obligations hereunder 
or under any such other agreement or instrument. 

(G) Rensselaer has entered into this Agreement to qualify the LTCP as a project 
under New York Local Finance Law § 15.00 and thereby authorizing the issuance of debt by the 
Parties to finance all or a portion of the costs of undertaking the LTCP. 

SECTION 2.5. TROY REPRESENTATIONS AND WARRANTIES. Troy hereby represents 
and warrants to each of the other Albany Pool Communities and the Planning Commission that: 

(A) Troy is a municipal corporation validly existing under the Constitution and laws 
of the State, with full legal right, power and authority to enter into and perform its obligations 
under this Agreement. 
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(B) Troy has duly authorized the execution and delivery of this Agreement, and this 
Agreement has been duly executed and delivered by Troy and constitutes the legal, valid and 
binding obligation of Troy, enforceable against Troy in accordance with its terms except insofar 
as such enforcement may be affected by bankruptcy, insolvency, moratorium and other laws 
affecting creditors’ rights generally. 

(C) Neither the execution nor the delivery by Troy of this Agreement nor the 
performance by Troy of its obligations hereunder (1) conflicts with, violates or results in a 
breach of any law or governmental regulation applicable to Troy, or (2) conflicts with, violates 
or results in a breach of any term or condition of any judgment, decree, agreement or instrument 
to which Troy is a party or by which Troy or any of its properties or assets are bound, or 
constitutes a default under any such judgment, decree, agreement or instrument. 

(D) No approval, authorization, order or consent of, or declaration, registration or 
filing with any Governmental Body is required for the valid execution and delivery by Troy of 
this Agreement, except such as have been duly obtained or made. No ordinance must be enacted 
by Troy or any other Governmental Body in order for this Agreement to be carried out. 

(E) Troy has no knowledge of any applicable law in effect on the date as of which this 
representation is being made which would prohibit the performance by Troy of this Agreement 
and the transactions contemplated hereby.  

(F) There is no action, suit or other proceeding, at law or in equity, before or by any 
court or Governmental Body, pending, or, to Troy’s best knowledge, threatened against Troy 
wherein an unfavorable decision, ruling or finding would materially and adversely affect the 
validity or enforceability of this Agreement or any other agreement or instrument to be entered 
into by Troy in connection with the transaction contemplated hereby, or which would materially 
and adversely affect the performance by Troy of its obligations hereunder or under any such 
other agreement or instrument. 

(G) Troy has entered into this Agreement to qualify the LTCP as a project under New 
York Local Finance Law § 15.00 and thereby authorizing the issuance of debt by the Parties to 
finance all or a portion of the costs of undertaking the LTCP. 

SECTION 2.6. WATERVLIET REPRESENTATIONS AND WARRANTIES. 
Watervliet hereby represents and warrants to each of the other Albany Pool Communities 
and the Planning Commission that: 

(A) Watervliet is a municipal corporation validly existing under the Constitution and 
laws of the State, with full legal right, power and authority to enter into and perform its 
obligations under this Agreement. 

(B) Watervliet has duly authorized the execution and delivery of this Agreement, and 
this Agreement has been duly executed and delivered by Watervliet and constitutes the legal, 
valid and binding obligation of Watervliet, enforceable against Watervliet in accordance with its 
terms except insofar as such enforcement may be affected by bankruptcy, insolvency, 
moratorium and other laws affecting creditors’ rights generally. 
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(C) Neither the execution nor the delivery by Watervliet of this Agreement nor the 
performance by Watervliet of its obligations hereunder (1) conflicts with, violates or results in a 
breach of any law or governmental regulation applicable to Watervliet, or (2) conflicts with, 
violates or results in a breach of any term or condition of any judgment, decree, agreement or 
instrument to which Watervliet is a party or by which Watervliet or any of its properties or assets 
are bound, or constitutes a default under any such judgment, decree, agreement or instrument. 

(D) No approval, authorization, order or consent of, or declaration, registration or 
filing with any Governmental Body is required for the valid execution and delivery by Watervliet 
of this Agreement, except such as have been duly obtained or made. No ordinance must be 
enacted by Watervliet or any other Governmental Body in order for this Agreement to be carried 
out. 

(E) Watervliet has no knowledge of any applicable law in effect on the date as of 
which this representation is being made which would prohibit the performance by Watervliet of 
this Agreement and the transactions contemplated hereby. 

(F) There is no action, suit or other proceeding, at law or in equity, before or by any 
court or Governmental Body, pending, or, to Watervliet’s best knowledge, threatened against 
Watervliet wherein an unfavorable decision, ruling or finding would materially and adversely 
affect the validity or enforceability of this Agreement or any other agreement or instrument to be 
entered into by Watervliet in connection with the transaction contemplated hereby, or which 
would materially and adversely affect the performance by Watervliet of its obligations hereunder 
or under any such other agreement or instrument. 

(G) Watervliet has entered into this Agreement to qualify the LTCP as a project 
under New York Local Finance Law § 15.00 and thereby authorizing the issuance of debt by the 
Parties to finance all or a portion of the costs of undertaking the LTCP. 

ARTICLE 3 
PURPOSE, SCOPE, AND ACCESS 

SECTION 3.1 PURPOSE.  The purpose of this Agreement is to allow the Albany Pool 
Communities to implement the Long Term Control Plan, in compliance with the requirements 
applicable to the LTCP and to the Parties’ storm water and wastewater management facilities, to 
carry out the requirements of the Consent Order, to authorize the Albany Pool Communities to 
finance on a several basis all or a portion of the costs of the LTCP,  to establish the Parties’ 
respective responsibilities with regard to the implementation of the LTCP and with regard to the 
control of CSO discharges from the combined sewer system addressed by the Consent Order. 

SECTION 3.2 COOPERATION.  The Parties shall cooperate with respect to all matters 
necessary and appropriate to implement the Long Term Control Plan and to carry out the 
requirements of the Consent Order. 

SECTION 3.3 ACCESS AND INTEREST.  To the extent necessary and appropriate to 
implement the LTCP and to provide for the issuance of debt, if applicable, each Party hereby 
grants rights of access, use, and occupancy of property owned or controlled by such Party, to 
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each of the other Parties, the CDRPC, the Local Development Corporation, the appropriate 
County Sewer District, and any person or entity assisting or acting on behalf of the above entities 
in implementing the LTCP, including consultants, contractors, attorneys, agents, officers, and 
employees of the above entities.  This grant of access and interest shall continue for as long as 
necessary to implement the LTCP, and shall survive the expiration or earlier termination of this 
Agreement. 

SECTION 3.4. TERM. The term of this Agreement shall commence as of February 25, 2015. 
Since some of the debt required or permitted to be issued under this Agreement will qualify for a 
forty year period of probable usefulness pursuant to Section 11.00.a.4 of the Local Finance Law, 
the term of this Agreement shall continue through February 25, 2055. This Agreement may be 
renewed upon its expiration or earlier termination, by written agreement of the Parties. 

ARTICLE 4 
ORGANIZATION 

SECTION 4.1 BOARD OF DIRECTORS. The Parties to this Agreement hereby establish a 
Board of Directors (“IMA Board”), which shall be comprised of: the Chief Elected Officials of 
Cohoes, Green Island, Rensselaer, Troy, and Watervliet; and the Chair of the Albany Water 
Board. The Chief Executive Officers of the Albany County Sewer District and the Rensselaer 
County Sewer District may serve as advisory, non-voting Directors, subject to the agreement of 
the Parties. Each of the Directors may appoint a designee to represent the Director on the Board. 
The IMA Board shall, at its first meeting and annually thereafter, elect one of its Directors as the 
Chair of the IMA Board. 

SECTION 4.2 APPROVALS OF THE IMA BOARD. The approval of the IMA Board is 
required for any of the following. 

(A) Documents required to incorporate the LDC, and the determination to file 
documents and take other actions necessary to incorporate the LDC, but documents required to 
organize the LDC shall not be subject to the approval of the IMA Board. 

(B) In connection with the financing of the implementation of the LTCP pursuant to 
this Agreement, (1) any issuance of debt by all or any combination of the Parties, and (2) any 
execution and delivery of a project finance agreement by any of the Parties with the New York 
State Environmental Facilities Corporation.  The IMA Board’s approval shall not be required for 
the issuance of debt by the LDC, which shall be subject to appropriate approvals of the LDC. 

(C) Amendments or revisions to the LTCP. 

(D) Amendments or revisions to the Consent Order. 

(E) Amendments or revisions to the Responsibility Matrix appended to this 
Agreement as Appendix B.   

(F) Any decision to pay penalties to NYSDEC under the Consent Order on behalf of 
all of the Albany Pool Communities, or to designate all or part of any penalty levied by 
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NYSDEC against any Party or Parties under the Consent Order as an LTCP Project Cost. 

(G) Any action required by the IMA Board or the Parties under Section 4.5 below. 

(H) Determinations regarding a Party’s default or constructive withdrawal from this 
Agreement, in accordance with Section 6.4 below. 

SECTION 4.3 MEETINGS OF THE IMA BOARD.   

(A) Regular meetings of the IMA Board shall be held at such times and places as may 
from time to time be fixed by the IMA Board.  Notice need not be given of regular meetings of 
the IMA Board.  Special meetings of the IMA Board may be held at any time upon the call of the 
Chair of the IMA Board and shall be called by the Chair or the Planning Commission if directed 
by a majority of Directors. Written notice of each special meeting of the IMA Board shall be sent 
to each Director not less than two business days before such meeting.  Attendance by a Director 
at a meeting of the IMA Board without protesting the lack of notice at the beginning of the 
meeting waives the requirement of notice as to that Director.  

(B) The transactions of any meeting of the IMA Board, however called and noticed, 
or whenever held, shall be as valid as though had at a meeting duly held after regular call and 
notice when, either before or after the meeting, each of the Directors not present at the meeting 
delivers to the Planning Commission a written waiver of notice.  Neither the business to be 
transacted at the meeting nor the purpose of such meeting need be specified in the waiver of 
notice of the meeting.  All such waivers shall be made a part of the minutes of the meeting. 

(C) Any group of Directors holding a total of at least seven (7) voting points, as set 
forth in Section 4.4 below, shall constitute a quorum for the transaction of the business of the 
IMA Board.  If a quorum is not present at any meeting of the IMA Board, the directors present 
may adjourn the meeting from time to time, without notice other than announcement at the 
meeting, until a quorum is present.   

(D) Any action which may be authorized or taken at a meeting of the IMA Board may 
be authorized or taken without a meeting, by conference telephone call, if such actions and the 
votes, if any, of the Directors of the IMA Board are recorded in a writing or writings signed by 
all of the Directors, which writing or writings shall be filed with or entered upon the records of 
the Albany Pool Communities as maintained by the Planning Commission. 

SECTION 4.4 VOTES OF THE IMA BOARD.  Each Party’s representative on the IMA 
Board shall hold voting points for actions of the IMA Board, for a total of nine voting points, as 
follows: Albany – three points; Troy – two points; Cohoes  – one point; Green Island – one 
point; Rensselaer – one point; Watervliet – one point.  A supermajority vote of seven points shall 
be required for all actions by the IMA Board, unless expressly stated otherwise in this 
Agreement.  

SECTION 4.5 LIABILITY, INDEMNIFICATION, AND INSURANCE.   

(A) LIABILITY.  Neither a Director of the IMA Board nor the Planning 
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Commission, (including any commissioner, officer, or employee of the Planning Commission 
who for purposes of this Section 4.5, shall be termed an “administrator”), shall be personally 
liable to the Parties in the Parties’ own behalf or for the benefit of the Parties’ creditors for 
damages for any breach of duty as a Director or administrator; provided, however, that the 
foregoing shall not eliminate or limit the liability of a Director or the Planning Commission if a 
judgment or other final adjudication adverse to such Director, the Planning Commission, or 
administrator establishes that the acts of the Director, the Planning Commission, or administrator 
were committed in bad faith or were the result of active and deliberate dishonesty and were 
material to the cause of action so adjudicated, or that the Director, the Planning Commission, or 
administrator personally gained in fact a financial profit or other advantage to which he or she 
was not legally entitled. 

(B) INDEMNIFICATION. If a Director of the IMA Board, the Planning 
Commission, or an administrator is made, or threatened to be made, a party to any civil or 
criminal action or proceeding (including without limitation, actions or proceedings of an 
administrative or investigative nature) in any matter arising from the performance by the 
Director or Planning Commission of his, her, or its duties under this Agreement, then, to the full 
extent permitted by law, the Parties shall:  

1. Promptly upon written request to the Parties by, or on behalf of, any 
Director or the Planning Commission therefor, undertake the defense of any such action 
or proceeding for the benefit of the Director or the Planning Commission, or 
administrator at the Parties’ expense, subject to the right granted to such Director or the 
Planning Commission or administrator hereby to select legal counsel of his, her, or its 
reasonable choice or to participate in his or her own defense, and subject also to receipt 
of an undertaking to repay such amount in the event that the Director, Planning 
Commission, or administrator is determined to be liable under Section 4.5(A) above; and  

2. Indemnify such Director, the Planning Commission, or administrator for 
all sums paid by him, her, or it in the way of judgments, fines, amounts paid in 
settlement, and reasonable expenses, including attorneys’ fees actually and necessarily 
incurred as a result of such action or proceeding, or any appeal therein, subject to the 
proper application of credit for any sums advanced to the Director or the Planning 
Commission pursuant to clause (A)(1) of this section, provided however, that the Parties 
shall not be required to indemnify such Director, the Planning Commission, or 
administrator if the Director, Planning Commission, or administrator is determined to be 
liable under Section 4.5(A) above.  

This right of indemnification shall be a contract right that may be enforced in any manner desired 
by the Director, the Planning Commission, or administrator. This right of indemnification shall 
not be exclusive of any other right that the Director or the Planning Commission may have or 
hereafter acquire. Without limiting the generality of the foregoing, the Director or the Planning 
Commission shall be entitled to his, her, or its rights of indemnification under any agreement, 
resolution of the Parties, resolution of the Directors of the IMA Board, provision of law or 
otherwise, as well as his or her rights under this Section.  

(C) INSURANCE FOR INDEMNIFICATION OF DIRECTORS AND THE 
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PLANNING COMMISSION. To the extent not prohibited by law, the Parties may, by 
resolution of the IMA Board, purchase and maintain insurance:  

1. To defend and indemnify the Parties for any liability that they may incur 
as a result of the indemnification of Directors or the Planning Commission; and  

2. To defend and indemnify Directors or the Planning Commission against 
any liability, whether or not the Parties would have the power or obligation to indemnify 
the Director or Planning Commission against such liability under this Agreement.  

The Parties may also provide insurance for their respective Directors on the IMA Board through 
insurance policies separately held or obtained by the Parties in the normal course of performing 
their governmental functions.  Periodically, the Parties shall individually review the scope of any 
such coverage, and the Parties may coordinate the scope of any insurance provided under this 
Section with the scope of insurance that may be separately provided by the Parties. 

SECTION 4.6 ADMINISTRATOR. The Parties appoint the CDRPC as the Administrator of all 
actions taken pursuant to this Agreement, including, in coordination with the Local Development 
Corporation, the assessment and collection of payments under this Agreement, and the 
assignment and organization of projects to be implemented under the LTCP.  The Planning 
Commission shall maintain records of the meetings and votes of the IMA Board, and of actions 
taken under this Agreement. 

SECTION 4.7 WITHDRAWAL. A Party may withdraw from this Agreement only on the 
following terms.   

(A) A Party that wishes to withdraw from this Agreement shall give written notice to 
the IMA Board of its intent to withdraw from the Agreement at least120 days prior to its 
proposed withdrawal date.   

(B) The withdrawing Party shall remain responsible to pay for its percentage share, as 
determined by the Allocation Formula, of the total LTCP Project Costs, including LTCP Project 
Costs incurred or realized after the Party’s withdrawal, accounting for any credit that may be due 
by virtue of any received grant that may offset such costs. The withdrawing Party shall not be 
responsible for the costs of any project added to the LTCP after the Party’s withdrawal from this 
Agreement. 

(C) The withdrawing Party shall cooperate with the remaining Parties to minimize 
potential disruption caused by the Party’s withdrawal to the implementation of the LTCP and of 
the Parties’ obligations under the Consent Order.  The withdrawing Party’s cooperation includes 
executing assignments of agreements and continuing to provide access to property owned or 
controlled by the Party, pursuant to Section 3.3 above.  

(D) The withdrawing Party shall pay to the Local Development Corporation  all costs, 
fees, and expenses arising from any disruption to the implementation of the LTCP caused by the 
Party’s withdrawal from this Agreement.  Such costs, fees, and expenses shall be described with 
particularity in a statement or invoice to the withdrawing Party. 
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(E) The remaining Albany Pool Communities shall direct CDRPC or the Local 
Development Corporation to notify the NYSDEC of the withdrawing Party’s withdrawal from 
this Agreement. 

(F) A Party’s withdrawal from this Agreement has no bearing on the continued 
requirements and obligations of each Party under the Consent Order.  Subject to determination 
by NYSDEC, a Party’s withdrawal from this Agreement may constitute a violation of the 
Consent Order, trigger civil penalties under the Consent Order, and affect the liabilities of other 
Parties under the Consent Order. 

SECTION 4.8 LOCAL DEVELOPMENT CORPORATION. The Albany Pool Communities 
shall form, organize, and govern a Local Development Corporation pursuant to N.Y. Not-for-
Profit Corporation Law § 1411.  The Local Development Corporation shall be formed, 
organized, and operated to qualify as a tax-exempt organization under section 501(c)(3) of the 
Internal Revenue Code.  Each of the Albany Pool Communities will be a member of the Local 
Development Corporation, and Albany will be represented on the Local Development 
Corporation’s Board of Directors by the Albany Water Board. The Albany and Rensselaer 
County Sewer Districts may serve on the Local Development Corporation’s Board in an advisory 
capacity, subject to the agreement of the members of the Local Development Corporation.  

ARTICLE 5 
FINANCIAL MATTERS 

SECTION 5.1 AGREEMENT TO PAY.  

(A) Each of the Parties shall pay its percentage share, as determined by the Allocation 
Formula, of the LTCP Project Costs.  This obligation shall survive the expiration or early 
termination of, or any individual Party’s withdrawal from, this Agreement. 

(B) The cost of the projects as identified in the approved LTCP are estimates and 
subject to change upon project design and implementation. Adjustments to each Party’s required 
payment, to account for actual costs, will be made by the Planning Commission or the Local 
Development Corporation based on the Allocation Formula.  

(C) LTCP Project Costs subject to payment by the Parties in accordance with the 
Allocation Formula will be reduced by the amount of any grant obtained by the Albany Pool 
Communities or the Local Development Corporation for the implementation of the LTCP.  The 
Local Development Corporation will defer reimbursement of grant money in order to maintain a 
reserve fund to ensure timely payment of bills and other expenses; however, the IMA Board may 
vote to allow the Local Development Corporation to pay any reimbursement or credit due to the 
Parties by virtue of a grant, in proportion to the Parties’ percentage share under the Allocation 
Formula. 

(D) The Local Development Corporation, as formed under this Agreement, will 
submit invoices to each Party on a monthly basis. Subject to the approval of the IMA Board and 
any reasonable conditions or limitations that the IMA Board may impose, the Local 
Development Corporation may control invoicing of the communities to ensure timely payment of 
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bills for the LTCP’s implementation; these controls may include advanced invoicing or deferred 
reimbursement after receipt of funds received by the Albany Pool Communities through grants 
or loans, as set out in Section 5.1(C), above. 

SECTION 5.2 ALLOCATION FORMULA.  Each Party’s percentage share of LTCP Project 
Costs for projects required under the LTCP at the time of the execution of the Consent Order is 
as follows: 

 Albany – 58.68%;  

 Cohoes – 2.74%;  

 Green Island – 0.53%;  

 Rensselaer – 2.13%;  

 Troy – 34.76%;  

 Watervliet – 1.16%. 

This Allocation Formula is weighted 85% by total CSO flow from each community, based on the 
CSO volume statistics for the Baseline Conditions, as presented in the Albany Pool CSO LTCP, 
and 15% by population of each community, based on the 2010 Census.  If projects are added to 
the LTCP after the Consent Order is executed, each Party’s percentage share of the costs to 
implement each additional project shall be calculated based on the modeled total CSO flow from 
each community assuming implementation of the LTCP projects has occurred. 

SECTION 5.3 FINANCING.   

 (A) The Parties acknowledge and agree that (1) the costs of all or a portion of the 
LTCP will be financed by debt issued by some or all of the Parties under the New York Local 
Finance Law, and (2) the LTCP will be divided into phases in order to provide for the orderly 
undertaking and financing of the LTCP. 

 (B) The Parties agree as follows: 

(1) The LTCP constitutes the implementation of a joint project to make water 
quality improvements to the Hudson River as required pursuant to the Consent Order and 
provided under New York Local Finance Law § 15.00. 

(2) Any of the Parties issuing debt to finance its percentage share of LTCP 
Project Costs agrees to coordinate with the other Parties on the use of model (or 
substantially similar) bond resolutions and related financing documents to ensure 
compliance with the requirements of the New York Local Finance Law. 

(3) If the EFC is providing any portion of the financing for the undertaking 
of the LTCP, the following shall apply: 
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(a) A project finance agreement and disbursing agreement may be required 
to be executed and delivered by the Parties to provide for the deposit and 
disbursement of monies to undertake the LTCP.  The Parties will comply with the 
terms and provisions of EFC’s standard Project Finance Agreement and Bid 
Package, copies of which are appended hereto as Appendices C and D. 

(b) The Parties shall notify EFC of any change in (i) any of the 
financing arrangements for the LTCP or (ii) this Agreement. 

(c)  The Party or Parties bound by the project finance agreement with 
EFC shall comply with the applicable statutory and regulatory requirements, 
including New York Environmental Conservation Law § 17-1909, title 6 of the 
New York Codes, Rules and Regulations (“NYCRR”), Part 649, and 21 NYCRR 
Part 2602, and further including the requirement that during the term of a 
project’s financing by the EFC, the recipient of funding shall have, or acquire, 
such title, estate or interest in the site of the project to ensure the undisturbed use 
and possession of the project site during construction and for the term of the 
Party’s obligations under the project finance agreement. 

(4) If required by the New York Local Finance Law or the EFC in 
connection with the issuance of debt by any of the Parties to finance a portion of the 
LTCP, to grant an interest in such financed portion of the LTCP to the Party issuing such 
debt. 

(5) To coordinate among themselves with respect to the satisfaction of 
timetables, adoption of resolutions, receipt, collection and deposit of monies, and the 
issuance of debt, if applicable, to ensure that sufficient funds are available to undertake 
and complete each phase of the LTCP. 

(6) Any Party or Parties seeking an advance under any EFC project finance 
agreement to finance LTCP Project Costs shall submit such requisition for a loan advance 
to the LDC, and the LDC shall obtain and administer such requisitions on behalf of the 
Party or Parties. 

ARTICLE 6 
RESPONSIBILITY FOR LTCP PROJECTS 

SECTION 6.1 RESPONSIBILITY FOR LTCP PROJECT IMPLEMENTATION. The 
Parties shall be responsible for the implementation of portions of each LTCP Project as 
designated in the Responsibility Matrix appended to this Agreement as Appendix B, which is an 
enforceable part of this Agreement.  The costs to each Party of its implementation of its 
responsibilities with respect to each project are LTCP Project Costs. 

SECTION 6.2 CHANGES IN RESPONSIBILITY. The Parties may revise the designations of 
responsibility for portions of each LTCP Project set forth in Appendix B by a unanimous vote of 
the IMA Board, and the revised Responsibility Matrix shall be appended to this Agreement as 
Appendix B, replacing the prior version of the appendix.  Any changes to the Parties’ 
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responsibilities must be in compliance with the Consent Order, and in particular Section 
III(A)(1) of the Consent Order, before the change may be adopted as a term of this Agreement. 

SECTION 6.3 PROJECT STATUS REPORTS.  Each Party shall submit to the Planning 
Commission quarterly status reports regarding the Party’s implementation of each LTCP Project, 
or each portion of an LTCP Project, that is assigned to the Party for implementation in the 
Responsibility Matrix. 

SECTION 6.4 COMPLIANCE WITH THE CONSENT ORDER.  Each Party acknowledges 
that in addition to the requirements of this Agreement, it is separately responsible under the 
Consent Order for implementation of the components of LTCP projects assigned to that Party by 
the LTCP and the Compliance Schedule appended to the Consent Order, which are enforceable 
parts of the Consent Order.  Any penalties that NYSDEC imposes upon a Party under the 
Consent Order will be paid by the Party or Parties on which the penalties were levied; penalties 
imposed on more than one Party shall be paid to NYSDEC pro rata by the penalized Parties.  
Penalties imposed by NYSDEC under the Consent Order are not LTCP Project Costs, unless 
they are imposed on all of the Albany Pool Communities and the IMA Board agrees to include 
the penalties as LTCP Project Costs. Nothing in this Agreement releases the Parties from liability 
under the Consent Order.  In the event of a dispute between any Party or Parties and NYSDEC 
with respect to any matter addressed by the Consent Order, the terms of the Consent Order shall 
govern that dispute. 

SECTION 6.5 DEFAULT.  In an event of a documented default by any Party (“Defaulting 
Party”), including without limitation a default in the provision of funding required by this 
Agreement or pursuant to any Financial Plan adopted under this Agreement, or with respect to 
the prosecution of any specific project required by this Agreement, the remaining Parties are 
authorized as follows: 

(A) At a regular or special meeting of the IMA Board, to adopt, by a majority of the 
voting shares allocated to the remaining Parties, a finding that the Defaulting Party  is in default 
of a specific obligation under this Agreement, and such finding shall constitute evidence that 
such default has occurred; or 

(B) At a regular or special meeting of the IMA Board, to adopt, by unanimity of the 
voting shares allocated to the remaining Parties, a finding that the Defaulting Party has 
constructively withdrawn from this Agreement by defaulting in its obligations hereunder, and 
terminating the Defaulting Party’s participation in this Agreement consistent with Section 4.7.  

In its discretion, the IMA Board may suspend or condition any finding or resolution under this 
Section on the Defaulting Party’s cure of its default, according to any terms that the IMA Board 
may require for such cure, including timeframes, payment of fees or penalties incurred because 
of the default, or other actions to remedy any harm caused by the default. 
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ARTICLE 7 
MISCELLANEOUS 

SECTION 7.1 AMENDMENTS. This Agreement may not be changed, modified, amended or 
waived except by written agreement duly authorized and executed by all of the Albany Pool 
Communities; provided, however, that the consent of all the Albany Pool Communities is not 
required where the change, modification, amendment or waiver is required to (A) qualify this 
Agreement as a municipal cooperation agreement under Article 5-G of the New York General 
Municipal Law, (B) qualify the LTCP as a project under New York Local Finance Law § 15.00, 
or (C) maintain or qualify the interest on any debt issued by the Parties as excludible from gross 
income for federal income tax purposes. 

SECTION 7.2 ASSIGNMENT. Neither this Agreement nor any rights or obligations hereunder 
may be assigned by any party without the prior written consent of the other parties.  If any party 
withdraws from this Agreement, its approval shall not be required for any modifications to this 
Agreement after its withdrawal. 

SECTION 7.3 NOTICES. Unless a party instructs otherwise in writing, all notices, consents, 
invoices and other communications required, permitted or otherwise delivered under this 
Agreement shall be in writing and shall be sufficiently given if sent by facsimile or email, 
delivered in person, sent by regular first class mail, postage prepaid or by a nationally recognized 
overnight delivery service, addressed as follows: 
 
If to Albany: 
 

David Maguire, Chair 
Albany Water Board 
10 North Enterprise Dr. 
Albany, NY 12204 

 
 
If to Cohoes: 
 

Mayor, City of Cohoes 
Cohoes City Hall 97 Mohawk Street 
Cohoes, New York 12047 

 
 
If to Green Island: 
 

Mayor, Village of Green Island  
20 Clinton Street 
Green Island, New York 12183 

 
 
If to Rensselaer: 
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Mayor, City of Rensselaer  
Rensselaer City Hall 
505 Broadway 
Rensselaer, New York 12144 

 
 
If to Troy: 
 

Mayor Lou Rosamilia 
433 River Street 
5th Floor 
Troy, NY 12180 
 
and 
 
Chris Wheland 
Superintendent of Public Utilities 
25 Water Plant Road 
Troy, NY 12182 

 
If to Watervliet: 
 

City of Watervliet  
2 Fifteenth Street 
Watervliet, New York 12189 
 

SECTION 7.4 ENTIRE AGREEMENT. This Agreement constitutes the entire and complete 
agreement between the parties with respect to the subject matter hereof, and all previous 
discussions, understandings, arrangements and correspondence with respect to the subject matter 
hereof are superseded by the execution of this Agreement.  Notwithstanding the previous 
sentence, this agreement does not supersede or alter the Consent Order, the Municipal 
Cooperation Agreements for Phase I, Part A, dated September 1, 2005, and for Phase I, Part B, 
dated February 8, 2007 and amended June 28, 2013, or any duly executed written amendments or 
other agreements thereunder.  

SECTION 7.5 SEVERABILITY. In the event that any of the provisions, portions, or 
applications of this Agreement are held to be unenforceable or invalid by any court of 
competent jurisdiction, the parties shall negotiate an equitable adjustment in the provisions 
of this Agreement with a view toward effecting the purposes of this Agreement and the 
validity and enforceability of the remaining provisions, portions or applications thereof shall 
not be affected thereby. 

SECTION 7.6 GOVERNING LAW. The interpretation and performance of this Agreement 
shall be in accordance with and controlled by the laws of the State of New York. 















 

 
 

Appendix A 

[Copy of Consent Order]



STATE OF NEW YORK  
DEPARTMENT OF ENVIRONMENTAL CONSERVATION 
-------------------------------------------------------------------------------------x 
In the Matter of the Violations of Articles 17 of the Environmental 
Conservation Law and Part 750 et seq., of Title 6 of the Official  ORDER ON 
Compilation of Codes, Rules and Regulations of the State of    CONSENT 
New York (6 NYCRR);       (Albany Pool   
          CSO LTCP) 

-by-         
 

City of Albany; SPDES Permit No. NY-002 5747  
Albany Water Board  
35 Erie Boulevard, Albany, NY  12204 
 
City of Cohoes; SPDES Permit No. NY-003 1046    DEC Case # 
City Hall, 97 Mohawk Street, Cohoes, NY  12047    CO 4-20120911-01 
 
City of Rensselaer; SPDES Permit No. NY-002 6026   DM# 447767 
62 Washington Street, Rensselaer, NY 12144 
 
City of Troy; SPDES Permit No. NY-009 9309 
Department of Public Utilities 
25 Water Plant Road, Troy, NY 12180 
 
City of Watervliet; SPDES Permit No. NY-003 0899 
2 Fifteenth Street, Watervliet, NY  12189 
 
Village of Green Island; SPDES Permit No. NY-003 3031 
20 Clinton Street, Green Island, NY  12183 
 
Albany County Sewer Districts (North and South)  
SPDES Permit Nos. NY-002 6875 (Menands) and  
NY-002 6867 (Albany) 
P.O. Box 4187, Albany, NY  12204 
 
Rensselaer County Sewer District; SPDES Permit No. NY-008 7971 
Water Street, Troy, NY 12180, 
 

Respondents. 
---------------------------------------------------------------------------------------x 
 

WHEREAS:    
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Jurisdiction 
 

1. The Department of Environmental Conservation (the “Department” or “DEC”) is 
a Department of the State of New York with jurisdiction to enforce the environmental laws of the 
State, pursuant to the Environmental Conservation Law (“ECL”), Title 6 of the Official 
Compilation of the Codes, Rules and Regulations of the State of New York (“NYCRR”), and 
Orders issued thereunder.  

 
2. The Department has jurisdiction over the abatement and prevention of pollution to 

the waters of the State pursuant to Article 17 of the ECL and 6 NYCRR Part 750, et seq.  This 
jurisdiction also authorizes DEC, as a State agency with an approved program per §§ 318, 402 
and 405 of the federal Clean Water Act (“CWA”), 33 U.S.C. §1251, et seq., to regulate the 
discharge of pollutants from point sources into the waters of the State in conformity with the 
CWA. 

 
Law, Regulation and Guidance Applicable to CSO Long Term Control Plans 

 
3. Pursuant to its authority to protect the waters of the State, the Department 

administers the State Pollutant Discharge Elimination System (“SPDES”) permit program, ECL 
§17-0801, et seq.  In general, the SPDES program prohibits any discharge of pollutants to the 
waters of the State without a permit establishing pollutant limitations and treatment 
requirements.  Thus, SPDES permits set certain effluent limitation parameters (“parameters”), 
determined according to ECL §17-0809 and 6 NYCRR §750-1.11, in order to avoid 
contravention of mandated water pollution control requirements and water quality standards 
(“WQS”).  Those conditions address not only the allowable range of parameters for discharge of 
pollutants to the waters of the State, but also the manner in which the permittee is to operate, 
maintain, monitor, and report on its regulated facilities and activities. 

 
4. Combined sewer overflows (“CSOs”) are wet weather discharges from a 

Combined Sewer System (“CSS”) of untreated domestic sewage, and industrial wastewaters, 
combined with stormwater and/or snow melt, at a point prior to reaching the Waste Water 
Treatment Plant (“WWTP”).  CSOs are point sources subject to SPDES permit requirements 
including both technology-based and water quality-based requirements of the CWA, ECL Article 
17, and 6 NYCRR Parts 703 and 750.  CSO discharges may cause or contribute to violations of 
State WQS.   

 
 5. On April 19, 1994, EPA officially noticed the Combined Sewer Overflow (CSO) 
Control Policy, 59 Fed. Reg. 18688 (“CSO Control Policy”), to establish a consistent national 
approach for controlling discharges from all CSOs to the waters of the United States.  The CSO 
Control Policy provides guidance to national and state permittees and permitting authorities on 
the implementation of the CWA with regard to CSOs, including its “nine minimum controls” and 
the development and implementation of Long Term Control Plans (“LTCPs”), which include 
measures to comply with the CWA including attainment of WQS. 
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 6. To help permittees and SPDES permitting and water quality authorities implement 
the provisions of the CSO Control Policy, EPA issued several guidance documents including, 
without limitation, Combined Sewer Overflows—Guidance for Long-Term Control Plan (EPA, 
1995a); Combined Sewer Overflows—Guidance for Screening and Ranking (EPA, 1995c), 
Combined Sewer Overflows—Guidance for Monitoring and Modeling (EPA, 1995d), Combined 
Sewer Overflows—Guidance for Financial Capability Assessment (EPA, 1995e), Combined 
Sewer Overflows—Guidance for Permit Writers (EPA 1995g), Combined Sewer Overflows—
Guidance for monitoring and Modeling (USEPA 832-B-99-002 (January 1999)) and the more 
recent CSO Post Construction Compliance Monitoring Guidance (USEPA 833-K-11-001 (May 
2012).  
 
 7. On December 15, 2000, amendments to §402 the CWA (known as the Wet 
Weather Water Quality Act of 2000) were enacted.  These amendments require that all permits or 
orders for CSO discharges, issued pursuant to the CWA after December 15, 2000, conform to the 
CSO Control Policy.  Pursuant to 33 U.S.C. §1342(q)(1) [CWA §402(q)(1)], “[e]ach permit, 
order, or decree issued pursuant to this chapter after December 21, 2000, for a discharge from a 
municipal combined storm and sanitary sewer shall conform to the Combined Sewer Overflow 
Control Policy signed by the Administrator on April 11, 1994 (in this subsection referred to as 
the ‘CSO control policy’).” 
 
 8. ECL § 17-0815(7) authorizes the Department to include in SPDES permits any 
provisions necessary to meet the requirements of the federal CWA.  This includes the CSO 
requirements contained at § 402(q)(1) of the federal CWA.  Section 402(q)(1) of the CWA and 
ECL § 17-0807(4) provide that SPDES permits or orders for CSOs require an LTCP to address 
CSOs.   
 

The Albany Pool SPDES Permits and Draft LTCP 

 9. Six municipalities in the greater Albany area of New York State refer to 
themselves as the Albany Pool Communities and consist of the Cities of Albany, Cohoes, 
Rensselaer, Troy and Watervliet, and the Village of Green Island.   The Albany Pool 
Communities are referred collectively herein as the “Albany Pool” or “Communities” or “Albany 
Pool Respondents.”   

 10. The Communities, taken together, own, operate, and are responsible for over 90 
CSO outfalls to the Hudson River and for collection and conveyance sewage infrastructure 
associated with CSO outfalls.   
 
 11. Each of the six Albany Pool Respondents has a SPDES permit with CSO outfalls 
and other CSS appurtenances specified in it.  Each of these SPDES permits was issued by DEC, 
has been administratively renewed and modified by DEC, and is identified by its permit number 
in the caption of this Order on Consent and in Paragraph 12, below.   Each SPDES permit 
authorizes the discharge of CSOs through the listed CSO outfalls to the Hudson River and its 
tributaries, but only from a “properly operating CSS.”  Further, each SPDES permit includes 
conditions requiring the planning and implementation of strategies designed to control CSOs, 
including the development and implementation of an LTCP. 
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 12. The number of CSOs listed in the SPDES permits of the Albany Pool 
Communities are as follows:  eleven (11) CSOs in the City of Albany SPDES Permit No. NY-
002 5747; seventeen (17) CSOs in the City of Cohoes SPDES Permit No. NY-003 1046; eight 
(8) CSOs in the City of Rensselaer SPDES Permit No. NY-002 6026; forty-eight (48) CSOs in 
the City of Troy SPDES Permit No. NY-009 9309; five (5) CSOs in the City of Watervliet 
SPDES Permit No. NY-002 0899; and three (3) CSOs in the Village of Green Island SPDES 
Permit No. NY-003 3031.  The number of CSO outfalls, as currently listed in the respective 
SPDES permits, may be updated through the revision of the LTCP and permit modification 
process. 
 
 13. The LTCP provision in the SPDES permit of each of the Communities requires, 
without limitation, the development of an LTCP according to the above-referenced CSO Control 
Policy and relevant guidance, as follows:   
 

“The development of a Long Term Control Plan (LTCP) for the abatement 
of combined sewer overflow (CSO) discharges shall be in accordance with 
the Phase I Long Term CSO Control Plan requirements specified in the 
United States Environmental Protection Agency’s (USEPA) CSO Policy 
(Federal Register Vol. 59, No.75, 4/19/1994).  This abatement plan shall 
contain the LTCP elements specified in Section II. C of the National CSO 
Policy, and further detailed in the USEPA Guidance Document, Combined 
Sewer Overflows, Guidance for Long-Term Control Plan, dated 
September 1995 (EPA 832-B-95-002) and as further summarized below.” 

 
 14. The Albany Pool Respondents submitted a draft LTCP to the Department on June 
30, 2011.   
 
 15. The Albany Pool Respondents met with the Department on numerous occasions 
during the development of  the draft LTCP required by their SPDES permits; conducted detailed 
presentations to the Department of plans, modeling results and related information; and received 
written approvals by the Department of certain project elements required by the SPDES permits. 
 
 16. The Department disapproved the draft LTCP by letter dated December 5, 2012 
based primarily on the absence of various elements required by the CSO Control Policy and its 
implementing guidance documents.  The letter is attached hereto as Appendix A and is 
incorporated into and made a part hereof.   
 

Albany Pool Violations 
 

 17. The Department determined the Albany Pool Respondents are each, respectively, 
in violation of § 402(q)(1) of the CWA,  ECL § 17-0807(4), and the LTCP provision in their 
respective SPDES permits based on the failure to submit an LTCP that conformed to the CSO 
Control Policy and was “approvable” by the Department under 6 NYCRR § 750-1.2(a)(8).  In so 
doing, the Albany Pool Respondents did not and have yet to meet the deadline in their SPDES 
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permits, as amended, for the submission of a draft LTCP that conforms to the CSO Control 
Policy and is “approvable.”   As is more fully set forth in the Department’s December 
disapproval letter in Appendix A, the Department determined the draft LTCP was missing 
material elements of an LTCP, including the evaluation of a slate of CSO control alternatives, as 
distinct from non-CSO controls, along with the data and rationale supporting the 
recommendation of one CSO control alternative over the other alternatives.  
 
 18. The violation of a SPDES permit condition issued under ECL Article 17 
constitutes a violation of ECL §§17-0701, 17-0803, 17-0807, 17-0815 and 6 NYCRR §750-1.4.   
 
 19. The Department determined the CSO discharges from the Albany Pool 
Respondents’ CSOs have caused or contributed to the violation of WQS for floatable solids in 
the Hudson River in violation of ECL § 17-0501.  ECL § 17-0501 makes it unlawful for any 
person to discharge pollutants to the waters of the State that cause or contribute to a violation of 
WQS.  The Department determined the Albany Pool Respondents are in violation of ECL § 17-
0501 for having caused or contributed to WQS violations. 
 
 20. Pursuant to ECL § 71-1929, a person who violates any of the provisions of, or 
who fails to perform any duty imposed by, ECL Article 17 or the rules or regulations of the 
Department promulgated pursuant thereto, or the terms of any permit or order issued there under, 
shall, inter alia, be liable for a penalty not to exceed thirty-seven thousand, five-hundred dollars 
($37,500) per day for each violation, and may also be enjoined from conducting such activity. 
 

Albany Pool’s Consent to Administrative Order 
 

 21. In order to address the violations noted above, the Albany Pool Respondents agree 
to enter into this Order on Consent, including the compliance schedule in Appendix B hereto, 
which together contain milestones and schedules governing their revision and implementation of 
the Albany Pool LTCP for CSO discharges.   
 
 22.   Compliance with this Order on Consent requires the Albany Pool Respondents to, 
without limitation: (a) pay a civil penalty; (b) submit, prior to the effective date of this Order,  a 
revised LTCP that is consistent with the CSO Control Policy, is fully responsive to DEC’s 
December 5, 2012 comments as set forth in Appendix A hereto, and warrants final approval 
under the CWA; and (c) implement, construct, operate, maintain and monitor the facilities and 
projects that are called for in the LTCP, once approved, and this Order on Consent, including the 
attached Compliance Schedule (Appendix B hereto), in compliance with the terms thereof and 
the respective SPDES permits of the Respondents. 

 
23.   In settlement of the above-stated violations, each of the Albany Pool Respondents, 

having been duly advised, waives the right to a hearing concerning the violations set forth herein 
and the entry of this Order on Consent and, instead, consents to the making and execution of this 
Order on Consent and, upon full execution, agrees to be bound by the terms, provisions and 
conditions contained herein.   
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The Waste Water Treatment Plant (“WWTP”) Respondents, 
Their SPDES Permits, and the Draft LTCP 

 24.   Respondent, Rensselaer County Sewer District (“RCSD”), is a “person” as 
defined in ECL § 17-0105.1 and in 6 NYCRR Subpart 750-1.2(64), and has offices located at the 
foot of Water Street, Troy, NY 12180. 
 
 25. Respondent RCSD owns and/or has responsibility for the Rensselaer County 
Sewer District No. 1 Waste Water Treatment Plant (“WWTP”), a POTW located on Water Street 
in Troy. 
 
 26. Respondent RCSD accepts combined sanitary wastewater and stormwater from 
two of the Albany Pool communities:  The Cities of Rensselaer and Troy.   
 
 27. Respondent RCSD is responsible for the operation and maintenance of the 
WWTP, including its appurtenant disposal facilities located in the Cities of Rensselaer and Troy 
such as, without limitation, its interceptor line, pump stations, regulators, diversion dams and tide 
gates. 
 
 28. Respondent RCSD’s SPDES permit is identified in the Department’s records as 
SPDES Permit No. NY-0087971; DEC No. 4-3832-00011/00001. 
 
 29. Respondent RCSD is authorized to discharge treated sewage from the WWTP to 
the Hudson River from a single outfall by and in accordance with the terms of its SPDES permit. 
 
 30. The Director of RCSD is the responsible official designated by the SPDES permit 
for submitting required reports to the Department. 
 
 31.   Respondent, Albany County Sewer District (“ACSD”), is a “person” as defined in 
ECL § 17-0105.1 and in 6 NYCRR Subpart 750-1.2(64), and has offices located at 1 Canal Road 
South, Menands, NY  12204 and at Church Street, Port of Albany, Albany, NY  12202. 
 
 32. Respondent ACSD owns and/or has responsibility for two Waste Water Treatment 
Plants (“WWTPs”), designated as the North Plant and South Plant, and located at the Menands 
and Albany addresses, respectively, set forth in Paragraph 31. 
 
 33. Respondent ACSD accepts combined sanitary wastewater and stormwater from 
four of the Albany Pool communities: The Cities of Albany, Cohoes, and Watervliet, and the 
Village of Green Island.   
 
 34. Respondent ACSD is responsible for the operation and maintenance of the North 
and South WWTPs, including the disposal facilities appurtenant to the North WWTP and located 
in the Cities of Albany, Cohoes, and Watervliet, and in the Village of Green Island, and further 
including the disposal facilities appurtenant to the South WWTP and located in the City of 
Albany. 
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 35. Respondent ACSD’s SPDES permits are identified in the Department’s records as 
SPDES Permit No. NY-0026875, DEC No. 4-0126-00138/00001 for the North WWTP; and 
SPDES Permit No. NY-0026867, DEC No. 4-0101-0020-00001 for the South WWTP. 
 
 36. Respondent ACSD is authorized to discharge treated sewage from the North and 
South WWTPs to the Hudson River from a single outfall at each WWTP by and in accordance 
with the terms of the above-referenced two SPDES permits. 
 
 37. The Director of ACSD is the responsible official designated by the SPDES permit 
for submitting required reports to the Department. 
 
 38. ACSD and RCSD are not part of the Albany Pool and do not own or operate the 
CSOs.  Instead, the ACSD and RCSD Respondents are responsible to properly intercept and 
divert most of the sewage, including combined sewage, generated within the Albany Pool 
Communities to the three WWTPs for treatment in accordance with applicable law and their 
respective SPDES permits of the ACSD and RCSD Respondents.   The two county sewer 
districts, ACSD and RCSD, are referred to collectively herein as the “WWTP Respondents.” 

 
39.   The SPDES permits of each of the respective WWTP Respondents, as captioned 

above in this Order on Consent, require them to “participate in the development of the [Albany 
Pool] LTCP as delineated in this permit.”  The WWTP Respondents are, at a minimum, required 
to provide information requested by the Albany Pool and “participate in the evaluation of all 
alternatives assessed by the Albany Pool, whether related to the District owned systems or not.”  

 
40. The Albany Pool Respondents and the WWTP Respondents worked together to 

produce the June 30, 2011 LTCP.   
 
41. This Consent Order includes the WWTP Respondents with respect to the revision 

of the LTCP, as specified herein, and the construction of any projects expressly required of them 
under the LTCP, once approved, and such other functions as are expressly required of them there 
under. 

  
WWTP Respondents’ Consent to Administrative Order 

  
 42. The WWTP Respondents agree to enter into this Order on Consent, including the 
compliance schedule in Appendix B hereto, which together contain milestones and schedules 
governing the revision and implementation of the Albany Pool LTCP for CSO discharges.   
  
 43.   Compliance with this Order on Consent and the SPDES Permits requires the 
WWTP Respondents to: (a) fully cooperate with the Albany Pool Respondents’ work to submit, 
prior to the effective date of this Order, a revised LTCP that is consistent with the CSO Control 
Policy, is fully responsive to DEC’s December 5, 2012 comments as set forth in Appendix A 
hereto, and warrants final approval under the CWA; and (b) implement or construct any projects 
and complete such other functions as are expressly required of them under the LTCP, once 
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approved, and this Order on Consent, including the attached Compliance Schedule (Appendix B) 
hereto. 

 
44. The WWTP Respondents, having been duly advised, waive the right to a hearing 

concerning the entry of this Order on Consent and, instead, each consents to the making and 
execution of this Order on Consent and agrees upon its full execution to be bound by the terms, 
provisions and conditions contained herein.   

 
THEREFORE, having considered this matter, and the Respondents having been duly 

advised, IT IS HEREBY ORDERED: 
 

I.   EFFECT ON PREVIOUS ORDERS 
 
The requirements set forth in this Order on Consent are additional to, and do not affect 

any requirements set forth in, any Orders on Consent executed between the Department and any 
of the Respondents listed herein prior to the effective date of this Order on Consent. 

 
II.  CIVIL PENALTY  

 
A.   With respect to the violations set forth above, the Albany Pool Respondents are, 

collectively, hereby assessed a civil penalty in the amount of $99,900 which shall be payable to 
the Department within thirty (30) days.  

 
B. The Albany Pool Respondents shall pay the civil penalty amount, as identified in 

Subparagraph II.A in this Order on Consent, by one or more check(s) made payable to the 
“Department of Environmental Conservation,” which shall be forwarded to the Department of 
Environmental Conservation, Office of General Counsel, 625 Broadway, 14th Floor, Albany, NY 
12233-5500, attention:  Elissa Armater.  The DEC case number appearing on the first page of 
this Order on Consent shall be endorsed on the face of the check(s). 

 
III. COMPLIANCE SCHEDULE 

 
A.  Each of the Respondents shall comply with the requirements and reporting 

deadlines set forth in this Order on Consent and, according to the designation of responsible 
parties in the Compliance Schedule in Appendix B, once approved, the construction project 
milestones contained in such Appendix.  The Compliance Schedule shall set forth the deadlines 
and milestones with which designated Respondents must comply in implementing the LTCP.   
The Compliance Schedule shall consist of, and the designated Respondents shall comply with, 
the final compliance schedule contained in an approved LTCP which compliance schedule shall 
include design, construction, post-construction monitoring, and operation deadlines and 
milestones and shall be appended hereto and incorporated herein as the Compliance Schedule in 
Appendix B to this Order on Consent.  The Compliance Schedule may be developed with the 
expectation that the Department’s review of Completed Plans and Specifications would occur 
within sixty (60) days. 
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 1. Respondents may revise the designations of responsible parties in the 
Compliance Schedule in Appendix B at their discretion and without modification of this Order 
on Consent on the condition that (1) the revised designation identifies one of Respondents; (2) 
every project listed in Appendix B shall have one or more designated responsible parties at all 
times during the term of this Order on Consent; (3) no revised designation shall become effective 
until notice of the same is provided to the Department under Article XIII (Communications) of 
this Order on Consent along with a certification by the Respondents to this Order on Consent that 
the revised designation has the consent of all Respondents to this Order on Consent and is in 
compliance with the applicable inter-municipal agreement(s) in effect between the parties 
concerning this LTCP; (4) such revised designation is accepted by the Department, which written 
acceptance shall not be unreasonably withheld, and a written denial, if any, will indicate the 
rationale therefore; (5) no such revised designation purports to change or has the effect of 
changing any deadline or milestone in the LTCP Compliance Schedule, once approved, or 
Appendix B hereto; and (6) within ten days of the Department’s written acceptance of the revised 
designation of responsible parties, a revised LTCP Compliance Schedule and Appendix B to this 
Order on Consent shall be prepared to conform to the revised designation of responsible parties 
and submitted to the Department under Article XIII of this Order on Consent.  A revised 
designation of responsible parties that does not satisfy the six elements herein set forth shall be a 
violation of this Order on Consent. 

 
B. The Compliance Schedule in Appendix B is attached to and hereby incorporated 

into and made an enforceable part of this Order on Consent with respect to all Respondents.  To 
comply with the appropriate deadline or milestone for a report or written submission, all 
documents must be submitted by the milestone dates set forth in Appendix B, in final form, and, 
unless otherwise agreed to in writing by the Department, which agreement shall not be 
unreasonably withheld, under the signature and seal of a professional engineer currently licensed 
to practice in New York State.  Any violation of the terms, deadlines or milestones contained in 
Appendix B shall be a violation of the terms of this Order.  
  
 C. A schedule or deadline for submission of a report or submission under this 
Paragraph may be extended for good cause shown by written agreement of the Department and 
all Respondents.  In order to request an extension of a deadline for a report or submission, 
Respondents shall submit a written request for extension to the Department in accordance with 
Paragraph XI herein at least 60 days prior to the date on which the report or submission is due.  A 
request for an extension of a deadline for a written submission shall not alter any other 
milestones and deadlines in the Compliance Schedule in Appendix B unless specifically 
addressed in the request.   
 
 D. Compliance with the terms and requirements of this Order on Consent, including 
the schedules, timetables and requirements set forth in Appendix B and the LTCP, once 
approved, is required irrespective of the availability of financial assistance from Federal, State or 
other sources. 
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IV. WRITTEN SUBMITTALS TO THE DEPARTMENT OF PLANS, REPORTS AND 
COMPLIANCE CERTIFICATIONS 

 
A. In order to be deemed in compliance with the deadlines and milestones in this 

Order on Consent, including those in Appendix B, all submittals of written work plans, reports 
and other deliverables required under this Order on Consent shall be: 

 
 1. (i) materially complete, (ii) submitted by the deadline set forth, and (iii) 

under the signature and seal of a professional engineer currently licensed to practice in New York 
State unless otherwise specifically agreed to in writing, which agreement shall not be 
unreasonably withheld; 

 
 2. in accordance with (i) the specified project descriptions and schedules set 

forth herein, (ii) the CWA and its relevant and applicable regulations, (iii) the CSO Control 
Policy as adopted at 33 U.S.C. §1342(q)(1), (iv) the ECL and its relevant and applicable 
regulations in 6 NYCRR Parts 750 and 703, and (v) the Respondents’ respective SPDES permits; 
and   

 
 3. if the deadline or milestone referenced in Subparagraph A herein above 

pertains to the initial submission of a deliverable, then such submission shall be “approvable” by 
the Department with only “minimal revision” in response to Department comments.  Consistent 
with 6 NYCRR § 750-1.2(8), minimal revision shall mean the submittal can be suitably revised 
and resubmitted to the Department within 60 days of notification by the Department that the 
revisions are necessary.  Stipulated penalties pursuant to Paragraph XII in this Order on Consent 
and based on the failure to submit an approvable submittal, shall not begin to accrue unless, 60 
days after the date of the Department’s comments on a submittal, Respondents have not 
submitted a revised document that warrants final approval by the Department under the terms of 
this Order on Consent and pursuant to the requirements of the CWA and its applicable 
regulations, the CSO Control Policy as adopted at 33 U.S.C. §1342(q)(1) and the ECL and its 
applicable regulations in 6 NYCRR Parts 750 and 703.  It is expressly understood that stipulated 
penalties begin to accrue upon day 61 after the date of the Department’s comments on a submittal 
if Respondents did not submit a revised submittal that warrants final approval by the Department 
and on or before the close of the 60th day as herein described.  For the purposes of this 
subparagraph, the submittal date must be verifiable by (i) electronic mail that has been properly 
addressed and transmitted on or before the close of the 60th day as herein described, or (ii) 
postmarked U.S. Certified Mail, return receipt requested, on or before the 60th day. 

 
B. The date of a Respondent’s submission to the Department must be verifiable by 

(i) electronic mail that has been properly addressed and transmitted on or before the close of the 
applicable deadline or milestone, or (ii) postmarked U.S. Certified Mail, return receipt requested, 
on or before the deadline. 
 
 C. After review of any plan, report, or other item that is required to be submitted 
pursuant to this Order on Consent, the Department may in writing:  i) approve the submission or 
ii) provide comments to be resolved, explained and/or addressed in a single revised submittal that 
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shall warrant final approval by the Department under the terms of this Order on Consent and 
pursuant to the requirements of the CWA and its applicable regulations, the CSO Control Policy 
as adopted at 33 U.S.C. §1342(q)(1) and the ECL and its applicable regulations in 6 NYCRR 
Parts 750 and 703. 
 
  1. If the submission is approved, it will thereby be incorporated into and 
made an enforceable part of this Order on Consent with respect to all Respondents unless 
otherwise specifically limited in writing.  Respondents shall take all actions required by the 
operative terms of the plan, report, or other document, in accordance with the schedules and 
requirements therein, as approved.  Any violation of the operative terms of the approved 
submission shall be a violation of the terms of this Order on Consent by the responsible 
Respondent or Respondents. 
   
  2. If the submission is the subject of a comment letter from the Department, 
Respondents shall respond to all comments and correct all deficiencies in the submission in 
accordance with the Department’s comments and resubmit the plan, report, or other item for final 
approval, in accordance with this Paragraph.  If the resubmission is approved, the approved 
submission shall be incorporated and made an enforceable part of this Order, and Respondents 
shall proceed, as set forth in the preceding subparagraph IV.C.1 herein. 
 
  3. If a re-submitted plan, report, or other item, or portion thereof, is 
disapproved in whole or in part, (i) the Respondents shall be in violation of this Order on 
Consent, (ii) the Department may again demand that Respondents correct any deficiencies in 
accordance with this subparagraph, and (iii) the disapproved resubmission shall be subject to the 
accrual of and the Department’s right to seek stipulated penalties as provided in Paragraph XIII 
herein. 
 
 D. Upon approval by the Department, Respondents shall implement and take all 
actions required by the studies, plans, engineering designs, facility construction and LTCP, as 
submitted pursuant to paragraphs IV.A-C above, in accordance with the schedules and terms of 
Appendix B and approved plans. 
 
 E. Up to 14 days following each date or milestone in Appendix B, Respondents shall 
submit to the Department a written Certification of Compliance or Non-compliance with the 
requirement.   
 
 F. In the Semi-annual Status Reports required in Paragraph VIII of this Order, 
Respondents shall include a copy of each written “Certification of Compliance” and 
“Certification of Non-compliance” regarding the every date or milestone set forth or incorporated 
into Appendix B during the reporting period.  This includes the submission of a Certification of 
Compliance and Certification of Non-compliance for each Design Completion, Notice to Proceed 
to Construction, and Construction Completion, respectively.  Such Certifications shall also be 
sent to the parties identified in Paragraph XII below.   
 
 G. To comply with the construction milestones in the Compliance Schedule in 
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Appendix B, all milestones for “Design Completion,” the “Notice to Proceed to Construction,” 
and the “Construction Completion,” shall be met. The following definitions shall apply to the 
implementation of, and compliance with, this Order: 
 
  1. “Design Completion.”  Design shall be considered complete upon the 
Respondents’ submission of approvable plans and specifications to the Department for review. 
 
  2. "Notice to Proceed to Construction" ("NTPC").  Pursuant to the Wicks 
Law, all contracts consist of 4 elements: "G (general construction)," "P (plumbing)," "E 
(electrical)," and "H (heating, ventilation and air conditioning)."  NTPC milestones shall be met 
when, at a minimum, the "G" element is noticed to proceed to construction.  The noticing of any 
and/or all the other elements of a contract shall not be considered compliance with an NTPC 
milestone, until the "G" element is noticed.  
  
  3.  "Construction Completion."  Construction shall be considered complete 
when the process-related equipment and facilities are constructed in accordance with the 
approved plans and specifications, and are placed in operation to meet the applicable SPDES 
permit requirements.  In addition to the foregoing, and subject to any schedule enforceable under 
this Order on Consent, Respondents shall make best efforts to place in operation all treatment 
units and associated automatic controls as soon as they are operable in order to maximize CSO 
capture and treatment consistent with compliance with the terms and conditions of the SPDES 
permits as soon as possible, up until the time the Respondents comply with their respective 
SPDES permit requirements.   
 
 H.   Respondents shall submit a completed SPDES permit application for any SPDES 
permit modification that may be necessary with the design submissions.  Respondents shall not 
issue a Notice to Proceed to Construction on any CSO abatement or other project under this 
Order until after the necessary modification of the SPDES permit(s) for that specific project has 
been issued by the Department. 
 

I. Within 30 days of the effective date of this Order on Consent, the Respondents 
shall designate an entity which reports to the respective Respondents and will be responsible to 
the Respondents for coordinating the smooth and efficient implementation of the LTCP and 
assisting the Respondents in meeting their obligations to comply with the terms of this Order on 
Consent.  The Respondents may at their sole discretion designate a different entity at any time 
during the term of the Order on Consent.  The Respondents shall likewise notify the Department 
of such designation within such 30-day period or within 5 business days of any subsequent 
change of such designation.   

 
The designated entity shall retain a Program Coordinator who shall have, at a minimum, 

the following functions: 
 

A. Coordinate the Respondents’ activities and those of its consultants in order 
to expedite compliance with the terms of this Order on Consent, and coordinate meeting 
schedules such that appropriate representatives of the Respondents are able to attend the semi-
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annual status meetings set forth in Paragraph VIII herein; 
 
B.      Assist as appropriate in the procurement of additional consultants for the 

Respondents; 
 
C.      Attend all semi-annual status meetings; 
 
D.      Submit or file all necessary reports in a timely manner; 
 
E.      Track implementation of the LTCP with the purpose of detecting problems 

that might delay the Respondents’ implementation of this Order on Consent, coordinate 
responses to such problems among the Respondents, and facilitate communication with the 
Department in connection with the same; and 

 
F.      Submit to the Department the written certifications of compliance required 

by this Order on Consent 
 
G. The Program Coordinator shall be the Respondents’ point of contact for 

the Department for technical matters arising under this Order on Consent. 
 
V. DEVELOPMENT OF REVISED LTCP 
 
 A. Prior to the effective date of this Order on Consent, Respondents shall submit a 
revised LTCP that is fully responsive to the Department’s written comments and in conformance 
with the terms of this Order on Consent, the Respondents’ respective SPDES permits, the CWA 
and its applicable regulations, the CSO Control Policy, as adopted at 33 U.S.C. §1342(q)(1), and 
 the ECL and its applicable regulations in 6 NYCRR Parts 750 and 703.   
 
 B. The revised LTCP shall properly evaluate CSO control alternatives, and provide 
for the construction and implementation of all Sewer System and WWTP improvements and 
other measures necessary to ensure the control of CSO discharges in compliance with the CWA 
and its applicable regulations, the CSO Control Policy, as adopted at 33 U.S.C. §1342(q)(1), and 
 the ECL and its applicable regulations in 6 NYCRR Parts 750 and 703. 
 
 C. LTCP Schedule.  The schedule included in the revised LTCP shall (i) prioritize 
projects in such a manner that the most significant human health and environmental needs are 
addressed first; (ii) set forth a deadline of no more than fifteen months following the effective 
date of this Order on Consent for the execution of a single inter-municipal agreement (“IMA”) 
among the Albany Pool Respondents to this Order on Consent, and an additional IMA or IMAs 
between the Albany Pool Respondents and the WWTP Respondents on this Order on Consent; 
(iii) clearly set forth the specific tasks to be undertaken by each Respondent to this Order on 
Consent, indicate whether each such task is to be undertaken individually or jointly, and if 
jointly, specify each such Respondent that is jointly responsible for the task; and (iv) ensure the 
design, construction, and implementation of all control/treatment measures selected by 
Respondents are carried out as expeditiously as practicable, following any applicable 
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environmental impact assessment review pursuant to the New York State Environmental Quality 
Review Act (“SEQR review”), but, subject to the terms of this Order on Consent, not later than 
December 31, 2028. 
 
 D. Inter-municipal Agreement.  There shall be a single fully-executed IMA among 
the Albany Pool Respondents to this Order on Consent, and an additional fully-executed IMA or 
IMAs between the Albany Pool Respondents and the WWTP Respondents.  The IMAs shall be 
executed within the time frame required in Sub-paragraph V.C.  The IMAs shall be enforceable 
as between the Respondents, meaning each IMA shall lay out the actions to restore compliance in 
the event of a breach of the respective IMA as well as immediate consequences that provide a 
deterrent effect in the event of a breach of the IMA by any one or more of the Respondent parties. 
 The IMAs shall be submitted to the Department for review and acceptance six months in 
advance of the fifteen-month deadline under Sub-paragraph V.C unless a shorter time frame is 
specifically agreed to in writing with the Department.   Each of the IMAs must be acceptable to 
the Department as satisfying the terms and purposes set forth in this subparagraph.  Each IMA 
with a WWTP Respondent must further be acceptable to the Department under 6 NYCRR § 750-
2.9(a)(4).  The IMAs shall include all provisions necessary to allow the Albany Pool permittees 
to cooperatively control the CSO discharges from this inter-municipal CSS in accordance with 
law, including the implementation of an approved LTCP.  The IMAs must address each 
Respondent’s responsibility as required by their respective SPDES permits and this Order on 
Consent, and shall specify and designate, at a minimum, the ownership, operation, maintenance, 
funding, cost-sharing, indemnity, access and enforcement provisions necessary to finance and 
carry out the terms of the IMAs, an approved LTCP, and the requirements of this Order on 
Consent.  The submission of the draft IMAs to the Department must include a schedule for the 
enactment of any ordinances necessary in order for the agreement to be carried out.  The schedule 
will become an enforceable part of this Order following Department review and acceptance.  In 
addition to the required IMAs, if the Respondents form a charitable organization under the 
section 501(c)(3) of the Internal Revenue Code, the formative documents that are relevant to 
carrying out the terms, conditions and requirements of this subparagraph shall also be submitted 
to the Department six months in advance of the fifteen-month deadline under Sub-paragraph V.C 
unless a shorter time frame is specifically agreed to in writing with the Department.  IMAs and 
501(c)(3) and other documents submitted pursuant to this Paragraph D shall not be subject to the 
terms of Article IV of this Order on Consent. 
 
 E. Green Infrastructure.  The Department encourages Respondents to utilize Green 
Infrastructure Projects as appropriate to reduce or replace Gray Infrastructure Projects included in 
the draft LTCP, provided that any Green Infrastructure Project proposed is anticipated to provide 
substantially the same or greater level of control as the alternative Gray Infrastructure Project.  
Should Respondents rely on other entities to implement Green Infrastructure Projects, 
Respondents must have in place agreements as appropriate, to ensure proper operation and 
maintenance of the Green Infrastructure Project.  The revised LTCP may also include Green 
Infrastructure Demonstration Projects.  Such demonstration projects shall not be subject to the 
terms and conditions of this Section V(E).  
 
  1. For any Green Infrastructure Project submitted as part of the revised 
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LTCP, Respondents shall include a Green Infrastructure Project Proposal outlining each 
proposed project.  This proposal shall be consistent with this Order on Consent and shall at a 
minimum include the following for each project: 
 
   (a) Data on location, sizing, design, and the performance criteria 
expected to be achieved with the implementation of the Green Infrastructure Project, where the 
performance criteria shall mean the standards of performance or performance levels that each 
control measure is designed to achieve for reductions in discharges or pollutants; 
 
   (b)   A description of how the proposed project utilizes or relies on 
information and models that Respondents used in developing the LTCP, and any monitoring 
information used in formulating the proposal;  
 
   (c)  A demonstration of the long term effectiveness and performance 
expected to be achieved with implementation of the project; 
 
   (d) A description of the work required to implement the Green 
Infrastructure Project and a schedule for completion of this work and implementation of the 
project that is consistent with this Order on Consent, its Appendices, and the date set forth herein 
in Paragraph V.C for completion of construction and full implementation of all remedial and 
control measures; 
 
   (e) A description of the proposed ownership of and access to the 
Green Infrastructure Project, and should Respondents rely on other entities to implement Green 
Infrastructure Project, Respondents must explain what agreements will be necessary to ensure 
proper operation and maintenance of the Green Infrastructure Project (i.e., permanent access, 
sufficient control over key aspects of the project), and how they will be enforced to ensure proper 
operation and maintenance of the Green Infrastructure Project; and  
 
   (f) A description of any post-construction monitoring and modeling to 
be performed that is necessary to determine whether the performance criteria set forth, as noted 
above, will be met upon completion and implementation of the Green Infrastructure Project. 
 
  2. Upon review of Respondents’ Green Infrastructure Project proposal, the 
Department will comment, approve or disapprove the proposal.  Each Green Infrastructure 
Project that is approved by the Department shall be incorporated into and made an enforceable 
part of this Order on Consent.  Respondents shall implement each Green Infrastructure Project 
approved by the Department in accordance with the provisions and schedule in the approved 
Proposal.   
 
  3. In the event that Respondents implements an approved Green 
Infrastructure Project proposal that fails to meet the specified performance criteria set forth in the 
project proposal and LTCP, Respondents shall propose, within 180 days after submittal of the 
applicable post-construction monitoring report documenting said failure, an additional Green or 
Gray Infrastructure Project designed to achieve the performance criteria with a schedule for 
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completion of this work and implementation of the Project that is consistent with this Order on 
Consent, its Appendices, and the date set forth herein in Paragraph V.C for completion of 
construction and full implementation of all remedial and control measures.  In the alternative, 
where Respondents have substantially met the performance criteria, Respondents may, within 
sixty (60) days after its knowledge of a Project’s failure to meet the performance criteria, petition 
the Department for a change in the performance criteria.  In the event that  the Department 
disapproves of Respondents’ request for a change in the performance criteria, Respondents shall, 
within 180 days after  the Department’s disapproval, propose additional control measures 
designed to achieve the performance criteria with a schedule for completion of this work and 
implementation of the Project that is consistent with this Order on Consent, its Appendices, and 
the date set forth herein in Paragraph V.C for completion of construction and full implementation 
of all remedial and control measures.  
 
  4. The Department encourages the Respondents to propose revisions to the 
approved LTCP to utilize green infrastructure as appropriate to reduce CSOs by modifying or 
replacing Gray Infrastructure Projects included in the final LTCP.  If Respondents seeks to 
replace any Gray Infrastructure Projects provided in the LTCP, after its approval, Respondents 
shall submit to the Department a detailed Green Infrastructure Project proposal outlining each 
proposed project consistent with the requirements of Subparagraph V.E.  Any proposal submitted 
under this subparagraph shall be subject to the provisions of Paragraph V.B, V.D and V.E. 
 
 F. The revised LTCP, once approved by the Department in writing, shall be thereby 
incorporated by reference and made an enforceable part of this Order on Consent.  Upon 
issuance, an approval letter from the Department concerning the LTCP shall be attached hereto 
as Appendix C and incorporated into and made a part hereof. A Respondent’s violation of the 
approved LTCP shall constitute a violation of this Order on Consent in addition to any related 
violation of the ECL, 6 NYCRR Part 750, and the respective SPDES permit(s).  Such a violation 
may, under the circumstances, constitute a joint violation by two or more Respondents.  
 
VI. IMPLEMENTATION OF AN APPROVED LTCP 
 
 Upon receipt of final written approval of the LTCP, the Albany Pool Respondents and the 
WWTP Respondents shall implement the LTCP subject to the terms and schedule in the 
approved LTCP, the terms of this Order on Consent, including Appendix B, their respective 
SPDES permits, and according to the requirements of the CWA and its regulations, CSO Control 
Policy, as adopted at 33 U.S.C. §1342(q)(1), the ECL and its applicable regulations in 6 NYCRR 
Parts 750 and 703.   
 
VII. WET WEATHER OPERATING PLANS 
 
 The WWTP Respondents shall revise and resubmit their respective Wet Weather 
Operating Plans, required in the Best Management Practices of their respective SPDES permits, 
whenever any of the WWTPs or wet weather operations at any of the WWTPs is modified.   
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VIII. STATUS REPORT REQUIREMENTS 
 
 A. Semi-Annual Status Reports.  Upon the Effective Date of this Order on Consent, 
until this Order on Consent terminates in accordance with Paragraph XX, Respondents shall 
submit written Semi-Annual Status Reports to the Department.  These reports shall be submitted 
no later than March 1st of each year for the “reporting period” from July 1 through December 31 
of the previous calendar year, and no later than September 15th  of each year for the “reporting 
period” from January 1 through June 30 of the same year as the September 15th st deadline.  The 
Semi-Annual Status Reports may be provided either as paper documents or in electronic format, 
provided that the electronic format (i) is compatible with the Department software, (ii) is 
accompanied by a written certification on paper in accordance with Subparagraph XII.D, and 
(iii) and such written certification is sent via certified or overnight mail.  In each written Semi-
Annual Status Report, Respondents shall provide, at a minimum, the following: 

 
1. A statement setting forth (i) the deadlines and other terms that 

Respondents have been required by this Order on Consent to meet since the date of the last 
statement; (ii) whether and to what extent Respondents have met those requirements; and (iii) the 
reasons for any noncompliance (notification to the Department of any anticipated delay shall not, 
by itself, excuse the delay); 

 
2. A general description of the work completed within the prior reporting 

period, and, to the extent known, a statement as to whether the work completed in that period 
meets applicable design criteria;  

 
3. A projection of work to be performed pursuant to this Order on Consent 

during the next six-month period;  
 
4. A notification of any anticipated delays for the upcoming six month period 

of time; and 
 
5. A summary of any activities conducted during the reporting period 

pursuant to the Public Participation Plan.  If any public meeting were held, the report should 
include a copy of any advertisements placed for the meeting, any materials or handouts, formal 
meeting notes, and a summary of the meeting. 
 
 B. Semi-Annual Status Meetings.  Representatives of the Respondents shall conduct 
semi-annual meetings with the Department to discuss Respondents’ compliance status with the 
provisions of this Order on Consent.  Respondents shall schedule these meetings to occur during 
the months of March or April to discuss the immediately-preceding reporting period, and 
September or October to discuss the immediately-preceding reporting period.  The meeting can 
be conducted telephonically if agreed in writing (including electronic correspondence) by all 
parties in advance.   
 
 C. The frequency of the semi-annual status reports and meetings may be reduced 
upon written agreement (including electronic correspondence) from the Department. 
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 D. Annual Post Construction Monitoring Report.  Upon the Effective Date of this 
Order on Consent, until this Order on Consent terminates in accordance with Paragraph XX, 
Respondents shall submit annually with its September 1st Semi-Annual Report an Annual Post 
Construction Monitoring Report containing information generated in accordance with the Post-
Construction Monitoring Program that is a required element for an approved LTCP.  The Annual 
Post Construction Monitoring Report may be provided either as paper documents or in electronic 
format, provided that the electronic format (i) is compatible with  the Department software, (ii) is 
accompanied by a written certification on paper in accordance with Paragraph XII.D, and 
(iii) and such written certification is sent via certified or overnight mail.  The frequency of 
reports, and the reporting period, may be amended upon written agreement from the Department. 
 
IX. NOTIFICATION OF NON-COMPLIANCE 
 
 In addition to the other reports required by this Order on Consent, if Respondents fail to 
comply with any requirement of this Order on Consent, Respondents shall notify the Department 
of such failure and the likely duration of the period of noncompliance in writing within ten (10) 
working days of the day Respondents first becomes aware of the noncompliance, with an 
explanation of the violation’s likely cause and of the remedial steps taken, and/or to be taken, to 
prevent or minimize it.  If the cause of the noncompliance cannot be fully explained at the time 
the report is due, Respondents shall include a statement to that effect in the report.  Respondents 
shall immediately investigate to determine the cause of the noncompliance and then shall submit 
an amendment to the report, including a full explanation of the cause of the noncompliance, 
within thirty (30) days of the day Respondents becomes aware of the cause of the noncompliance. 
 
X. COMPLIANCE WITH SPDES PERMITS 
 
 Every Respondent shall comply with the terms and conditions of its SPDES Permit.  A 
Respondent’s violation of a SPDES permit shall constitute a violation of this Order on Consent 
in addition to any related violation of the ECL and 6 NYCRR Part 750.  Such a violation may, 
under the circumstances, be a joint violation by two or more Respondents.  Approval of an LTCP 
shall constitute compliance with the SPDES terms and conditions requiring development of an 
approvable LTCP. 
 
XI. PERMITS AND APPROVALS  
 
 Where any compliance obligation under this Order on Consent requires Respondents to 
obtain federal, state, or local permits or approvals, or triggers review under the State 
Environmental Quality Review Act (SEQRA), Respondents shall submit timely and complete 
applications, or timely perform the SEQRA review, and take all other actions necessary to obtain 
all such permits or approvals or to ensure compliance with SEQRA.  Respondents may seek 
relief under the provisions of Paragraph XVI for any delay in the performance of any such 
obligation resulting from a failure to obtain, or a delay in obtaining, any permit or approval or the 
completion of a SEQRA review required to fulfill such obligation, if Respondents have 
submitted timely and complete applications and have taken all other actions required by 
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applicable law to obtain all such permits or approvals and to ensure compliance with SEQRA.  
The reporting requirements of this Order on Consent do not relieve Respondents of any reporting 
obligations required by the CWA or its implementing regulations, or by any other federal, state, 
or local law, regulation, permit, or requirement, including Respondents’ SPDES Permits. 
 
XII. COMMUNICATIONS 

 

A. All correspondence, plans, reports, and any other written deliverables submitted to 
the Department under the terms and requirements of this Order on Consent shall be sent to the 
following contacts or their successors at the Department:   

Original to: 
 
Paul Kolakowski, P.E., Wastewater Permits Section  
Division of Water NYSDEC, 625 Broadway, 4th Floor,  
Albany, NY 12233-3506  
 
With one copy to: 
 
Joseph DiMura, P.E., Director, Bureau of Water Compliance Programs 
Division of Water NYSDEC, 625 Broadway, 4th Floor 
Albany, NY 12233-3505 

Andrea Dzierwa, P.E., Regional Water Engineer 
NYSDEC Region 4, 1130 North Wescott Road  
Schenectady, NY 12306  

Derek Thorsland, P.E., DEC Region 4 
NYSDEC Region 4, 1130 North Wescott Road  
Schenectady, NY 12306  
 

and 
 
Carol Conyers, Esq., Office of General Counsel 
NYSDEC, 625 Broadway, 14th Floor 
Albany, NY 12233-5500 

Copies of all correspondence from the Department to Respondents required under this Order on 
Consent shall be provided to the following or their successors: 

Original to:  Mr. Rocco Ferraro, Executive Director 
CDRPC, One Park Place, Albany, NY 12205 
rocky@cdrpc.org 
 

With one copy to: Project Coordinator, Albany Pool LTCP Project 
CDRPC, One Park Place, Albany, NY 12205 
c/o rocky@cdrpc.org. 
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Richard S. Davis, Esq., Principal 
Beveridge & Diamond, P.C. 
1350 I Street, NW Suite 700, Washington, DC  20005 
RDavis@bdlaw.com 
 
Mr. Anthony J. Ferrara, Albany Water Board 
City of Albany, 15 Erie Boulevard, Albany, NY 12204 
bellm@ci.albany.ny.us 

 
Mr. Gary Nathan, P.E., City Engineer 
City of Cohoes, City Hall, 97 Mohawk Street, Cohoes, NY 12047 
gnathan@ci.cohoes.ny.us 
  
Mike Brown, Engineering Aide  
City of Rensselaer, 62 Washington Street, Rensselaer, NY 12214 
Mike.Brown@rensselaerny.gov 
  
Mr. Chris Wheland, Superintendent of Public Works 
City of Troy, Department of Public Utilities, 25 Water Plant Road, Troy, 
NY 12182 
chris.wheland@troyny.gov 
  
Mr. David Dressel, City Hall 
City of Watervliet, Watervliet, NY 12182 
ddressel@watervliet.com 
  
Mr. Sean Ward 
Village of Green Island, 20 Clinton Street, Green Island, NY 12183 
seanw@villageofgreenisland.com 
  
Mr. Richard Lyons, Executive Director 
Albany County Sewer District, P.O. Box 4187, Albany, NY 12204 
Richard.lyons@albanycounty.com 
  
Mr. Gerard Moscinski, P.E., Administrative Director 
Rensselaer County Sewer District, 1600 7th Avenue, Troy, NY 12180 
GMoscinski@rensco.com 

 
 B. Any party may change its designee(s) under this paragraph upon written notice to 
the other parties.  

 C. Notices and submissions provided pursuant to this Paragraph shall be deemed 
effective upon receipt, unless otherwise provided in this Order on Consent or by mutual 
agreement of the Parties in writing. 

 D. Each notice, report or submission submitted by Respondents under this Order on 
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Consent shall be signed by an official of Respondents and include the following certification: 
 

I certify under penalty of law that I have examined and am familiar 
with the information submitted in this document and all attach-
ments and that this document and its attachments were prepared 
under my direction or supervision in a manner designed to ensure 
that qualified and knowledgeable personnel properly gather and 
present the information contained therein.  I further certify, based 
on my inquiry of those individuals immediately responsible for 
obtaining the information, that I believe that the information is 
true, accurate and complete.  I am aware that there are significant 
penalties for submitting false information, including the possibility 
of fines and imprisonment. 
 

XIII. STIPULATED PENALTIES 

A.   In the event that one or more Respondent(s) responsible for performance of an 
activity subject to a milestone set forth in Appendix B fail(s) to satisfy any milestone task or 
deadline for completion of any milestone task for which it or they are responsible as set forth in 
Appendix B to this Order on Consent, or violate(s) any term of this Order on Consent, the 
Department shall be entitled to judgment against that Respondent(s).  Each Respondent, 
respectively, hereby consents to the entry of judgment against it in New York State Supreme 
Court, for a stipulated penalty encompassing each day of such violation of this Order.  Said 
stipulated penalties shall be in the following amounts:  

PERIOD OF NON-COMPLIANCE  PENALTY PER DAY 

1st Day through 30th Day     $   500/day 
31st Day through 60th Day     $ 1,000/day 
Each Day beyond the 60th Day    $ 1,500/day 

B.   Any stipulated penalty judgment shall become due and payable, and may be 
entered, upon ten (10) calendar days notice to Respondent(s).   

C. These stipulated penalties shall be in addition to the civil penalty already assessed 
by the Department as set forth in paragraph II, above. 

 D.   All stipulated penalties shall begin to accrue on the day after the performance is 
due or on the day a violation occurs, whichever is applicable, and shall continue to accrue until 
performance is satisfactorily completed or until the violation ceases.  Nothing herein shall 
prevent the simultaneous accrual of separate penalties for separate violations of this Order on 
Consent, except that when two or more violations are based upon the same noncompliance, the 
higher stipulated penalty shall apply.   
  
 E.   Payment of Stipulated Penalties to the Department. 
  
  1. Payment.  Stipulated penalties payable to the Department shall be paid by 
certified or cashier’s check in the amount due, payable to the New York Department of 
Environmental Conservation@ delivered to the Office of General Counsel, 625 Broadway, 14th 
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Floor, Albany, NY 12233-5500, attention:  Elissa Armater.  The DEC case number appearing on 
the first page of this Order on Consent shall be endorsed on the face of the check.  
 

2. Late Payment.  Should Respondents fail to pay stipulated penalties and 
accrued interest payable to the Department in accordance with the terms of this Order on 
Consent, the Department shall be entitled to collect interest and late payment costs and fees, 
together with the costs (including attorneys fees) incurred in any action necessary to collect any 
such stipulated penalties, interest, or late payment costs or fees. 

 
3. Respondents’ payment of stipulated penalties under this Paragraph shall be 

in addition to any other rights or remedies available to the Department by reason of Respondents’ 
failure to comply with any requirement of this Order on Consent or applicable law. 

 
XIV. DEFAULT 

The failure of one or more Respondents to comply fully and/or in a timely fashion with 
any provision of this Order on Consent shall constitute a default and a failure to perform an 
obligation under this Order and under the ECL by the Respondent(s), and shall constitute 
sufficient grounds for revocation pursuant to 6 NYCRR § 621.13 of any permit, license, 
certification or approval issued to the Respondent(s) by the Department unless said permit, 
license, certification or approval is completely unrelated to the facilities, requirements and 
obligations addressed in this Order on Consent. 

XV. BINDING EFFECT 

A. This Order shall be deemed to bind according to its terms each Respondent, its 
respective officers, directors, agents, employees, contractors, successors and assigns, and all 
persons, firms and corporations acting under or for each Respondent, respectively, including, 
without limitation, any subsequent operator of the facilities that are the subject of the respective, 
above-cited SPDES permits (“permitted facilities), who may carry on activities now conducted 
by any of the respective Respondents at the permitted facilities, and any successor in title to the 
respective permitted facilities or to any interest therein.   

B. Each Respondent, respectively, shall provide a copy of this Order on Consent 
(including any submissions incorporated herein) to any contractor or subcontractor hired to 
perform work required under this Order on Consent, and shall require compliance with this Order 
on Consent as a term of any contract for performance of work under this Order on Consent.  
Respondents shall nonetheless be responsible for ensuring that all work performed under this 
Order on Consent is in compliance with the terms of this Order.  

XVI. FORCE MAJEURE 
 

A. A Respondent shall not be in default of the provisions of this Order on Consent if 
its non-compliance is directly attributable to an Act of God, war, insurrection, terrorism, strike, 
judicial injunction, catastrophic condition, or other circumstance that is entirely beyond its 
control and which Respondent’s due diligence could not prevent (force majeure).  If such a force 
majeure event occurs, Respondents shall be entitled to an extension of the Compliance Schedule 
milestone(s), limited to the period of time caused by such event that placed compliance with a 
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provision of this Order beyond Respondents’ control.   

B. As a condition precedent to obtaining a schedule extension under this provision, 
Respondents shall notify the Department in writing that a force majeure event has occurred, no 
later than fourteen (14) days after the date Respondents knew or should have known of the 
occurrence of any force majeure event.  Respondents shall include in such notice the measures 
taken and to be taken by the Respondents to avoid or mitigate the delay, and may request an 
extension or modification of the applicable deadline(s) under this Order equal to the period of 
delay directly attributable to the force majeure event.  Failure to give such notice within such 
fourteen-day period constitutes a waiver of any claim that that a delay is not subject to penalties. 

C. Whenever a milestone is missed, pursuant to a force majeure event or otherwise, 
the Respondents shall exercise their best efforts to recoup all lost time, including where 
appropriate, the payment of extraordinary expenses for overtime, double shifts, or additional 
contractors or consultants, or alternative methods to the extent allowable under local law. 

D. If the Department determines that no force majeure event occurred and a 
stipulated penalty is due, Respondents shall promptly pay the stipulated penalty pursuant to 
Paragraph XIII in this Order on Consent plus interest from the date of the missed milestone. 

E. Regardless of any force majeure event asserted under this paragraph, nothing set 
forth herein relieves any Respondent of its respective obligations to provide 24-hour notices, file 
Non-compliance Reports and Certifications, and submit or issue any other notices and reports as 
required by law, its respective SPDES permit, or this Order on Consent.  

F. Each Respondent shall have the burden of proving that its respective non-
compliance with this Order, if any, is directly attributable to a force majeure event, and that its 
compliance with this Paragraph XVI constitutes a defense to compliance with this Order on 
Consent.   

XVII. ACCESS  
 

For the purpose of insuring compliance with this Order on Consent, each Respondent 
shall allow duly authorized Department representatives access to its respective facilities and any 
appurtenances involved herein, without prior notice, to enable Department representatives to 
inspect and determine the status of the Respondent’s compliance with this Order on Consent. 

XVIII. EFFECT OF SETTLEMENT  
 
 A. This Order on Consent is not a permit, or a modification of any permit, under any 
federal, State, or local laws or regulations.  Respondents are responsible for achieving and 
maintaining complete compliance with all applicable federal, State, and local laws, regulations, 
and permits (including their respective SPDES Permits), and Respondents’ compliance with this 
Order on Consent shall be no defense to any action commenced pursuant to any such laws, 
regulations, or permits, except as set forth herein.  The Department does not, by its consent to the 
entry of this Order on Consent, warrant or aver in any manner that Respondents’ compliance with 
any aspect of this Order on Consent will result in compliance with provisions of the CWA, or 
with any other provisions of federal, State, or local laws, regulations, or permits, including 
Respondents’ respective SPDES Permits. 
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 B. This Order on Consent does not limit or affect the rights of Respondents or of the 
United States or the State against any third parties, not party to this Order on Consent, nor does it 
limit the rights of third parties, not party to this Order on Consent, against Respondents, except 
as otherwise provided by law. 
 
 C. This Order on Consent shall not be construed to create rights in, or grant any 
cause of action to, any third party not party to this Order on Consent. 
 
XIX. DISPUTE RESOLUTION 
 
 In the event of a dispute between the Department and one or more Respondents with 
respect to the performance under this Order on Consent, including, without limitation, a dispute 
arising under Subparagraphs IV.C.2 or IV.C.3 herein, the parties shall make reasonable efforts 
over the course of no more than 45 days to meet and confer in an effort to resolve such dispute.  
Such efforts to meet and confer are to be initiated by Respondent(s) in writing pursuant to Para 
XII (Communications).  Review under New York Civil Practice Law and Rules Article 78 shall 
be available for all final agency actions under this Order on Consent.  Should Respondents 
invoke Dispute Resolution under this Paragraph, stipulated penalties shall nonetheless continue 
to accrue and shall be payable either (i) not more than ten days after the informal resolution of 
the dispute in the Department’s favor within the designated 45-day period or (ii) within ten days 
of the issuance of a civil order or judgment unless and to the extent that a civil order or judgment 
is issued in Respondents’ favor. 
 
XX. MODIFICATION 
 

If a Respondent desires that any of the provisions, terms or conditions of this Order on 
Consent be changed, it shall make timely written application setting forth the grounds for the 
relief sought to Carol Conyers, Esq. or her successor in the Office of General Counsel, at the 
above address, and shall send a copy simultaneously to the other Respondents.  Grounds for 
modification may include, without limitation, a review by the Department of Completed Plans 
and Specifications that extends beyond sixty (60) days.  Any change to this Order on Consent 
must be in writing and signed by all of the Respondents and the Commissioner or the 
Commissioner’s designee. 

XXI. TERMINATION AND RESERVATION OF RIGHTS 
 

 A. This Order on Consent shall be deemed completely satisfied and shall terminate 
when each of the following conditions has been fully satisfied by all Respondents:  (1) the 
Respondents have paid the civil penalty set forth in paragraph II above; (2) the Department has 
received from each Respondent written Compliance Certifications under Subparagraph IV.E of 
completion of the respective compliance actions required of each Respondent by Appendix B; (3) 
all stipulated penalties demanded, due and owing under this Order on Consent have been paid; 
and (4) the Department has provided each Respondent with a written verification of the 
Compliance Certifications received, which verification shall be timely provided by 
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Respondent(s) and not unreasonably denied by the Department. 

 B. Upon timely payment of civil penalty required under paragraph II, above, and the 
completion of the compliance items set forth in Appendix B, the Department shall release the 
Respondents from further liability for penalties under the ECL arising from the violations set 
forth herein.  Approval of a revised LTCP hereunder shall constitute satisfaction of Respondents’ 
obligations to develop an approvable LTCP. 

 C. However, nothing herein shall be construed as a release or waiver by the 
Department of its rights to: (1) seek injunctive relief to abate any violation of law or this Order 
on Consent; (2) seek stipulated penalties and entry of judgment as provided in paragraph XIII of 
this Order; (3) seek penalties and other relief for any violations not set forth in this Order on 
Consent, including its Appendices; (4) re-allege the violations listed in this Order on Consent to 
obtain injunctive relief or damages in support of natural resource damage claims; (5) seek to 
modify, suspend, or revoke any Department-issued permit; (6) seek any applicable criminal 
sanctions against any Respondent or any other party; or (7) seek issuance by the Commissioner 
or his duly authorized representative of a summary abatement order against any or all 
Respondents.  In addition, the Department reserves all such rights as it has to require 
Respondents to take any additional measures required to protect human health or the 
environment. 

XXII. SIGNATORIES TO ORDER 
 
 Each undersigned representative of Respondents certifies that he or she is fully authorized 
to enter into the terms and conditions of this Order on Consent and to execute and legally bind 
the Party he or she represents to this document.  This Order on Consent may be signed in 
counterparts, and such counterpart signature pages shall be given full force and effect. 
 
XXIII. INDEMNIFICATION 
 

Each Respondent shall indemnify and hold harmless New York State, the Department, 
and any of its employees, contractors or representatives for any and all claims, actions, suits, 
damages, and costs of every name and description, arising out of or resulting from each 
respective Respondents’ acts, or from actions taken by the Department in fulfillment or 
attempted fulfillment of the provisions of this Order on Consent to the extent that any such 
claims, actions, suits, damages, and costs are not caused by intentional or grossly negligent acts 
of New York State, the Department or any of their employees or contractors. 

XXIV. ENTIRE ORDER 
 
 This Order on Consent and its Appendices, A and B, which are attached to and 
incorporated in this Order on Consent, constitute the final, complete, and exclusive agreement 
and understanding among the Parties with respect to the settlement embodied in the Order on 
Consent, and supersede all prior agreements and understandings, whether oral or written.  Unless 
expressly incorporated herein, no other document, representation, inducement, agreement, 
understanding, or promise constitutes any part of this Order on Consent or the settlement it 
represents, nor shall it be used in construing the terms of this Order on Consent. 
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XXIV. BFFECTIVE DATE

The effective date of this Order is the date it is signed by the DEC Commissioner or the

Commissioner's designee.

DATED: ,2013

ALBANY, NEW YORK
New York State Department of
Environmental Conservation by :

Commissioner

EDMS# 447767

.I
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CONSENT BY RESPONDENT

Respondent hereby consents to the issuance and entry of the foregoing Order without further

notice, waives its right to a hearing herein as provided by law, and agrees to be bound by the terms,

conditions and provisions contained herein. The undersigned represents and affirms that they have the

legal authority to bind Respondent to the terms and conditions of this Order.

CITY OF ALBANY

By:
" (signatuu~~

Name: ~ ~^ ~ ~o ~, ~ d~,o~ ~

(print or e)

Title: ~~ ~t~.« .~ ~ ~a~ ~~i ~~ ~~~ ~-c~/

(print or type)

Date: ~ ~! ~~~~~

ACKNOWLEDGMENT

STAVE OF NEVV YORK )
ss:

COUNTY OF ~ )

On t e ~ day of ~~ ~,.., , in the year 2013, before me, the undersigned,

personally appeared ~` ~„J . ~~.Y'~- ~'~, ,personally known to me or proved to

me on the basis of satisfactory evidence to be the individual whose name is subscribed to the within

instrument and acknowledged to me that he/she/they executed the same in his/her capacity as shown in the

instrument, and that by his/her signature on the instrument, the individual, or the person upon behalf of

which the individual acted, executed the instrument.

~ ~
~o~~n~~~~n~r ~~

C~~~ €~~ ~~°~~~;,~?l
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CONSENT BY RESPONDENT

Respondent hereby consents to the issuance and entry of the foregoing Order without further

notice, waives its right to a hearing herein as provided by law, and agrees to be bound by the terms,

conditions and provisions contained herein. The undersigned represents and affirms that they have the

legal authority to bind Respondent to the terms and conditions of this Order.

CITY OF TROY
~~ ~

By: ~ r '. 
.,

(signature)

Name: ,.c~.~, t ,~ ,fir
(print or type)

Title: ~
( Tint or type)

r...: ~° r

Date: , ,~--
4

ACKNOWLEDGMENT

STATE OF NEW YORK )
ss:

COUNTY OF ~' —~~t~ c~:--- 1

On the ~-'~~ day of ~~ ~ -' '—`>~ , in the year 201, before me, the undersigned,

personally appeared ~-~-- ~ ..~ ~ , ~ c.~ ~~..--1,. ~ ~ ~~, personally known to me or proved to

me on the basis of satisfactory evidence to be the individual whose name is subscribed to the within

instrument and acknowledged to me that he/she/they executed the same in his/her capacity as shown in the

instrument, and that by his/her signature on the instrument, the individual, or the person upon behalf of

which the individual acted, executed the instrument.

.~.~,

NOTARY PUBLIC

SAN H. StLVERMAN

htotary Public, State of New York

Gtuatified in R~3ssela ~ ~un~ji~.

No.02SIG2573 ~P --~~--



CONSENT BY RESPONDENT

Respondent hereby consents to the issuance and entry of the foregoing Order without further

notice, waives its right to a hearing herein as provided by law, and agrees to be bound by the terms,

conditions and provisions contained herein. The undersigned represents and affirms that they have the

legal authority to bind Respondent to the terms and conditions of this Order.

CITY OF RENSSELAER

By: ~l~i ~
(sign tore)

r (~
Name: UUU'

(print or type)

Title:
(prin or type)

Date: o

A (''YNf1~7V7 Ti il!'!MTi NT

STATE OF NEW YORK
ss:

.COUNTY OF~.~~ )

On the Ib~ day of _, in the year 201 before me, the undersigned,

personally appeared ,~~L~,Q, ,J j~w ~,1,c~-~ ,personally known to me or proved to

me on the basis of satisfactory evidence to be the individual whose name is subscribed to the within

instrument and acknowledged to me that~helshe/they executed the same in his/her capacity as shown in the

instrument, and that by his/her signature on theinstrument, the individual, or the person upon behalf of

which the individual acted, executed the instrument.

N ARY PU IC

Jegnlfer L Nlo~re
~1 MA61 t~55?3

~iotaty Pub#ic, State 4f New York
.Qualified in Rensse~~r County

N1y commission expires Ff~RUARY 9th, 20 f ~
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CONSENT BY RESPONDENT

Respondent hereby consents to the issuance and entry of the foregoing Order without further

notice, waives its right to a hearing herein as provided by law, and agrees to be bound by the terms,

conditions and provisions contained herein. The undersigned represents and affirms that they have the

legal authority to bind Respondent to the terms and conditions of this

CITY OF CO

signature)

Name: (~~'' AG ~ Y i ..~, jy v S f
(pent or type)

Title: ~ //~ ~
(print type)

Date: ~~ / ~~j 3

ACKNOWLEDGMENT

STATE OF NEW YORK )
ss:

COUNTY OF b~ ~ )

On the ~ day of ~ ~ ~ ~ , in the year 2013, before me, the undersigned,

personally appeared ~',p ~. ' ,personally known to me or proved to

me on the basis of satisfactory evidence to be the individual whose name is subscribed to the within

instrument and acknowledged to me that he/she/they executed the same in his/her capacity as shown in the

instrument, and that by his/her signature on the instrument, the individual, or the person upon behalf of

which the individual acted, executed the instrument.

~~ /~~~~
NOTARY PUBLIC

~Q~I A. YAiVD~
~~e~~~R~' P~,~~~.l~ ~~ STATE 0~ N~~`~ ~OR~

$~t~;~ ~~`~'A6CG3~~~

~~l~ `,.r~l~'si~ ~~ti5o~1~tJ4~ L: ~f~~i~"~ U~.7"t1~r"G.~J°--f°
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CONSENT BY RESPONDENT

Respondent hereby consents to the issuance and entry of the foregoing Order without further

notice, waives its right to a hearing herein as provided by law, and agrees to be bound by the terms,

conditions and provisions contained herein. The undersigned represents and affirms that they have the

legal authority to bind Respondent to the terms and conditions of this Order.

CITY OF WATERVLIET

•

By:
(signature)

Name: I C t~~ G P. ,r~~~ ~-
(print or type)

Title: "~ ~~~~
(print or type)

Date: l~ ~...~a ~ -.~

ACKNOWLEDGMENT

STATE OF NEW YORK )
ss:

COUNTY OF ~ L:~*.~ )

On the ~ ~ day of ~ ~' , in the year 2013, before me, the undersigned,

personally appeared t ~' i.~,~ ~ ~. ~ a !'`~'1.~ ~~o•~~ ,personally known to me or proved to

me on the basis of satisfactory evidence to be the individual whose name is subscribed to the within

instrument and acknowledged to me that he/she/they executed the same in his/her capacity as shown in the

instrument, and that by his/her signature on the instrument, the individual, or the person upon behalf of

which the individual acted, executed the instrument.

i- y

;,, ~-,;.~., ~ :., o` ',!;Nuv York~y~,~~ry ~~u~, ~c, ~.,_ .

Qs_.~ 4ifE~c~ is~ ,~lE;~~;,y, C~~rXy

Gor~miss~an Expi~~s Jana~~ry 
2Q, 20

NOTARY PUBLIC
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CONSENT BY RESPONDENT

Respondent hereby consents to the issuance and entry of the foregoing Order without further

notice, waives its right to a hearing herein as provided by law, and agrees to be bound by the terms,

conditions and provisions contained herein. The undersigned represents and affirms that they have the

legal authority to bind Respondent to the terms and conditions of this Order.

VILLAGE OF GREEN ISLAND

By: ~ ~~ ~
(signature ~'

Name: Ellen M. McNulty-Ryan
(print or type)

Title: Mayor

(print or type)

Date: January 7, 2014

ACKNOWLEDGMENT

STATE OF NEW YORK )
ss:

COUNTY OF ~I.~jj )

On the ~~ day of °~,I CA~~..~.c..c~ r- , in the year 201, before me, the undersi ed,

personally appeared ~ J (~~ t'~ . ~ c;,,. ~~ °- !~~ ,personally known to me or proved to

me on the basis of satisfactory evidence to be the individual whose name is subscribed to the within

instrument and acknowledged to me that he/she/they executed the same in hislher capacity as shown in the

instrument, and that by his/her signature on the instrument, the individual, or the person upon behalf of

which the individual acted, executed the instrument.

NOT Y PUBLIC

gNNE M. STR~z2!
Notary public, Sfiate of Ne~nr Ya~lc

Quai'rfied in Albany County ~'
Rig. N(~. 4~9~ X23

N@y Commoss0~r► Expi~~~ ~~i~r. ~C}. 20„~
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CONSENT BY RESPONDENT

Respondent hereby consents to the issuance and entry of the foregoing Order without further

notice, waives its right to a hearing herein as provided by law, and agrees to be bound by the ternns,

conditions and provisions contained herein. The undersigned represents and affirms that they have the

legal authority to bind Respondent to the terms and conditions of this Order.

ALBANY COUNTY SEWER DISTRICT

By:
(si~iature) ̀ "

.~Name: I A i
rint or type)

r .~--
Title:

(pr t or type

Date: ~ ~-`

ACKNOWLEDGMENT

STATE OF NEW YORK )
ss:

COUNTY OF ~ ~ ~ )

On the —~~1'" `day of V14,1 , in the year 201 ,before me, the undersigned,
4

personally appeared ,personally known to me or proved to

me on the basis of satisfactory evidence to be the individual whose name is subscribed to the within

instrument and acknowledged to me that he/she/they executed the same in his/her capacity as shown in the

instrument, and that by his/her signature on the instrument, the individual, or the person upon behalf of

which the individual acted, executed the instrument.

NOT

~ ACY A ~JIUR Y
N to Pubiic, State f York

No. 02MU626
Qualified in Alba un#y

Commission Expires June 11, 2016
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CONSENT BY RESPONDENT

Respondent hereby consents to the issuance and entry of the foregoing Order without further

notice, waives its right to a hearing herein as provided by law, and agrees to be bound by the terms,

conditions and provisions contained herein. The undersigned represents and affirms that they have the

legal authority to bind Respondent to the terms and conditions of this Order.

RENSSELAER COUNTY SEWER DISTRICT NO. l:

Approved as to Form By:

~.
(signature)

~ Name: Kathleen M. Jimino
(print or type)

David A. Little
Legal Counsel Title: (;nunty FxPrutive

Rensselaer County Sewer District No. 1 (print or type)

Date: January 10, 2014

ACKNOWLEDGMENT

STATE OF NEW YORK )

COUNTY OF
RENSSELAEF~ss:

On the 10th day of January, 2014 , ~(~~~C~ before me, the undersigned,

personally appeared Kathleen M. Jimino ,personally known to me or proved to

me on the basis of satisfactory evidence to be the individual whose name is subscribed to the within

instrument and acknowledged to me that he/she/they executed the same in his/her capacity as shown in the

instrument, and that by his/her signature on the instrument, the individual, or the person upon behalf of

which the individual acted, executed the

~eph~n ~A. Pe~~~~i~c
t~atary Public, ~~~~~ c~~ ~~~~YZs~ ~'~rk

Q~~!if~~d ~n 6~~n~~~{E~~r ~~,~~~,ty
~ommi~sion ~xpire~ d~prii ~t~, ~Q

'~1~~ ...~ i
~~ ~~~

Y

4 '

R~g~s~ration ~t~~ ~~~ i~: ~ . a~
(a~Ua~1'~Evt~ ICt ~'t~1~~1~~~ ( , v
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Attachment to the Department’s December 5, 2012 comment letter on  

the Albany Pool draft LTCP 
 
This Attachment provides detailed comments, as well as additional general comments, on 
the Albany Pool draft LTCP dated June 30, 2011.  The comments are organized in the 
format of the LTCP.  The Albany Pool needs to respond to the comments in the 
Department’s letter and this Attachment, and address the comments in the LTCP as 
appropriate to generate an approvable LTCP. 
 
Executive Summary (ALL) 
 
Page ES-15, BMPs/System Optimization:  The report states that projects within this category 
will focus on SPDES permit BMPs and maximizing the performance of the existing 
infrastructure through regulator and weir modifications, reduction of system inflow, capacity 
upgrades, and improved operations.  The report should specifically identify what will be done for 
each of these categories.  If any of the projects will be undertaken pursuant to the terms of a 
separate administrative consent order, that must be stated. 
 
In general, the report shall provide more specific details/narrative on what each of the 
recommended projects will be.   
 
Page ES-17, Green Projects:  Incorporate more green infrastructure projects.  The report lists a 
few green pilot or demonstration projects that have been completed or are presently under 
development but these are very limited. 
 
Page ES-19, Governance:  The report states that it is the intent among the Albany Pool 
communities to establish a Phase II inter-municipal arrangement for future governance of the 
Albany Pool CSO program.  With regard to the  anticipated application to the Department of 
State for a Shared Services Municipal Planning Grant, provide the status of this effort and time 
frame for completion. 
 
Chapter 2 
 
Page 2-21, Patroon Creek:  This section states that there is a significant source of bacteria 
between Rensselaer Lake and the Fuller Road sampling location and additional investigations are 
ongoing with remedial actions proposed as part of the LTCP. Describe the investigations, and 
present and evaluate the proposed remedial actions.  It is also stated that the Patroon Creek is 
negatively impacted by Sand Creek.  The Department repeats the same comment:  Describe the  
investigations and present and evaluate remedial actions for this area. (ALB) 
 
Page 2-21, Normans Kill:  The Krum Kill location showed exceedances of the bacteria standards.  
Same comment.  (ALB) 
 
Page 2-22, Mill Creek:  Same comment. (REN) 
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Page 2-24, Wet Weather Conditions Observed in 2009:  Patroon Creek, Normans Kill, Krum 
Kill, Wynantskill, Poestenkill, and Mill Creek results all showed exceedances of bacteria 
standards.  Same comment.  In particular, the Krum Kill may be impacted by the Woodville 
Pump Station overflow.  An assessment needs to be done on the effect of overflows from this 
station on the water quality in the Krum Kill.  (TROY, ALB, RCSD, ACSD) 
 
2.5.3.5 The Department has identified an unpermitted CSO on Broadway to Mill Creek in the 
City of Rensselaer.  This CSO was overflowing under dry weather during an inspection with City 
staff.  The City of Rensselaer is required to eliminate this CSO under the terms of an existing 
Consent Order and so this project will occur regardless of the LTCP.  However, the Albany Pool 
is to include the presence of this unpermitted CSO into Mill Creek among the contributing 
sources to the exceedances of water quality standards that must be analyzed and properly 
addressed by the LTCP.  (REN) 
 
2.5.4.3 Although no SSOs were reported to the Department during the time that sampling 
occurred, complaints from residents in the Brookside Avenue area have indicated that SSOs 
regularly occured in that area during wet weather events.  The Town of North Greenbush is 
required to eliminate the SSOs under the terms of an existing Consent Order.  Detail in the LTCP 
how this is being investigated and resolved under the Consent Order.  (REN) 
 
Chapter 5 
 
Page 5-10, Troy:  Tide gates at most of the regulators north of the Federal Dam are susceptible to 
leakage under high stage conditions.  The Rensselaer County Sewer District is required to 
investigate and address the impact of this leakage under the terms of an existing Consent Order 
(CO4-20091123-154).   The LTCP must acknowledge this issue.  (TROY) 
  
Page 5-16, Table 5-3: Most Active CSOs by Volume:  Identify in the LTCP which projects will 
address the most active CSOs.  Highlight projects associated with these outfalls.  (ALB, TROY)  
 
5.3.1 through 5.3.3 Identify how often flows in the collection system exceed the flow capacity 
at the WWTPs and/or Pump Stations.  Identify whether the model represents this condition (i.e. 
backup to first upstream CSO) at the Albany North and South WWTPs, and at the RCSD 
WWTP, and if so, describe how the model does so.  (COHOES, WAT, GI, ALB, REN, TROY) 
 
5.6.2 The LTCP must properly address the large volume of infiltration and inflow (“I/I”) 
identified in the Albany South interceptor. (ALB) 
 
5.8 DWOs must be eliminated.  Identify whether the control alternatives (113th Street Stream 
Separation / Hoosick Street Storm Sewer Extension) are for the purpose of eliminating the 
DWOs at CSOs 013 & 024.  If so, clarify that these control alternatives are under Consent Order 
(CO4-20091123-154).  If these control alternatives serve a different purpose, fully explain as 
requested in the general comments.   Priority must be given to completing these projects in the 
near term. (TROY) 
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Chapter 6 
 
The wet weather capacity discussion must mention where collection system capacity limits flow 
delivery to the WWTPs.  (Examples: 1. Influent flows to ACSD South are restricted by the sluice 
gates.  2. Influent flows to RCSD are restricted by pump station capacity.)  (ALL) 
 
6.2 and 6.3 Considering the capacities of ACSD North and South, it appears there may be an 
opportunity to divert some flow from the overburdened South sewershed to the North Plant.  
This could reduce the overall volume of CSO.  This must be evaluated in the LTCP.  (ALB, 
COHOES, GI, WAT, ACSD) 

 
Chapter 7 
 
7.3    Scenarios 2 and 2A presume that there will be improvements in headwaters and tributary 
water quality.  Because the tributaries in questions flow through Albany Pool communities and 
improvements are required to ensure maintenance of water quality standards in the Hudson 
River, the LTCP must include the projects necessary to produce and maintain the improvements 
in order to support the recommended control strategy.  (ALL) 
 
7.3 The sanitary loading may be greater in the morning or evening based on a typical diurnal 
curve.  The executive summary indicates that the noon value was compared to the daily average 
but was not compared to the value when the sanitary loading is greatest.  Identify whether the 
number of exceedances increases if the geometric means are calculated based on values other 
than noon (12 pm).  If so, evaluate compliance using the more conservative values.  (ALL) 
 
7.3 Determine whether water quality standards would be met year-round if disinfection was 
performed  year-round.  (ALL)  
 
7.3 Identify the daily maximum fecal coliform concentration that could be achieved by the 
recommended alternatives.  (ALL) 
 
7.4  This subsection provides a summary of a screening analysis of CSO abatement 
technologies. The list includes quantity and quality source control measures; collection system 
controls; CSO storage technologies; and CSO treatment technologies. For each potential 
individual control option, the LTCP indicates whether that technology should be included as part 
of the LTCP strategy. The results of this evaluation included:  the practice is already being 
implemented and it should be continued; the practice should be adopted as part of the LTCP; or 
the practice is “not feasible or appropriate.” However, the LTCP provides no information on the 
screening process itself or the criteria to determine whether an individual control option should 
be retained or rejected.  Therefore, the alternatives screening process is incomplete.  Revise this 
subsection to include an approvable alternatives screening process.  (ALL)  

 
Pages 7-3 to 7-5, Identification and Screening of CSO Abatement Technologies:   Table 7-2 
provides a listing of CSO abatement technologies.  For the technologies deemed not feasible or 
appropriate, should more justification shall be provided for each technology regarding why it is 
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not appropriate.   Provide the information relied upon and the rationale supporting the rejection 
of each such CSO abatement technology.  (ALL) 
 
Page 7-6:  Green Infrastructure Strategies:  Explain the promotion of Green Infrastructure 
Practices within Municipal Capital Improvement Programs, and describe how such promotion 
efforts will be accomplished.  (ALL) 
 
7.9, Summary of Recommended CSO LTCP :  More detail must be provided on each of the 
proposed projects.  Include a narrative summary/description for each project. (Examples:  1. 
Explain if the RCSD Pump Station upgrade project increases Pump Station capacity to the 63.5 
MGD plant capacity.  2.- Explain what the water quality webpage will include.  (ALL) 
 

Cost/performance considerations. Cost for the various projects is provided in Chapter 7 and 
summarized in Table 7-2. However, these costs are not related to performance. As with the 
evaluation of alternatives, there is no comparison of different potential control scenarios that 
would allow the reader to evaluate the tradeoffs in cost versus benefit of individual projects. 
There is also no “knee of the curve” analysis to show where increased CSO control yields 
diminishing incremental returns. Summarize the cost and potential benefits of all proposed 
projects in the form of a table. Information should be presented to demonstrate the  following: 

• Sufficient information to determine if the planned control program will provide the 
maximum pollution reduction benefits reasonably attainable. 

• Cost/performance curves that demonstrate if the planned control program will provide the 
maximum pollution reduction benefits reasonably attainable. 

(ALL) 

 

Post construction compliance monitoring program. The LTCP proposes a robust post 
construction compliance monitoring program that is summarized in Section 7-11. The post 
construction compliance monitoring program focuses on evaluating the same beach sites 
monitored during the receiving water monitoring to ensure that water quality standards at 
sensitive areas are met. Clearly outline how the post construction information will be presented. 
(ALL) 

 
Chapter 9 
 
9.2 The water quality webpage should be implemented as soon as possible.  Indicate when 
this can be developed.  Explain why is there so much time (5 years) in the schedule for 
implementation of the WQ webpage.  (ALL) 
 
9.4.3 An additional river transect(s) should be considered in the Hudson River mid-pool to 
determine attainment throughout the Albany Pool.  Sampling must cover the waters other than 
the Hudson River  with CSO outfalls (see comments in this Attachment on Chapter 2, above). 
(ALL) 
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9.4.4 Sampling events must be coordinated to capture wet-weather events.  Expand the 
subsection to confirm and describe how this will be accomplished.  (ALL) 
 
9.4.4.2 Clarify in this subsection that if wet-weather conditions are causing or contributing to 
non-attainment, existing information will first be used to try to determine which source(s) should 
be addressed prior to undertaking an additional monitoring and modeling study.   (ALL) 
 
Chapter 10 
 
Discussion of public participation. Chapter 10 of the LTCP is devoted to public participation. 
The LTCP makes it clear that the stakeholders and the general public had multiple opportunities 
for becoming involved in the LTCP process. However, there does not appear to be a summary of 
any input that the public had into the process, and how any public input was addressed. 
Supplement this section to include this public input.  (ALL) 

Appendix J, Chapter1  
 
1.3.5.1  Wastewater Treatment Plant Improvements  
Provide a thorough analysis of increasing the capacity of the Albany County Sewer District 
(ACSD) and Rensselaer County Sewer District (RCSD) Wastewater Treatment Plants to handle 
higher peak wet weather flows because this is one way to reduce the frequency and volume of 
untreated CSO discharges upstream in the collection system.  A justification is required for the 
cut off point for secondary bypasses and/or a feasible alternatives assessment for the secondary 
bypasses.  Appendix J of the LTCP addresses some  WWTP improvements but does not mention 
anything about expansion of primary or secondary capacity.  (ACSD, RCSD) 
 
GENERAL COMMENTS:   (ALL) 
 
The Best Management Practices and implementation of the 9 minimum (or 15 minimum as 
numerated in the conditions in the permits) controls have  not been fully developed.  Many of the 
items in the LTCP should have been completed under a fully executed BMP.  For example, the 
Dry Weather Overflows (DWOs) should have been addressed under the BMPs. 
 
The projects identified are expected to meet water quality standards and attain the best usage for 
the Hudson River in the Albany Pool area.  Revise the sequencing of the projects to address 
projects with the greatest benefit(s) first. 
 
The Proposed Implementation Schedule (Figure 9-3), needs to be modified to group projects into 
sub-categories that can easily be put into a schedule of compliance/consent order for the 
individual permits for the communities. 
 
Consideration of sensitive areas. There is no specific discussion of sensitive areas. However, the 
compliance strategy is based on achieving water quality standards at two potential beach sites 
during the recreation season. These beach sites could reasonably be assumed to be the sensitive 
areas of concern.  The LTCP should refer to these sites as sensitive areas, and properly address 
them as such in accordance with the EPA CSO Policy and guidance. 
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Wet Weather Operational Plan. There is no explicit operation plan included in the LTCP, nor is 
their explicit discussion of the future operation of the collection system and the WWTPs to 
manage CSOs or minimize their impacts.  The LTCP needs to refer to status of  BMP #5 (an 
approved Wet Weather Operating Plan) for each of the three sewer districts.  Additionally, there 
needs to be an inter-municipal wet weather operating plan for the CSS to control and minimize 
CSOs. 

Justification for “laterally well-mixed” assumption.  The Albany Pool LTCP treats the Hudson 
River as laterally well-mixed in the impact assessment and modeling and asserts that little lateral 
variation was observed for bacteria concentrations during dry and wet weather (see, for example, 
Executive Summary subsections 2.1.1.1 and  2.1.1.3 as well as Chapter 2 subsection 2.4.4 and 
2.6).   Provide additional explanation, analysis and justification of the adequacy of the laterally 
well-mixed approach for assessing river bacteria compliance.  
 
 

KEY: 
 
ALB – Albany 
COHOES – Cohoes 
GI – Green Island 
REN – Rensselaer 
TROY -- Troy 
WAT – Watervliet 
 
ACSD – Albany County Sewer District 
RCSD – Rensselaer County Sewer District 
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DATE: October 13, 2011 Memorandum 
FROM: Tim Schmitt, John Marr  

PROJECT:   

TO: Stan Stephansen, EPA Region 2 
 

CC: Jim Collins, Tetra Tech 

SUBJECT: Review of Albany Pool CSO LTCP 
  

Background 
As requested by EPA Region 2, LimnoTech has reviewed the Albany Pool CSO Long Term 
Control Plan (LTCP), dated June 30, 2011, and associated documents, including the SPDES 
permits for the Albany Pool facilities, EPA's 1994 CSO Control Policy, EPA guidance 
documents (Guidance for Nine Minimum Controls; Guidance For Long-Term Control Plan; 
Guidance For Monitoring and Modeling; Guidance: Coordinating Combined Sewer Overflow 
(CSO) Long-Term Planning with Water Quality Standards Reviews; Guidance for Financial 
Capability Assessment and Schedule Development; Combined Sewer Overflows Guidance For 
Funding Options; CSO Post Construction Compliance Monitoring; and LTCP Checklist 
Evaluation), and the New York State Department of Environmental Conservation Long Term 
Control Plan Guidance. LimnoTech completed a LTCP Checklist for the Albany Pool CSO Long 
Term Control Plan, and also developed this document to summarize our findings and 
recommendations regarding the LTCP. 

Synopsis of Review 
While the LTCP is comprehensive and includes most of the major elements required of a LTCP, 
it seems flawed with respect to the basic goal of controlling CSOs. The control strategy 
discussed in this document focuses on controlling non-CSO sources of bacteria such that CSOs 
will not preclude attainment of water quality standards in the mainstems of the Hudson or 
Mohawk Rivers. However, the LTCP will only result in a 25 percent reduction in CSO volume, 
and will not actually reduce the overall number of CSOs compared to the present. In addition, 
while the study focuses on attainment of water quality standards in the mainstems of the Hudson 
and Mohawk Rivers, CSOs also discharge into several tributaries of the Hudson and Mohawk 
Rivers, and this is not addressed. The document contains little information on how the controls 
that do focus on CSOs were chosen and what the goals are for CSO control as opposed to the 
goals for bacteria control). Finally, there is very little information presented regarding the 
selected control approach and any potentially feasible alternatives to this approach. There is no 
"knee of the curve" analysis to evaluate the incremental costs of additional CSO controls to 
determine whether increased control can be achieved at a reasonable cost.  

LTCP Review 
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The remainder of this document discusses the LTCP and its specific elements, and how the 
LTCP conforms to expectations of the CSO Control Policy, LTCP requirements, and other 
guidance. 

Elements of CSO LTCP 

The Albany Pool CSO Long Term Control Plan contains most of the major required elements of 
a LTCP, including: 

• Characterization, monitoring and modeling. The LTCP includes an abundance of 
information on this aspect of the LTCP. Chapter 2 includes discussions of receiving water 
monitoring; Chapter 3 discusses CSS mapping; Chapter 4 discusses CSS monitoring; and 
Chapter 5 discusses CSS, CSO, and receiving water monitoring.  Modeling of the 
receiving waters is critical to predict compliance with water quality standards after 
implementation of the recommended control program. 

• Discussion of public participation. Chapter 10 of the LTCP is devoted to public 
participation. The LTCP makes it clear that the stakeholders and the general public had 
multiple opportunities for becoming involved in the LTCP process. However, there does 
not appear to be a summary of any input that the public had into the process, and how any 
public input was addressed. 

• Consideration of sensitive areas. There is no specific discussion of sensitive areas. 
However, the compliance strategy is based on achieving water quality standards at two 
potential beach sites during the recreation season. These beach sites could reasonably be 
assumed to be the sensitive areas of concern. 

• Evaluation of alternatives. Section 7.4 of the LTCP provides a summary of a screening 
analysis of CSO abatement technologies. The list includes quantity and quality source 
control measures; collection system controls; CSO storage technologies; and CSO 
treatment technologies. For each potential individual control option, the LTCP indicates 
whether that technology should be included as part of the LTCP strategy. The results of 
this evaluation included:  the practice is already being implemented and it should be 
continued; the practice should be adopted as part of the LTCP; or the practice is “not 
feasible or appropriate.” However, the LTCP provides no information on the screening 
process itself or the criteria to determine whether an individual control option should be 
retained or rejected. Therefore, it is difficult to determine whether the control plan chosen 
is the best option. 

• Cost/performance considerations. Cost for the various projects is provided in Chapter 7 
and summarized in Table 7-2. However, these costs are not related to performance. As 
with the evaluation of alternatives, there is no comparison of different potential control 
scenarios that would allow the reader to evaluate the tradeoffs in cost versus benefit of 
individual projects. There is also no “knee of the curve” analysis to show where increased 
CSO control yields diminishing incremental returns. 

• Operational plan. There is no explicit operation plan included in the LTCP, nor is their 
explicit discussion of the future operation of the collection system and the WWTPs to 
manage CSOs or minimize their impacts. 

• Maximization of treatment at the existing WWTPs. Chapter 6, Wastewater Treatment 
Plant Wet Weather Capacity Study, summarizes the capacity analysis for each WWTP 
that is required as part of the SPDES permit. The purpose of the studies was to determine 
process and hydraulic capacities and to identify cost effective alternatives to increase the 
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WWTP’s ability to handle sustained wet weather flows while complying with the effluent 
limits specified in the plant’s SPDES permits. 

• Implementation schedule. Chapter 9 of the LTCP summarizes the proposed 
implementation schedule for the LTCP. The LTCP proposes an implementation schedule 
of 15 years for the CSO controls, with the WWTP disinfection projects (which are 
already required by the WWTP SPDES permits) at the beginning of the schedule. The 
proposed 15-year schedule is supported by a financial capability analysis, which is 
summarized in Chapter 8. 

• Post construction compliance monitoring program. The LTCP proposes a robust post 
construction compliance monitoring program that is summarized in Section 7-11. The 
post construction compliance monitoring program focuses on evaluating the same beach 
sites monitored during the receiving water monitoring to ensure that water quality 
standards at sensitive areas are met. 

Consistency with NYDEC LTCP Requirements 

The Albany Pool LTCP is generally consistent with NYDEC LTCP requirements. The LTCP 
includes discussions of public participation, CSS characterization (including review of rainfall 
and CSS records; CSO and water quality monitoring; identification of sensitive areas; and CSS 
and receiving water monitoring); discussion of CSO control alternatives; evaluation of CSO 
control alternatives and selection of a strategy; inclusion of a schedule; and inclusion of a post 
construction compliance monitoring plan. Our review concludes that several of the NYDEC 
LTCP requirements were not met, including: 

• Sufficient information to determine if the planned control program will provide the 
maximum pollution reduction benefits reasonably attainable. 

• Cost/performance curves that demonstrate if the planned control program will provide the 
maximum pollution reduction benefits reasonably attainable. 

• Discussion of a wet weather operating plan. 

These specific requirements are also part of EPA’s expectations for LTCPs, and so these 
deficiencies are discussed in other sections within this document. 

Receiving Water Quality Assessment and Modeling 

Lateral Well Mixed River System:  The Albany Pool LTCP treats the Hudson River as laterally 
well-mixed in the impact assessment and modeling and makes repeated assertions that no 
significant lateral differences were observed for bacteria concentrations during dry and wet 
weather. The physical characteristics of the river and CSO discharges and the large apparent 
differences side to side shown in the 2008-2009 wet weather data (Figures 5-2 to 5-9 of 
Receiving Water Quality Assessment, February 2009) seem to conflict with this important 
modeling assumption. This particular situation, with surface and near surface CSO discharges to 
a 1,000-foot-wide river with non-turbulent river flow and negligible sinuosity, disfavors rapid 
lateral mixing, even with some tidal influence present. In addition, the wet weather fecal 
coliform and E.coli river data presented in a companion report (Receiving Water Quality 
Assessment, Albany Pool Part B Long Term Control Plan, dated February 2009) exhibit what 
appear to be significant lateral differences at locations downstream of CSOs - sometimes an 
order of magnitude and more. The general rule of thumb for determining a river situation to be 
laterally well mixed for chemical constituents (e.g. dye, salinity, conductivity, etc.) is no more 
than a 5 or 10 percent difference side-to-side, though the inherent imprecision of bacteria count 
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measurements warrants a less stringent application. Using laterally averaged forecasts from the 
one-dimensional river model combined with the 30 day geomean standard could, in 
LimnoTech’s opinion, overestimate bacteria standard compliance along the east and west sides 
due to discharges from CSOs. Additional analysis and justification therefore should be provided 
confirming the adequacy of the laterally well-mixed approach for assessing river bacteria 
compliance. Additional justification could include some combination of the following 
approaches:  detailed statistical and group comparisons of existing coincidental bacteria samples 
at CSO-impacted transects- especially at peak concentrations; analysis of the lateral homogeneity 
of available river conductivity and temperature measurements; a dye study during representative 
wet weather conditions; or river plume modeling of representative CSO discharges during typical 
wet weather conditions using a generally accepted model like CORMIX or VisualPlumes.  

Tributary Impacts:  There are several statements in the Albany Pool LTCP that suggest that there 
are CSO discharges directly into tributaries that each presumably have less dilution and 
assimilative capacity than the Hudson River. There were no data or evaluations presented of the 
CSO impacts on the tributaries or CSO controls to achieve compliance with the water quality 
standards therein. If indeed there are existing CSO discharges to the tributaries, then they should 
be evaluated and addressed as part of the overall Albany Pool LTCP. Bacteria and perhaps also 
dissolved oxygen water quality standard compliance might be issues for the tributaries receiving 
CSO discharges.  

CSO Control Strategy 

The primary strategy of the plan in the LTCP is to control WWTP and upstream sources of 
bacteria (both tributary sources and sources to the mainstem of the Hudson River) such that the 
remaining CSOs do not preclude the attainment of water quality standards in the Hudson River. 
However, LimnoTech is concerned about several ramifications of this strategy and the details 
leading to the formation of this strategy. First, this strategy actually has very little focus on 
CSOs, and instead focuses on other sources of bacteria. In that respect, this is really a watershed 
bacteria control plan, and not a CSO LTCP. For example, Table 5 in the Executive Summary 
shows that controls proposed in this LTCP will result in no reduction in the number of CSOs and 
will capture only about 25 percent additional volume of CSOs versus the current baseline. Table 
7-4 lists projects recommended as part of the LTCP. Approximately $31M are devoted to 
upgrading the three WWTPs in the Albany Pool system for disinfection and enhanced screening, 
degritting and settling. According to Section 9.2 of the LTCP, the Albany County Sewer District 
(ACSD) and Rensselaer County Sewer District (RCSD) SPDES permits include requirements for 
implementation of seasonal disinfection. ACSD is required to install and commence operation of 
disinfection facilities at their WWTPs within 30 months of approval of the LTCP, while RCSD is 
required to complete disinfection facilities by September 2012. Therefore, these facilities would 
implement seasonal disinfection regardless of the development and implementation of the CSO 
LTCP. The CSO LTCP also includes $15.7M in system optimization and BMP implementation; 
$32.1M in sewer separation and stormwater storage; $25.8M in floatables control projects; 
$2.8M in tributary enhancements (primarily trackdown of non-CSO bacteria sources); and 
$1.5M in “additional poolwide projects,” such as a water quality advisory webpage and an asset 
management plan. The total projected cost of the CSO LTCP is $109.6M. 

Analyzing the percentage of spending on different control types, the primary strategies of adding 
disinfection at WWTPs and reducing bacteria in tributary streams is approximately 17 percent of 
the cost of the LTCP ($18.77M out of $109.6M). Looking at the costs another way, WWTP and 
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tributary projects are approximately 31.5 percent of the cost of the LTCP ($34.5M out of 
$109.6M), while 14 percent is devoted to system optimization and BMPs ($15.7M out of 
$109.6M), 23 percent to floatables control ($25.75M out of $109.6M), 29 percent to sewer 
separation and stormwater storage ($32.1M out of $109.6M); and a little over one percent 
($1.5M out of $109.6M) to Additional Pool-Wide Projects. Of these projects, the system 
optimization and BMPs and sewer separation and stormwater storage projects, which represent 
43 percent of the cost of the LTCP, are the most directly applicable to addressing CSO frequency 
and volume, while the floatables control projects relate more directly to water quality. 

Although 43 percent of the cost of the LTCP is devoted to system optimization and BMPs and 
sewer separation and stormwater storage projects to control CSO frequency and volume, there is 
almost no detail provided regarding the specifics of these projects. No information is provided on 
the details of these projects with respect to their impact on individual CSOs, the benefit versus 
the expense of the project, or how it was determined that this specific suite of projects provided 
the optimal amount of CSO control for the cost. At several points in the LTCP, the document 
refers to the increased percent capture of CSO volume that would occur as a result of the LTCP, 
but nowhere are other potential CSO control alternatives given to allow the reader to determine if 
the recommended scenario provides the most benefit for the dollars, or if other control 
alternatives should be explored.  
In summary, the Albany Pool LTCP does not provide detailed information on the costs and 
benefits of individual projects, and so the reader cannot evaluate the potential benefits of projects 
to CSO controls versus non-CSO controls to determine the specific tradeoffs between reducing 
CSO impacts versus achieving improved water quality without CSO benefit. 

Recommendations 
The Albany Pool LTCP is a comprehensive, well-written document that appears to offer a 
strategy for achieving compliance with bacteria water quality standards at identified sensitive 
areas. However, the assumptions underlying the modeling of compliance scenarios are based on 
a well-mixed river system, and this may not be the case. We recommend that the LTCP be 
updated to provide more evidence that the assumptions of a well-mixed river system are valid.  

The LTCP also seems to ignore CSO-related water quality concerns in the tributaries. There is no 
information on the water quality standards in the tributaries, how CSOs contribute to any 
impairments in the tributaries, and how this LTCP will achieve water quality standards in the 
tributaries. We recommend that the LTCP be updated to address these issues. 

In addition, the LTCP seems to be more of a watershed-based strategy for achieving water 
quality standards, rather than a CSO control plan. Most of the plan is devoted to non-CSO 
controls (e.g., disinfection at WWTPs; control of upstream sources of bacteria), and the plan 
does not reduce CSO frequency at all, and only reduces overall CSO volume by 25 percent. 
While the main water quality goal of this document is clear, this goal is not specifically a CSO 
control goal, and the specific reasoning behind the chosen CSO control approaches is unclear. 
We recommend that the LTCP be updated to discuss various alternatives for CSO control (not 
non-CSO control approaches like disinfection at WWTPs), and that the discussion of CSO 
controls include a clear discussion of the goals of the CSO control program (e.g., reduce number 
of CSO discharges by X percent and reduce CSO overflow volume by x percent), and provide a 
“knee of the curve” analysis that shows incremental costs of increased CSO control. This type of 
discussion and analysis is critical for providing stakeholders with the data they need to help 
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make informed decisions about the level of CSO control that is technically and financially 
feasible. 



APPENDIX B 
CONSENT ORDER COMPLIANCE SCHEDULE 

 36 



Page 1 of 4

Responsible

Party Project Name Project Milestones/Deadlines

Completed Plans & Specifications: 10/1/16

NTP to Construction: 4/1/17

Construction Completion Date: 12/15/18

Operational Start-Up Date: 12/15/18

Task Start Date: 6/1/19

Task Completion Date: 6/1/20

Construction Completion Date: 9/30/14

Operational Start-Up Date: 9/30/14

Construction Completion Date: 12/15/13

Operational Start-Up Date: 12/15/13

Completed Plans & Specifications: 10/1/26

NTP to Construction: 4/1/27

Construction Completion Date: 12/15/27

Operational Start-Up Date: 12/15/27

Completed Plans & Specifications: 10/1/25

NTP to Construction: 4/1/26

Construction Completion Date: 12/15/26

Operational Start-Up Date: 12/15/26

Completed Plans & Specifications: 10/1/26

NTP to Construction: 4/1/27

Construction Completion Date: 12/15/27

Operational Start-Up Date: 12/15/27

Completed Plans & Specifications: 10/1/16

NTP to Construction: 4/1/17

Construction Completion Date: 12/15/17

Operational Start-Up Date: 12/15/17

Completed Plans & Specifications: 10/1/16

NTP to Construction: 4/1/17

Construction Completion Date: 12/15/17

Operational Start-Up Date: 12/15/17

Completed Plans & Specifications: 10/1/16

NTP to Construction: 4/1/17

Construction Completion Date: 12/15/17

Operational Start-Up Date: 12/15/17

Task Start Date: 9/1/13

Task Completion Date: 3/1/14

Completed Plans & Specifications: 3/1/14

NTP to Construction: 7/1/14

Construction Completion Date: 4/15/15

Operational Start-Up Date: 4/15/15

Completed Plans & Specifications: 9/1/14

NTP to Construction: 3/1/15

Construction Completion Date: 4/1/16

Operational Start-Up Date: 4/1/16

Completed Plans & Specifications: 10/1/14

NTP to Construction: 4/1/15

Construction Completion Date: 12/15/15

Operational Start-Up Date: 12/15/15

RCSD Primary Sludge Degritting

RCSD

RCSD Regulator Capacity Improvements

Evaluation of Secondary Clarification Improvements

Albany Water Board Sewer Rehabilitation Projects Throughout the City of Albany

APCs Remove Liberty Overflow, City of Albany

APCs Remove Schyler Overflow, City of Albany

APCs Modify Bouck Regulator, City of Albany

APCs Improvements at up to Eleven Regulators, City of Cohoes

RCSD Upgrade Pump Stations Located in Rensselaer

City of Rensselaer Partition Street Trunk Sewer Evaluation, City of Rensselaer

APCs Swan Street and Hamilton Street Regulator Improvements, Village of Green Island

APCs Improvements at Five Regulators, City of Watervliet

RCSD Upgrade Pump Stations Located in Troy

Albany Water Board McCormack Pump Station Upgrades, City of Albany

Albany Pool CSO LTCP

Schedule of Compliance

Process Improvements at Wastewater Treatment Plants

BMPs/System Optimization

Responsible Party has advanced construction plans and specifications, and in some cases, construction activities have commenced.

Last Revised - 1/13/2014



Page 2 of 4

Responsible

Party Project Name Project Milestones/Deadlines

Albany Pool CSO LTCP

Schedule of Compliance

Responsible Party has advanced construction plans and specifications, and in some cases, construction activities have commenced.

Completed Plans & Specifications: 10/1/17

Construction Start Date: 4/1/18

Construction Completion Date: 12/15/18

Operational Start-Up Date: 12/15/18

Completed Plans & Specifications: 10/1/16

NTP to Construction: 4/1/17

Construction Completion Date: 12/15/17

Operational Start-Up Date: 12/15/17

Completed Plans & Specifications: 10/1/16

NTP to Construction: 4/1/17

Construction Completion Date: 12/15/18

Operational Start-Up Date: 12/15/18

Completed Plans & Specifications: 10/1/18

NTP to Construction: 4/1/19

Construction Completion Date: 12/15/20

Operational Start-Up Date: 12/15/20

Completed Plans & Specifications: 2/15/14

NTP to Construction: 8/15/14

Construction Completion Date: 12/15/15

Operational Start-Up Date: 12/15/15

Completed Plans & Specifications: 10/1/14

NTP to Construction: 4/1/15

Construction Completion Date: 12/15/16

Operational Start-Up Date: 12/15/16

Completed Plans & Specifications: 10/1/21

NTP to Construction: 4/1/22

Construction Completion Date: 12/15/23

Operational Start-Up Date: 12/15/23

Completed Plans & Specifications: 10/1/26

NTP to Construction: 4/1/27

Construction Completion Date: 12/15/27

Operational Start-Up Date: 12/15/27

Completed Plans & Specifications: 10/1/21

NTP to Construction: 4/1/22

Construction Completion Date: 12/15/22

Operational Start-Up Date: 12/15/22

Completed Plans & Specifications: 10/1/16

NTP to Construction: 4/1/17

Construction Completion Date: 12/15/17

Operational Start-Up Date: 12/15/17

Completed Plans & Specifications: 10/1/16

NTP to Construction: 4/1/17

Construction Completion Date: 12/15/17

Operational Start-Up Date: 12/15/17

Completed Plans & Specifications: 3/1/14

NTP to Construction: 9/1/14

Construction Completion Date: 12/31/15

Operational Start-Up Date: 12/31/15

APCs Outside Community Metering

APCs 18th Street and Avenue A Weir Improvements, City of Watervliet

APCs Marietta Place Stormwater Storage Facility, City of Albany

APCs Melrose/Winthrop Groundwater Recharge Basins, City of Albany

APCs Upper Washington Avenue Groundwater Recharge, City of Albany

APCs Mereline Combined Sewage Storage, City of Albany

APCs

APCs Manor Avenue Sewer Rehabilitation, Replacement and Separation, City of Cohoes

Vliet Street Sewer Rehabilitation, Replacement and Separation, City of Cohoes

APCs George Street Sewer Separation, City of Cohoes

APCs Columbia Street Phase II Separation, City of Cohoes

Middle Vliet Street Sewer Separation, City of CohoesAPCs

APCs Partition Street/Broadway Sewer and Drain Improvements, City of Rensselaer

Sewer Separation/Stormwater Storage

Last Revised - 1/13/2014



Page 3 of 4

Responsible

Party Project Name Project Milestones/Deadlines

Albany Pool CSO LTCP

Schedule of Compliance

Responsible Party has advanced construction plans and specifications, and in some cases, construction activities have commenced.

Completed Plans & Specifications: 10/1/18

NTP to Construction: 4/1/19

Construction Completion Date: 12/15/20

Operational Start-Up Date: 12/15/20

Completed Plans & Specifications: 10/1/22

NTP to Construction: 4/1/23

Construction Completion Date: 12/15/24

Operational Start-Up Date: 12/15/24

Completed Plans & Specifications: 10/1/21

NTP to Construction: 4/1/22

Construction Completion Date: 12/15/22

Operational Start-Up Date: 12/15/22

Completed Plans & Specifications: 10/1/17

NTP to Construction: 4/1/18

Construction Completion Date: 12/15/18

Operational Start-Up Date: 12/15/18

Task Start Date: 8/1/15

Task Completion Date: 8/1/16

Task Start Date: 8/1/15

Task Completion Date: 8/1/17

Task Start Date: 8/1/14

Task Completion Date: 3/1/19

Task Start Date: 8/1/15

Task Completion Date: 8/1/17

Completed Plans & Specifications: 10/1/14

NTP to Construction: 4/1/15

Construction Completion Date: 12/15/16

Operational Start-Up Date: 12/15/16

Completed Plans & Specifications: 12/15/13

NTP to Construction: 6/15/14

Construction Completion Date: 12/15/15

Operational Start-Up Date: 12/15/15

Completed Plans & Specifications: 10/1/15

NTP to Construction: 4/1/16

Construction Completion Date: 12/15/17

Operational Start-Up Date: 12/15/17

Completed Plans & Specifications: 10/1/15

NTP to Construction: 4/1/16

Construction Completion Date: 12/15/16

Operational Start-Up Date: 12/15/16

Construction Completion Date: 12/15/14

Operational Start-Up Date: 12/15/14

APCs Performance of a Codes and Local Law Review

Village of Green Island Albany Avenue Green Street Project, Village of Green Island

APCs Green Infrastructure Technical Design Guidance

APCs Documentation/Reporting of New Public and Private Green Projects

APCs Monument Square Green Infrastructure Project, City of Troy

APCs Polk Street Stream Separation, City of Troy

APCs 123rd Street Stream Separation, City of Troy

APCs

APCs Van Buren Street Stream Separation, City of Troy

APCs Route 32 Green Street Project, City of Watervliet

APCs Hoosick Street Storm Sewer Extension, City of Troy

Green Infrastructure Program

APCs Quail Street Green Infrastructure Project, City of Albany

APCs North Swan Street Park Revitalization, City of Albany

Last Revised - 1/13/2014



Page 4 of 4

Responsible

Party Project Name Project Milestones/Deadlines

Albany Pool CSO LTCP

Schedule of Compliance

Responsible Party has advanced construction plans and specifications, and in some cases, construction activities have commenced.

Begin Preliminary Design Report: 8/1/15

Completed Preliminary Design Report: 8/1/16

Begin SEQR & Eminent Domain Process: 2/1/17

Completed SEQR & Eminent Domain Process: 2/1/21

Begin Final Design: 12/15/18

Completed Plans & Specifications: 10/1/20

NTP to Construction: 4/1/21

Construction Completion Date: 12/15/22

Operational Start-Up Date: 5/1/23

Completed Plans & Specifications: 10/1/17

NTP to Construction: 4/1/18

Construction Completion Date: 12/15/19

Operational Start-Up Date: 12/15/19

Completed Plans & Specifications: 10/1/17

NTP to Construction: 4/1/18

Construction Completion Date: 12/15/19

Operational Start-Up Date: 12/15/19

Completed Plans & Specifications: 10/1/24

NTP to Construction: 4/1/25

Construction Completion Date: 12/15/26

Operational Start-Up Date: 12/15/26

Task Start Date: 4/1/16

Task Completed Date: 12/15/17

Completed Plans & Specifications: 4/1/14

NTP to Construction: 8/1/14

Construction Completion Date: 12/15/14

Operational Start-Up Date: 12/15/14

Construction Completion Date: 12/15/14

Operational Start-Up Date: 12/15/14

Completed Plans & Specifications: 10/1/24

NTP to Construction: 4/1/25

Construction Completion Date: 12/15/25

Operational Start-Up Date: 12/15/25

Task Start Date: 12/1/13

Task Completion Date: 12/1/14

Task Start Date: 4/1/18

Task Completion Date: 4/1/19

Task Start Date: 4/1/14

Task Completion Date: 10/1/14

Task Start Date: 5/1/15

Task Completion Date: 10/1/27

Task Start Date: Effective Date of the Order on Consent

Task Completion Date: 15 Months after the Effective Date of the Order on

Consent

Task Start Date: 4/1/14

Task Completion Date: 12/1/15

Task Start Date: 4/1/15

Task Completion Date: 12/1/17

APCs Implementation of the Post-Construction Monitoring Program

APCs Execution of IMA(s) in compliance with Section V(C) of the Order on Consent

City of Troy Cross Street Trunk Sewer Rehabilitation Phase I, City of Troy

APCs Hudson River Water Quality Public Advisory

Cross Street Sewer Outfall Repairs and/or Replacment, City of TroyAPCs

APCs Cross Street Trunk Sewer Rehabilitation Phase II, City of Troy

APCs Development of the Post-Construction Monitoring Program

APCs Floatables Control Facility for CSO 026 Outfall (Regulators Maiden, Stuben and Orange),

City of Albany

APCs "Big C" Disinfection and Floatables Control Facility, City of Albany

APCs "Little C" Floatables Control Facility, City of Cohoes

APCs Floatables Control Facility for CSO 030 Outfall (Regulators Quackenbush, Jackson and

Livingston), City of Albany

APCs Investigate Non-CSO Bacteria Sources Along Mill Creek, Poesten Kill, and Wynants Kill

APCs Discharge Notification System for Albany Pool CSOs

Albany Water Board,

Cohoes, Watervliet,

Green Island

Asset Management Plans

Albany Water Board,

Cohoes, Watervliet,

Green Island

Sewer System Operations, Maintenance and Inspection Plans

Satellite Treatment and/or Floatables Control Facilities

Tributary Enhancements

Additional Pool-Wide Projects

Last Revised - 1/13/2014
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New York State Department of Environmental Conservation
Division of Water,
Bureau of Water Permits, 4'l' Floor
625 Broadway, Albany, New York 12233-3505

Phone: (518) 402-81 I 1 . Fax: (518) 402-9029
Website; www.dec.ny. gov

January '1.5,20-J.4

-
td

-

Mr. Anthony I. Ferrara
Albany Water Board
City of Albany
15 Erie Boulevard
Albany, NY 12204

bellm@ci.a.banv.nv.us

Mr. Gary Nathan, P.E.

City Engineer
City of Cohoes, City Hall
97 Mohawk Street
Cohoes, NY 12047

gnathan@ci.cohoes.n)¡. u s

Mr. Sean Ward
Village of Green Island
20 Clinton Street

Green Island, NY 12183

seanw@villaseof sreenisland.com

Mr. David Dressel

City of Watervliet, City Hall
Watervliet, NY 12182

ddressel@watervliet. com

Joe Martens
Commissioner

Mr. Gerard Moscinski, P.E.

Administrative Director
Rensselaer County Sewer Dist
1,600 7i'Avenue
Troy, NY 12180

GMosc inski@rensco.com

Mr. Rocco Ferraro
Executive Director
CDRPC
One Park Place

Albany, NY 12205

rockv(@cdrDC.ors#

Mike Brown Mr. Richard Lyons
City of Rensselaer Executive Director
62 Washington Street Albany County Sewer District
Rensselaer, NY 12214 P,A.Box 4187

mike.brown@rensselaemy.gov Albany, NY 12204

Richard.lvons@albanvcou n tv.com

Mr. Chris Wheland, Supt of
Public Utilities
City of Troy Public Utilities
25 Water Plant Road
Troy, NY 12182

Chri s.whel and@troyn)¡. gov

Re Albany Pool Long Term Control Plan, as revised September 2013

SPDES Permit No. NY-0025747 (City of Albany)
SPDES Permit No. NY-002 6026 (City of Rensselaer)

SPDES Permit No. NY-009 9309 (City of Troy)
SPDES Permit No. NY-003 0899 (City of Watervliet)
SPDES Permit No. NY-0031,046 (City of Cohoes)

SPDES Permit No. NY-003 3031 (Village of Green Island)
Order on Consent # CO 4-20120911-07

To the above-listed addressees:

The New York State Department of Environmental Conservation (NYSDEC) has reviewed your
September 2013 Long Term Control Plan ("LTCP") Supplernent that addressed the NYSDEC

December 2012 comments on the draft LTPC dated June 30, 2011. The Supplement was



thereafter replaced with a document entitled, "October 2013 Albany Pool CSO Long Term
Control Plan Supplemental Documentation." The proposed201,1, LTCP and its October 2013

Supplement are hereby approvecl as the Albany Pool LTCP.

The term "Albany Pool" refers to six communities (the cities of Albany, Cohoes, Rensselaer,
Troy and Watervliet, and the Village of Green Island) that own or operate Combined Sewer
Overflow ("CSOs") outfalls in the local reach of the Hudson River. The Albany Pool LTCP was
--'^-^--^J 

I^-- af-^ -:-. ^ 
ll---^-- n^^l 

--,---------:i:-- - - ll ¡I ' t t. I I
PrePai'eci by ti-'e six Aiilaüy i'ooi Uoirlffturlllies as weii as tlre two above-irsieci county sewer
districts under the project management and coordination of the Capital District Regional
Planning Commission. NYSDEC evaluated the draft LTCP and Supplements under the
standards of Section +02(q)(t) of the Clean Water Act and the specific terms of the New York
State Pollutant Discharge Elimination System ("SPDES") permits that cover the Albany Pool
communities and the two county sewer districts. To be approvable, the draft LTCP and
Supplement also had to meet the U.S. Environmental Protection Agency ("USEPA") Combined
Sewer Overflow Control Policy, enacted as federal law at Federal Register Volume 59, Number
75, pages 18688-18698 ("USEPA Policy").

The approved Albany Pool LTCP includes the following documents:

1,. The June 30,2011. Albany Pool CSO LTCP, including its appendices:
a. Appendix A - Receiving Water Quality Sampling Plan
b. Appendix B - Receiving Water Quality Report (2008 Sampting)
c. Appendix C - Albany Pool Tributary Water Quality Assessment Report (2009

Sampling)
d. Appendix D - DO Correspondence from DEC dated April 13,2010
e. Appendix E - Combined Sewer System Monitoring Plan' f. Appendix F - Combined Sewer System Modeling Work Plan
g. Appendix G - CSO Model Development and Baseline Conditions Report
h. Appendix H - Receiving Water Quality Model Development Report
i. Appendix I - WWTP Wet Weather Capacity Study
j. Appendix J - Development and Evaluation of CSO Control Alternatives Report
k. Appendix K - Financial Capability Assessment
l. Appendix L - CAC Meeting Presentations
m. Appendix M - Public Meeting Presentations; and

2. The October 2013 Supplemental Documentation to the Albany Pool CSO LTCP,
including its appendices:

a. Appendix N - Response to Comments
b. Appendix O - Program Definition
c. Appendix P - Program Impiementation Schedule

In accordance with the terms of the above-referenced fully-executed Order on Consen! the
approved Albány Pool LTCP is incorporated into and made an enforceable part of the Order on



Consent. Please ensure all staff and contractors working on the LTCP are fully familiar with the

terms, deadlines, and requirements of the LTCP and the Order on Consent.

Paul Kolakowski, P.E., Project Engineer, has been assigned the Department's project manager

for the implementation of the approved LTCP. Please contact Mr. Kolakowski at (518)402-8104

if you have any questions. Any questions about the Order on Consent should be directed to

Carol Conyers, Esq. at (51,8) 402-9512.

Koon P.E.

Director, Bureau of Water Permits

Project Coordinator, Albany Pool LTCP Project

CDRPC, One Park Place, Albany, NY 12205

c/o rockv@cdroc.ors

Richard S. Davis, Esq., Principal
Beveridge & Diamond, P.C.

1350I Street, NW Suite 700, Washington, DC 20005

RDavis@bdlaw.com
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Page 1 of 2

Unique 

Identifier
Project Name Project Type

Responsible Party (Order 

& LTCP)

Project 

Location
CSO Outfall No  Operation Own Maintain

APW‐01 Discharge Notification System for Albany 

Pool CSOs 

Additional Pool‐Wide Projects APCs N/A N/A N/A N/A N/A

APW‐02 Execution of IMA(s) in compliance with 

Section V(C) of the Order on Consent 

Additional Pool‐Wide Projects APCs N/A N/A N/A N/A N/A

APW‐03 Development of the Post‐Construction 

Monitoring Program (PCMP)

Additional Pool‐Wide Projects APCs N/A N/A N/A N/A N/A

APW‐04 Sewer System Operations, Maintenance 

and Inspection Plans

Additional Pool‐Wide Projects Albany Water Board, 

Cohoes, Watervliet, Green 

Island

N/A All outfalls N/A N/A N/A

APW‐05 Asset Management Plans Additional Pool‐Wide Projects Albany Water Board, 

Cohoes, Watervliet, Green 

Island

N/A All outfalls N/A N/A N/A

APW‐06 Implementation of the Post‐Construction 

Monitoring Program

Additional Pool‐Wide Projects APCs N/A N/A N/A N/A N/A

APW‐07 Hudson River Water Quality Public 

Advisory 

Additional Pool‐Wide Projects APCs N/A N/A N/A N/A N/A

BMP‐01 Sewer Rehabilitation Projects Throughout 

the City of Albany

BMPs/System Optimization Albany Water Board Albany A‐016, A‐012

BMP‐02 McCormack Pump Station Upgrades BMPs/System Optimization Albany Water Board Albany A‐016
BMP‐03 Upgrade Pump Stations BMPs/System Optimization RCSD Rensselaer R‐002 to 010 

(once regulators 

are opened)

RCSD RCSD RCSD

BMP‐04 Regulator Capacity Improvements BMPs/System Optimization RCSD Rensselaer 

County

T‐001 to 043, 

046A, 046B , 

047, R‐002, 003, 

006, 010

RCSD RCSD RCSD

BMP‐05 Upgrade Pump Stations Located in Troy BMPs/System Optimization RCSD Troy T‐002 to 044 RCSD RCSD RCSD

BMP‐06 18th St. and Ave. A Weir Improvements BMPs/System Optimization APCs Watervliet W‐005 Watervliet Watervliet Watervliet

BMP‐07 Improvements at Five Regulators BMPs/System Optimization APCs Watervliet W‐001 to 004, 

006

ACSD / 

Watervliet

Watervliet ACSD / 

Watervliet
BMP‐08 Improvements at up to Eleven Regulators BMPs/System Optimization APCs Cohoes C‐001 to 007, 

010 to 012, 015 

ACSD / 

Cohoes

Cohoes ACSD / Cohoes

BMP‐09 Swan St. and Hamilton St. Regulator 

Improvements

BMPs/System Optimization APCs Green Island GI‐002, 003 ACSD/ Green 

Island

Green Island ACSD/ Green 

Island
BMP‐10 Outside Community Metering BMPs/System Optimization APCs Troy T‐001, 024, 045 Troy Troy Troy
BMP‐11 Remove Liberty Overflow BMPs/System Optimization APCs Albany A‐022 AWB AWB AWB
BMP‐12 Modify Bouck Regulator BMPs/System Optimization APCs Albany A‐013 AWB AWB AWB
BMP‐13 Remove Schuyler Overflow                              BMPs/System Optimization APCs Albany A‐015 AWB AWB AWB

BMP‐14 Partition St. Trunk Sewer Evaluation BMPs/System Optimization Rensselaer Rensselaer R‐006 Rensselaer Rensselaer Rensselaer
GI‐01 Albany Ave. Green St. Project Green Infrastructure Program Village of Green Island Green Island GI‐004 APCs ‐ GI only Green Island APCs ‐ GI only

GI‐02 North Swan St. Park Revitalization Green Infrastructure Program APCs Albany A‐030 APCs ‐ GI only AWB APCs ‐ GI only

GI‐03 Quail St. Green Infrastructure Project  Green Infrastructure Program APCs Albany A‐016 APCs ‐ GI only AWB APCs ‐ GI only

GI‐04 Monument Square Green Infrastructure 

Project

Green Infrastructure Program APCs Troy T‐030 APCs ‐ GI only Troy APCs ‐ GI only

GI‐05 Route 32 Green St. Project  Green Infrastructure Program APCs Watervliet Potential CSO's 

effected, W‐001 

to 004

APCs ‐ GI only Watervliet APCs ‐ GI only

GI‐06 Documentation/Reporting of New Public 

and Private Green Projects 

Green Infrastructure Program APCs N/A N/A N/A N/A N/A

GI‐07 Performance of a Codes and Local Law 

Review

Green Infrastructure Program APCs N/A N/A N/A N/A N/A

GI‐08 Completion of a Feasibility Assessment for 

a “Green Infrastructure Banking System”

Green Infrastructure Program APCs N/A N/A N/A N/A N/A

GI‐09 Green Infrastructure Technical Design 

Guidance 

Green Infrastructure Program APCs N/A N/A N/A N/A N/A

PIW‐01 Primary Sludge Degritting Process Improvements at 

Wastewater Treatment Plants

RCSD Rensselaer 

County

N/A RCSD RCSD RCSD

PIW‐02 Evaluation of Secondary Clarification 

Improvements

Process Improvements at 

Wastewater Treatment Plants

RCSD Rensselaer 

County

N/A RCSD RCSD RCSD

SSS‐01 Upper Washington Ave. Groundwater 

Recharge

Sewer Separation/Stormwater 

Storage

APCs Albany A‐016 AWB AWB AWB

SSS‐02 Partition St./Broadway Sewer and Drain 

Improvements

Sewer Separation/Stormwater 

Storage

APCs Rensselaer R‐006 Rensselaer Rensselaer Rensselaer

SSS‐03 Melrose/Winthrop Groundwater Recharge 

Basins

Sewer Separation/Stormwater 

Storage

APCs Albany A‐016 AWB AWB AWB

CSO LTCP Matrix Of Responsibility
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Unique 

Identifier
Project Name Project Type

Responsible Party (Order 

& LTCP)

Project 

Location
CSO Outfall No  Operation Own Maintain

SSS‐04 George St. Sewer Separation Sewer Separation/Stormwater 

Storage

APCs Cohoes C‐008, 015 Cohoes Cohoes Cohoes

SSS‐05 Middle Vliet St. Sewer Separation Sewer Separation/Stormwater 

Storage

APCs Cohoes C‐007 Cohoes Cohoes Cohoes

SSS‐06 Marietta Place Stormwater Storage Facility Sewer Separation/Stormwater 

Storage

APCs Albany A‐013 AWB AWB AWB

SSS‐07 Hoosick St. Storm Sewer Extension   Sewer Separation/Stormwater 

Storage

APCs Troy T‐024 Troy Troy Troy

SSS‐08 123rd St. Stream Separation  Sewer Separation/Stormwater 

Storage

APCs Troy T‐002 Troy Troy Troy

SSS‐09 Mereline Combined Sewage Storage Sewer Separation/Stormwater 

Storage

APCs Albany A‐013 AWB AWB AWB

SSS‐10 Columbia St. Phase II Separation Sewer Separation/Stormwater 

Storage

APCs Cohoes C‐008, 015 Cohoes Cohoes Cohoes

SSS‐11 Polk St. Stream Separation   Sewer Separation/Stormwater 

Storage

APCs Troy T‐044 Troy Troy Troy

SSS‐12 Vliet St. Sewer Rehabilitation, Replacement 

& Separation

Sewer Separation/Stormwater 

Storage

APCs Cohoes C‐007 Cohoes Cohoes Cohoes

SSS‐13 Van Buren St. Stream Separation  Sewer Separation/Stormwater 

Storage

APCs Troy T‐041 Troy Troy Troy

SSS‐14 Manor Ave. Sewer Rehabilitation, 

Replacement & Separation

Sewer Separation/Stormwater 

Storage

APCs Cohoes C‐007 Cohoes Cohoes Cohoes

STCF‐01 Floatables Control Facility for CSO 026 

Outfall (Regulators Maiden, Stuben and 

Orange)

Satellite Treatment and/or 

Floatables Control Facilities

APCs Albany A‐026 APCs AWB APCs

STCF‐02 Floatables Control Facility for CSO 030 

Outfall (Regulators Quackenbush, Jackson 

and Livingston)

Satellite Treatment and/or 

Floatables Control Facilities

APCs Albany A‐030 APCs AWB APCs

STCF‐03 "Big C" Disinfection and Floatables Control 

Facility

Satellite Treatment and/or 

Floatables Control Facilities

APCs Albany A‐016 APCs AWB APCs

STCF‐04 "Little C"  Floatables Control Facility Satellite Treatment and/or 

Floatables Control Facilities

APCs Cohoes C‐008, 015 APCs Cohoes APCs

TE‐01 Cross St. Sewer Outfall Repairs and/or 

Replacement

Tributary Enhancements APCs Troy T‐045 Troy Troy Troy

TE‐02 Cross St. Trunk Sewer Rehabilitation Phase 

I

Tributary Enhancements Troy Troy T‐045 Troy Troy Troy

TE‐03 Cross St. Trunk Sewer Rehabilitation Phase 

II

Tributary Enhancements APCs Troy T‐045 Troy Troy Troy

TE‐04 Investigate Non‐CSO Bacteria Sources 

Along Mill Creek, Poesten Kill, & Wynants 

Kill

Tributary Enhancements APCs Rensselaer 

County

N/A N/A N/A N/A

TE‐05 Cross Street Sewer Outfall Evaluation Tributary Enhancements Troy Troy T‐045 Troy Troy Troy
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[EFC’s standard Project Finance Agreement] 

The Project Finance Agreement to be in the form prepared by EFC pursuant to their program 
guidelines.
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GUIDANCE FOR CONSTRUCTION CONTRACTS 
 

NEW YORK CLEAN WATER and DRINKING WATER STATE REVOLVING FUNDS 
Administered by the New York State Environmental Facilities Corporation (EFC) 

 
 

Contents of Bid Packet 
 
 

• PART 1: REQUIRED TERMS FOR PROJECT CONTRACTS AND SUBCONTRACTS 
 
The required contract language to be inserted into all construction contracts to satisfy 
Davis Bacon, Equal Employment Opportunity (EEO), Disadvantaged Business Enterprise 
(DBE) & Minority & Women Owned Business Enterprise (MWBE) and some other 
Clean/Drinking Water State Revolving Fund (SRF) Program requirements 
 

• PART 2: GUIDANCE MATERIALS 
 

Guidance 1: Equal Employment Opportunity and Minority & Women-Owned  
Business Enterprise Programs 
 
A description of the EEO & MWBE requirements as they relate to construction contracts 
funded in whole or in part by the New York State Revolving Funds – all contracts and 
subcontracts 
 
Guidance 2: Construction Contracts: Requirements of the Davis Bacon 
Related Acts (DBRA)  
 
Description of Davis Bacon requirements as they relate to construction contracts 

 
• PART 3: REQUIRED FORMS 

  
A list and summary description of forms required for the MWBE, EEO and DBRA 
programs. 
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PART 1: 
 

REQUIRED CONTRACT LANGUAGE 
 

Required Terms for Project Contracts and Subcontracts 
 
The following two exhibits must be included in ALL construction contracts and 
subcontracts being funded in whole or in part with SRF funds.  
 
Check EFC’s website (www.efc.ny.gov/mwbe) for updates. 

 
Exhibit 1: EEO & MWBE Language & Goals and other 
program requirements 

Exhibit 2: Davis Bacon Related Acts (DBRA) Language 
and Prevailing Wage Requirements for SRF Recipients* 
*Only applies to 212 or 319 projects that qualify as treatment works or at community 
water systems 

 
*If recipient is a non-governmental entity please discuss applicability with EFC. 

 
 

 

 
 

  

http://www.efc.ny.gov/mwbe
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EXHIBIT 1 
REQUIRED TERMS FOR PROJECT CONTRACTS AND SUBCONTRACTS 

 
In accordance with the terms and conditions set forth in Section 5.1 of the Project Finance Agreement, 
Recipient agrees that the following language will be included in all contracts and subcontracts regarding the 
Project including but not limited to those relating to construction, engineering, architectural, legal and fiscal 
services, as required by federal and State laws, regulations, and executive orders applicable to this Project: 
 
DEFINED TERMS: 
 
The term “Bid Packets” means the New York State Revolving Fund (SRF) Bid Packet for Construction 
Contracts and Bid Packet for Non-Construction Contracts and Service Providers, available at 
www.efc.ny.gov/mwbe. 
 
The term “contractor”, as used in this contract or subcontract, means, and applies to, all prime contractors, 
consultants and service providers as hereinafter defined, unless specifically referred to otherwise. 
 
The term “subcontractor”, as used in this contract or subcontract, means, and applies to, any individual or 
business enterprise that has an agreement with a contractor. 
 
The term “EEO policy statement” means a statement of the contractor and subcontractor setting forth at least 
the following: 
   

(i) A statement that the contractor will provide for and promote equal employment opportunity free of 
discrimination and harassment against any person on the basis of race, color, national origin, age, 
disability, sex, gender, sexual orientation, religion, genetic characteristics or information, status 
as a victim of domestic violence, veteran or military status, marital or family status, or any other 
discrimination prohibited by law, and will undertake or continue existing programs of 
affirmative action to ensure that minority group members and women are afforded equal 
employment opportunities without discrimination and will make and document its conscientious  
and active efforts to employ  and utilize minority group members and women in its work force 
on contracts relating to the Project.  

 
(ii) An agreement that all of contractor’s solicitations or advertisements for employees will state that, in 

the performance of the contract relating to this Project, all qualified applicants will be provided 
with equal employment opportunity free of discrimination and harassment against any person on 
the basis of race, color, national origin, age, disability, sex, gender, sexual orientation, religion, 
genetic characteristics or information, status as a victim of domestic violence, veteran or military 
status, marital or family status, or any other discrimination prohibited by law.   

 
(iii) An agreement to request each employment agency, labor union, or authorized representative of 

workers with which it has a collective bargaining or other agreement or understanding, to furnish 
a written statement that such employment agency, labor union, or representative will not 
discriminate or harass on the basis of race, color, national origin, age, disability, sex, gender, 
sexual orientation, religion, genetic characteristics or information, status as a victim of domestic 
violence, veteran or military status, marital or family status, or any other discrimination 
prohibited by law and that such union or representative will affirmatively cooperate in the 
implementation of the contractor’s obligations herein. 

 
(iv) An agreement to comply with the provisions of the Human Rights Law (Article 15 of the Executive 

Law), including those relating to non-discrimination on the basis of prior criminal conviction and 
prior arrest, and with all other State and federal statutory constitutional non-discrimination 
provisions. 

 
The term “EFC” means the New York State Environmental Facilities Corporation.  

http://www.efc.ny.gov/mwbe
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The term “EPA” means the United States Environmental Protection Agency.  
 
The term “ESD” means the Empire State Development Corporation - Division of Minority and Women’s 
Business Development. 
 
The term “Recipient” means the party, other than EFC, to a grant agreement or a project finance agreement 
with EFC through which funds for the payment of amounts due hereunder are being paid in whole or in part. 
 
The term “Service Providers” means professional services, such as legal, engineering, financial advisory or 
other professional services, supplies, commodities, equipment, materials, and travel. 
 
The term “State” means the State of New York.  
 
INTERPRETATION: 
 
This contract is subject to Article 15-A of the Executive Law (Article 15-A) and 5 NYCRR 140-145 (the 
Regulations) and shall be considered a State Contract as defined therein.  If any of the terms herein conflict 
with Article 15-A or the Regulations, such law and regulations shall supersede these requirements. 
 
REPRESENTATIONS AND ACKNOWLEDGMENTS OF CONTRACTOR & 
SUBCONTRACTOR: 
 
The contractor acknowledges that funds for the payment of amounts due under this contract are being 
provided in whole or in part subject to the terms and conditions of a grant agreement or a project finance 
agreement with EFC. 
 
The contractor represents that it has submitted an EEO policy statement, an EEO Workforce Staffing Plan for 
Service Provider (Non-construction) Contracts (if applicable), and an MWBE Utilization Plan (prime 
contractors only), prior to the execution of this contract.   
 
Suspension/Debarment - The contractor is not a debarred or suspended party under 2 CFR Part 180, 2 CFR 
Part 1532 and 40 CFR Part 32.  Further, neither the contractor nor any of its subcontractors have contracted 
with, or will contract with, any debarred or suspended party under the foregoing regulations or with any party 
that has been determined to be ineligible to bid under Section 316 of the Executive Law.  
 
 
EQUAL EMPLOYMENT OPPORTUNITY (EEO), AFFIRMATIVE ACTION,  MWBE  AND 
OTHER COVENANTS:  
 
Contractor and subcontractor shall comply with all federal and State laws, regulations, and executive orders 
applicable to this Project, and shall provide such documentation, including periodic reports, as may be 
requested from time to time and as set forth in guidance documentation available at www.efc.ny.gov/mwbe, 
including but not limited to the Bid Packets. 
 
With respect to this contract, the contractor and subcontractor shall undertake or continue existing programs 
of affirmative action and equal employment opportunity to ensure that minority group members and women 
are afforded equal employment opportunities without discrimination because of race, color, national origin 
(including limited English proficiency), age, disability, sex, gender, sexual orientation, religion, genetic 
characteristics or information, status as a victim of domestic violence, veteran or military status, marital or 
family status, or any other discrimination prohibited by law.  For these purposes, affirmative action shall 
apply in the areas of recruitment, employment, job assignment, promotion, upgrading, demotion, transfer, 
layoff, or termination and rates of pay or other forms of compensation.  
  

http://www.efc.ny.gov/mwbe
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MWBE 
 
MWBE Goals - The contractor agrees to pursue MWBE goals in effect at the time of execution of this 
contract. The MWBE goals shall be applied to the total amount being funded pursuant to the grant 
agreement or project finance agreement with EFC. 
 
10/1/2012 – Present MWBE Combined Goal* 
All counties  20% 

*May be any combination of MBE and/or WBE participation 
 
Contractors shall solicit participation of MWBE contractors (including subcontractors, consultants and 
service providers) for SRF-funded projects in accordance with the aforementioned goals.  The contractor 
must submit sufficient documentation to demonstrate good faith efforts to provide opportunities for MWBE 
participation for work related to the SRF-funded project in the event respective goals are not achieved. 
Guidance pertaining to documentation of good faith efforts is set forth in the Bid Packet. 
  
The contractor agrees that for purposes of providing meaningful participation by MWBEs on the contract and 
achieving the goals, contractor will reference the directory of New York State Certified MWBEs found at the 
following internet address: ny.newnycontracts.com. 
 
Subcontractors who in turn subcontract work shall also comply with MWBE requirements for that contract.  
 
MWBE Utilization Plan (MWBE Utilization Plan requirements apply to contractors and are submitted prior 
to execution of a contract.) – Each contractor shall prepare and submit to the Recipient for approval an 
MWBE Utilization Plan, and any revision or amendment thereto, that provides information describing MBEs 
and WBEs to be utilized at various times during the performance of this contract.  The MWBE Utilization 
Plan shall identify the contractor’s proposed MBE and WBE utilization for this contract and the MWBE 
participation goals for this contract as established by EFC.  The MBEs and WBEs identified in the MWBE 
Utilization Plan must be certified by, or have applied for certification from ESD. 
 
In the event that contractor’s approved MWBE Utilization Plan does not propose achievement of the MWBE 
participation goals for this contract, contractor shall complete a waiver request as hereinafter referenced. 
 
Submission – Within 30 days of execution of this contract, contractor shall submit to the Recipient copies of 
all signed subcontracts, agreements, and/or purchase orders referred to in the MWBE Utilization Plan. 
 
Compliance – Contractor agrees to adhere to its approved MWBE Utilization Plan for the participation of 
MWBEs on this contract pursuant to their respective MWBE goals. 
 
Waivers – If contractor’s application of good faith efforts does not result in the utilization of MBE and/or 
WBE firms to achieve the aforementioned goals, prior to execution of a contract, the contractor shall 
complete the waiver request portion of the MWBE Utilization Plan and submit it to the Recipient.  Contractor 
is entitled to receive a written notice of acceptance or denial within 20 days of receipt.  Upon receipt of a 
notice of deficiency from Recipient, Contractor shall respond with written remedy to such notice within 7 
days.  Such response may include a request for a total or partial waiver of the aforementioned goals.  
 
Contractor shall comply with the requirements set forth in the Bid Packets regarding waivers. 
 
Required Reports - MWBE Monthly Report –Contractor agrees to submit a report to the Recipient by the 
3rd business day following each end of month over the term of this contract documenting the progress made 
towards achievement of the MWBE goals of this contract. 
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EEO 
 
EEO Workforce Staffing Plan – All Service Provider (non-construction) contractors and subcontractors 
shall submit an acceptable EEO Workforce Staffing Plan setting forth the anticipated work force to be 
utilized on such contract or, where required, information on the service provider’s total work force, including 
apprentices, broken down by specific ethnic background, gender and Federal occupational categories or other 
appropriate categories specified by the Recipient.  The EEO Workforce Staffing Plan is submitted prior to 
execution of a contract.  
 
Required Reports - EEO Workforce Utilization Reports – Applies to Service Provider (Non-
Construction) Contracts and Subcontracts 
 
During the term of this contract, the contractor and subcontractor shall update and provide notice to the 
Recipient of any changes to the previously submitted Staffing Plan in the form of an EEO Workforce 
Utilization Report. Contractor shall submit this information on a quarterly basis during the term of this 
contract to report the actual workforce utilized in the performance of the contract by the specified categories 
listed including ethnic background, gender, and Federal occupational categories. The EEO Workforce 
Utilization Report must be submitted to report this information. In the event a Contractor and Subcontractor’s 
workforce does not change within the Quarterly period, the Contractor shall notify the Recipient in writing.  
 
Required Reports - EEO Workforce Utilization Reports – Applies to Construction Contracts and 
Subcontracts  
 
During the term of this contract, the contractor and subcontractor shall submit to the Recipient EEO 
Workforce Utilization Reports.  Contractor and subcontractor shall submit this information on a monthly 
basis to report the actual labor hours utilized in the performance of this contract by the specified categories 
listed including ethnic background, gender, and Federal occupational categories. The EEO Workforce 
Utilization Report must be submitted to report this information. 
  
All EEO Workforce Utilization Reports submitted by the contractor and subcontractor shall reflect a 
separation of the workforce utilized in the performance of this contract from contractor or subcontractor's 
total workforce. Contractor shall submit the EEO Workforce Utilization Report and indicate that the 
information provided relates to the actual workforce utilized on this contract. If contractor or subcontractor 
fails to separate the workforce to be utilized on this contract from the total workforce as determined by 
Recipient contractor shall submit the EEO Workforce Utilization Report and indicate that the information 
provided is contractor or subcontractor's total workforce during the subject time frame, not limited to work 
specifically under this contract. 
 
Disadvantaged Business Enterprises - The contractor and subcontractor shall not discriminate on the basis 
of race, color, national origin or sex in the performance of this contract. The contractor and subcontractor 
shall carry out applicable requirements of 40 CFR Part 33 in the award and administration of contracts 
awarded under EPA financial assistance agreements. Failure by the contractor and subcontractor to carry out 
these requirements is a material breach of this contract which may result in the termination of this contract or 
other legally available remedies.  Contractors and subcontractors shall comply with the requirements set forth 
in the Bid Packets regarding Disadvantaged Business Enterprises.  
 
REMEDIES: 
 
Upon a determination by the Recipient of contractor’s non-responsiveness, non-responsibility or breach as a 
result of a failure to comply with the requirements of Article 15-A and the Regulations, Recipient may 
withhold funds under this contract or take such other actions, impose liquidated damages or commence 
enforcement proceedings as set forth herein or as otherwise allowed by law or in equity. 
 
If contractor or subcontractor fails to submit to Recipient an EEO policy statement consistent with the 
provisions set forth in clauses (i), (ii), (iii) and (iv) of the definition thereof and within the timeframe required 
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therefor, Recipient may declare this contract to be null and void. 
 
Contractor and subcontractor agree that a failure to submit and/or adhere to its EEO policy statement, EEO 
Workforce Staffing Plan for Service Provider (Non-construction) Contracts (if applicable), and an MWBE 
Utilization Plan (contractors only), and any other required periodic reports, shall constitute a material breach 
of the terms of this contract, entitling Recipient to any remedy provided herein, including but not limited to, a 
finding of contractor non-responsiveness.  
 
Liquidated or Other Damages - If it has been determined by the Recipient or NYSEFC that the contractor 
is not in compliance with the requirements herein or refuses to comply with such requirements, or if 
contractor is found to have willfully and intentionally failed to comply with the MWBE participation goals, in 
accordance with Section 316-a of Article 15-A and 5 NYCRR §142.13, contractor shall be obligated to pay to 
Recipient liquidated damages or other appropriate damages as determined by the Recipient or EFC. 
 
Liquidated damages shall be calculated as an amount not to exceed the difference between: 
   

1. All sums identified for payment to MWBEs had the contractor achieved the contractual MWBE 
goals; and 

  
2. All sums actually paid to MWBEs for work performed or materials supplied under this contract. 

 
In the event a determination has been made by the Recipient or EFC which requires the payment of liquidated 
damages and such identified sums have not been withheld, contractor shall pay such liquidated damages to 
Recipient within sixty (60) days after they are assessed unless prior to the expiration of such sixtieth day,  
contractor has filed a complaint with ESD pursuant to Subdivision 8 of Section 313 of the Executive Law in 
which event the liquidated damages shall be payable if Director of ESD renders a decision in favor of 
Recipient. 
 
RESTRICTIONS ON LOBBYING: 
  
Contractor and subcontractor executing a contract in excess of $100,000 agree to provide to the Recipient 
an executed Certification For Contracts, Grants, Loans, and Cooperative Agreements 40 CFR 34, in the 
form attached hereto, consistent with the requirements of 40 CFR Part 34.      
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EXHIBIT 2 
 

DAVIS-BACON (DB) PREVAILING WAGE REQUIREMENTS FOR SRF RECIPIENTS 
 

The Recipient acknowledges and hereby agrees to comply with the Wage Rate Requirements under the 
Davis-Bacon Act, which are hereby restated in pertinent part as follows:  
 

Preamble 
 
The Clean Water Act (CWA) and Safe Drinking Water Act (SDWA) require that all laborers and 
mechanics employed by contractors and subcontractors on projects funded directly by or assisted in 
whole or in part by and through the Federal Government pursuant to the SRF shall be paid wages at 
rates not less than those prevailing on projects of a character similar in the locality as determined by 
the Secretary of Labor in accordance with subchapter IV of chapter 31 of title 40, United States Code.  

Pursuant to Reorganization Plan No. 14 and the Copeland Act, 40 U.S.C. 3145, the Department of 
Labor has issued regulations at 29 CFR Parts 1, 3, and 5 to implement the Davis-Bacon (DB) and 
related Acts. Regulations in 29 CFR 5.5 instruct agencies concerning application of the standard DB 
contract clauses set forth in that section.  Federal agencies providing grants, cooperative agreements, 
and loans under the SRF shall ensure that the standard DB contract clauses found in 29 CFR 5.5(a) 
are incorporated in any resultant covered contracts that are in excess of $2,000 for construction, 
alteration or repair (including painting and decorating).  

With respect to the Clean Water and Safe Drinking Water State revolving Funds, EPA provides 
capitalization grants to the State which in turn, through the Corporation, provides subgrants or loans 
to eligible entities within the State (Recipient(s)).  Typically, the Recipients are municipal or other 
local governmental entities.  For these types of Recipients, the provisions set forth under Roman 
Numeral I, below, shall apply.  Although EPA and the State remain responsible for ensuring 
Recipients’ compliance with the wage rate requirements set forth herein, those Recipients shall have 
the primary responsibility to maintain payroll records as described in Section 3(ii)(A), below and for 
compliance as described in Section I-5.  
 
I.  Requirements under the Davis-Bacon Act For Recipients  
 
The following terms and conditions specify how the Corporation and governmental Recipients will 
meet the DB requirements.  If a Recipient has questions regarding when DB applies, obtaining the 
correct DB wage determinations, DB provisions, or compliance monitoring, it may contact the 
Corporation.  The Corporation or Recipient may also obtain additional guidance from the web site of 
the Department of Labor (DOL) at http://www.dol.gov/whd/programs/dbra/. 
 
1.  Applicability of the Davis-Bacon (DB) prevailing wage requirements.  

 
Davis-Bacon prevailing wage requirements apply to the construction, alteration, and repair 
activity of infrastructure, including all construction, alteration and repair activity involving waste 
water or drinking water treatment plants as subject to DB.  If a Recipient encounters a unique 
situation at a site that presents uncertainties regarding DB applicability, the Recipient must 
discuss the situation with the Corporation before authorizing work on that site.   

 
2.  Obtaining Wage Determinations.  

  
(a).  Recipients shall obtain the wage determination for the locality in which a covered activity subject 
to DB will take place prior to issuing requests for bids, proposals, quotes or other methods for 
soliciting contracts (solicitation) for activities subject to DB.  These wage determinations shall be 
incorporated into solicitations and any subsequent contracts.  Prime contracts must contain a 
provision requiring that subcontractors follow the wage determination incorporated into the prime 
contract.   
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(i) While the solicitation remains open, the Recipient shall monitor www.wdol.gov. on a 

weekly basis to ensure that the wage determination contained in the solicitation remains 
current.  The Recipients shall amend the solicitation if DOL issues a modification more 
than 10 days prior to the closing date (i.e. bid opening) for the solicitation.  If DOL 
modifies or supersedes the applicable wage determination less than 10 days prior to the 
closing date, the Recipients may request a finding from the Corporation that there is not a 
reasonable time to notify interested contractors of the modification of the wage 
determination.  The Corporation will provide a report of its findings to the Recipient.  

 
(ii) If the Recipient does not award the contract within 90 days of the closure of the 

solicitation, any modifications or supersedes DOL makes to the wage determination 
contained in the solicitation shall be effective unless the Corporation, at the request of the 
Recipient, obtains an extension of the 90 day period from DOL pursuant to 29 CFR 
1.6(c)(3)(iv).  The Recipient shall monitor www.wdol.gov on a weekly basis if it does not 
award the contract within 90 days of closure of the solicitation to ensure that wage 
determinations contained in the solicitation remain current.   

 
(b).  If the Recipient carries out activity subject to DB by issuing a task order, work assignment or 
similar instrument to an existing contractor (ordering instrument) rather than by publishing a 
solicitation, the Recipient shall insert the appropriate DOL wage determination from www.wdol.gov 
into the ordering instrument.   
 
(c).  Recipient shall review all subcontracts subject to DB entered into by prime contractors to verify 
that the prime contractor has required its subcontractors to include the applicable wage 
determinations.  
 
(d).  As provided in 29 CFR 1.6(f), DOL may issue a revised wage determination applicable to a 
Recipient’s contract after the award of a contract or the issuance of an ordering instrument if DOL 
determines that the Recipient has failed to incorporate a wage determination or has used a wage 
determination that clearly does not apply to the contract or ordering instrument.  If this occurs, the 
Recipient shall either terminate the contract or ordering instrument and issue a revised solicitation or 
ordering instrument or incorporate DOL’s wage determination retroactive to the beginning of the 
contract or ordering instrument by change order.  The Recipient’s contractor must be compensated for 
any increases in wages resulting from the use of DOL’s revised wage determination.     
 
3.  Contract and Subcontract provisions. 
 
 (a)  The Recipient(s) shall insert in full in any contract in excess of $2,000 which is entered into for 
the actual construction, alteration and/or repair, including painting and decorating, of a public 
building or public work, or building or work financed in whole or in part from Federal funds or in 
accordance with guarantees of a Federal agency or financed from funds obtained by pledge of any 
contract of a Federal agency to make a loan, grant or annual contribution (except where a different 
meaning is expressly indicated), and which is subject to the labor standards provisions of any of the 
acts listed in § 5.1, the following clauses: 
 
 (1) Minimum wages.  
 
(i) All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate on 
any account (except such payroll deductions as are permitted by regulations issued by the Secretary of 
Labor under the Copeland Act (29 CFR part 3) ), the full amount of wages and bona fide fringe 
benefits (or cash equivalents thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is attached hereto and made a 
part hereof, regardless of any contractual relationship which may be alleged to exist between the 
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contractor and such laborers and mechanics.  
 
Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) 
of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such 
laborers or mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, regular 
contributions made or costs incurred for more than a weekly period (but not less often than quarterly) 
under plans, funds, or programs which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period.  Such laborers and mechanics shall be 
paid the appropriate wage rate and fringe benefits on the wage determination for the classification of 
work actually performed, without regard to skill, except as provided in § 5.5(a)(4).  Laborers or 
mechanics performing work in more than one classification may be compensated at the rate specified 
for each classification for the time actually worked therein: Provided, That the employer's payroll 
records accurately set forth the time spent in each classification in which work is performed.  The 
wage determination (including any additional classification and wage rates conformed under 
paragraph (a)(1)(ii) of this section) and the Davis-Bacon poster (WH-1321) shall be posted at all 
times by the contractor and its subcontractors at the site of the work in a prominent and accessible 
place where it can be easily seen by the workers.  
 
Recipients may obtain wage determinations from the U.S. Department of Labor’s web site, 
www.wdol.gov. 
 
(ii)(A) The Recipient(s), on behalf of EPA, shall require that any class of laborers or mechanics, 
including helpers, which is not listed in the wage determination and which is to be employed under 
the contract shall be classified in conformance with the wage determination.  The EPA award official 
shall approve an additional classification and wage rate and fringe benefits therefore only when the 
following criteria have been met:  
 
(1) The work to be performed by the classification requested is not performed by a classification in 
the wage determination; and  
 
(2) The classification is utilized in the area by the construction industry; and  
 
(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to 
the wage rates contained in the wage determination.  
 
(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), 
or their representatives, and the Recipient(s) agree on the classification and wage rate (including the 
amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by 
the Recipient(s) to the State award official.  The State award official will transmit the report, to the 
Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. 
Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, 
will approve, modify, or disapprove every additional classification action within 30 days of receipt 
and so advise the State award official or will notify the State award official within the 30-day period 
that additional time is necessary.  
 
(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the and the Recipient(s) do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the award official shall refer 
the questions, including the views of all interested parties and the recommendation of the State award 
official, to the Administrator for determination.  The Administrator, or an authorized representative, 
will issue a determination within 30 days of receipt and so advise the contracting officer or will notify 
the contracting officer within the 30-day period that additional time is necessary.  
 
(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 
(a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the classification 
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under this contract from the first day on which work is performed in the classification.  
 
(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 
cash equivalent thereof.  
 
(iv) If the contractor does not make payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable standards 
of the Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside 
in a separate account assets for the meeting of obligations under the plan or program.  
 
(2) Withholding.  
 
The Recipient(s), shall upon written request of the EPA Award Official or an authorized 
representative of the Department of Labor, withhold or cause to be withheld from the contractor 
under this contract or any other Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the 
same prime contractor, so much of the accrued payments or advances as may be considered necessary 
to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages required by the contract. In the event of 
failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or 
working on the site of the work, all or part of the wages required by the contract, the (Agency) may, 
after written notice to the contractor, sponsor, applicant, or owner, take such action as may be 
necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased.  
 
(3) Payrolls and basic records.  
 
(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course 
of the work and preserved for a period of three years thereafter for all laborers and mechanics 
working at the site of the work.  Such records shall contain the name, address, and social security 
number of each such worker, his or her correct classification, hourly rates of wages paid (including 
rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of 
the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours 
worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under 
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs 
reasonably anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) 
of the Davis-Bacon Act, the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the laborers or mechanics affected, and records 
which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors 
employing apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of the 
apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.  
 
(ii)(A)  The contractor shall submit weekly, for each week in which any contract work is performed, a 
copy of all payrolls to the Recipient, that is, the entity that receives the sub-grant or loan from the 
Corporation.  Such documentation shall be available on request of the Corporation or EPA.  As to 
each payroll copy received, the Recipient shall provide written confirmation in a form satisfactory to 
the State indicating whether or not the project is in compliance with the requirements of 29 CFR 
5.5(a)(1) based on the most recent payroll copies for the specified week.  The payrolls shall set out 
accurately and completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i), 
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except that full social security numbers and home addresses shall not be included on the weekly 
payrolls.  Instead the payrolls shall only need to include an individually identifying number for each 
employee (e.g., the last four digits of the employee's social security number).  The required weekly 
payroll information may be submitted in any form desired.  Optional Form WH-347 is available for 
this purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.  The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered 
worker, and shall provide them upon request to the Recipient(s) for transmission to the State or EPA 
if requested by EPA, the State, the contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or audit of compliance with prevailing wage requirements.  It 
is not a violation of this section for a prime contractor to require a subcontractor to provide addresses 
and social security numbers to the prime contractor for its own records, without weekly submission to 
the Recipient(s).  
 
(B)  Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following:  
 
(1) That the payroll for the payroll period contains the information required to be provided under § 
5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained under § 
5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and complete;  
 
(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the 
contract during the payroll period has been paid the full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;  
 
(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe 
benefits or cash equivalents for the classification of work performed, as specified in the applicable 
wage determination incorporated into the contract.  
 
(C) The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of 
Compliance” required by paragraph (a)(3)(ii)(B) of this section.  
 
(D) The falsification of any of the above certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United 
States Code.  
 
(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this 
section available for inspection, copying, or transcription by authorized representatives of the State, 
EPA or the Department of Labor, and shall permit such representatives to interview employees during 
working hours on the job.  If the contractor or subcontractor fails to submit the required records or to 
make them available, the Federal agency or State may, after written notice to the contractor, sponsor, 
applicant, or owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds.  Furthermore, failure to submit the required records upon 
request or to make such records available may be grounds for debarment action pursuant to 29 CFR 
5.12.  
 
(4) Apprentices and trainees--  
 
(i) Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the 
work they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
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Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State 
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days 
of probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be 
eligible for probationary employment as an apprentice.  The allowable ratio of apprentices to 
journeymen on the job site in any craft classification shall not be greater than the ratio permitted to 
the contractor as to the entire work force under the registered program.  Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or otherwise employed as stated above, shall 
be paid not less than the applicable wage rate on the wage determination for the classification of work 
actually performed.  In addition, any apprentice performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  Where a contractor is performing construction 
on a project in a locality other than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or 
subcontractor's registered program shall be observed.  Every apprentice must be paid at not less than 
the rate specified in the registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable wage determination.  
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 
program.  If the apprenticeship program does not specify fringe benefits, apprentices must be paid the 
full amount of fringe benefits listed on the wage determination for the applicable classification.  If the 
Administrator determines that a different practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  In the event the Office of Apprenticeship 
Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize 
apprentices at less than the applicable predetermined rate for the work performed until an acceptable 
program is approved.  
 
(ii) Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than 
the predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the 
U.S. Department of Labor, Employment and Training Administration.  The ratio of trainees to 
journeymen on the job site shall not be greater than permitted under the plan approved by the 
Employment and Training Administration.  Every trainee must be paid at not less than the rate 
specified in the approved program for the trainee's level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage determination.  Trainees shall be paid fringe 
benefits in accordance with the provisions of the trainee program.  If the trainee program does not 
mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage 
determination unless the Administrator of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits for apprentices. Any employee listed 
on the payroll at a trainee rate who is not registered and participating in a training plan approved by 
the Employment and Training Administration shall be paid not less than the applicable wage rate on 
the wage determination for the classification of work actually performed.  In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually 
performed.  In the event the Employment and Training Administration withdraws approval of a 
training program, the contractor will no longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved.  
 
(iii) Equal employment opportunity.  The utilization of apprentices, trainees and journeymen under 
this part shall be in conformity with the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30.  
 
(5) Compliance with Copeland Act requirements.  The contractor shall comply with the requirements 
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of 29 CFR part 3, which are incorporated by reference in this contract.  
 
(6) Subcontracts.  The contractor or subcontractor shall insert in any subcontracts the clauses 
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines may by 
appropriate, and also a clause requiring the subcontractors to include these clauses in any lower tier 
subcontracts.  The prime contractor shall be responsible for the compliance by any subcontractor or 
lower tier subcontractor with all the contract clauses in 29 CFR 5.5.  
 
(7) Contract termination: debarment.  A breach of the contract clauses in 29 CFR 5.5 may be grounds 
for termination of the contract, and for debarment as a contractor and a subcontractor as provided in 
29 CFR 5.12.  
 
(8) Compliance with Davis-Bacon and Related Act requirements.  All rulings and interpretations of 
the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract.  
 
(9) Disputes concerning labor standards.  Disputes arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes clause of this contract.  Such disputes shall be 
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, 
and 7.  Disputes within the meaning of this clause include disputes between the contractor (or any of 
its subcontractors) and Recipient(s), State, EPA, the U.S. Department of Labor, or the employees or 
their representatives.  
 
(10) Certification of eligibility.  
 
(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person 
or firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded 
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  
 
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  
 
(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
4.  Contract Provision for Contracts in Excess of $100,000. 
 
(a) Contract Work Hours and Safety Standards Act.  The Recipient shall insert the following clauses 
set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an amount in 
excess of $100,000 and subject to the overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to the clauses required by Item 3, above or 
29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include watchmen and 
guards. 
 
(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract 
work which may require or involve the employment of laborers or mechanics shall require or permit 
any such laborer or mechanic in any workweek in which he or she is employed on such work to work 
in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at 
a rate not less than one and one-half times the basic rate of pay for all hours worked in excess of forty 
hours in such workweek.  
 
(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 
clause set forth in paragraph (a)(1) of this section the contractor and any subcontractor responsible 
therefore shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be 
liable to the United States (in the case of work done under contract for the District of Columbia or a 
territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall 
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be computed with respect to each individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in paragraph (a)(1) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to work in excess of the 
standard workweek of forty hours without payment of the overtime wages required by the clause set 
forth in paragraph (a)(1) of this section.  
 
(3) Withholding for unpaid wages and liquidated damages. The Recipient, upon written request of the 
EPA Award Official or an authorized representative of the Department of Labor, shall withhold or 
cause to be withheld, from any moneys payable on account of work performed by the contractor or 
subcontractor under any such contract or any other Federal contract with the same prime contractor, 
or any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, 
which is held by the same prime contractor, such sums as may be determined to be necessary to 
satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (b)(2) of this section.  
 
(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth 
in paragraph (a)(1) through (4) of this section and also a clause requiring the subcontractors to include 
these clauses in any lower tier subcontracts.  The prime contractor shall be responsible for compliance 
by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (a)(1) 
through (4) of this section.  
 
(b) In addition to the clauses contained in Item 3, above, in any contract subject only to the Contract 
Work Hours and Safety Standards Act and not to any of the other statutes cited in 29 CFR 5.1, the 
Recipient shall insert a clause requiring that the contractor or subcontractor shall maintain payrolls 
and basic payroll records during the course of the work and shall preserve them for a period of three 
years from the completion of the contract for all laborers and mechanics, including guards and 
watchmen, working on the contract. Such records shall contain the name and address of each such 
employee, social security number, correct classifications, hourly rates of wages paid, daily and 
weekly number of hours worked, deductions made, and actual wages paid. Further, the Recipient 
shall insert in any such contract a clause providing that the records to be maintained under this 
paragraph shall be made available by the contractor or subcontractor for inspection, copying, or 
transcription by authorized representatives of the (write the name of agency) and the Department of 
Labor, and the contractor or subcontractor will permit such representatives to interview employees 
during working hours on the job. 

 
5.  Compliance Verification   
 
(a).  The Recipient shall periodically interview a sufficient number of employees entitled to DB 
prevailing wages (covered employees) to verify that contractors or subcontractors are paying the 
appropriate wage rates.  As provided in 29 CFR 5.6(a)(6), all interviews must be conducted in 
confidence. The Recipient must use Standard Form 1445 or equivalent documentation to memorialize 
the interviews.  Copies of the SF 1445 are available from EPA on request.   
 
(b).  The Recipient shall establish and follow an interview schedule based on its assessment of the 
risks of noncompliance with DB posed by contractors or subcontractors and the duration of the 
contract or subcontract. Recipients must increase the frequency of the interviews if the initial 
interviews or other information indicates that there is a risk that the contractor or subcontractor is not 
complying with DB.  Recipients shall immediately conduct necessary interviews in response to an 
alleged violation of the prevailing wage requirements.  All interviews shall be conducted in 
confidence.    
 
(c).  The Recipient shall periodically conduct spot checks of a representative sample of weekly 
payroll data to verify that contractors or subcontractors are paying the appropriate wage rates. The 
Recipient shall establish and follow a spot check schedule based on its assessment of the risks of 
noncompliance with DB posed by contractors or subcontractors and the duration of the contract or 
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subcontract.  At a minimum, the Recipient must spot check payroll data within two weeks of each 
contractor or subcontractor’s submission of its initial payroll data and two weeks prior to the 
completion date the contract or subcontract.  Recipients must conduct more frequent spot checks if 
the initial spot check or other information indicates that there is a risk that the contractor or 
subcontractor is not complying with DB. In addition, during the examinations the Recipient shall 
verify evidence of fringe benefit plans and payments thereunder by contractors and subcontractors 
who claim credit for fringe benefit contributions.  
 
(d).  The Recipient shall periodically review contractors and subcontractors use of apprentices and 
trainees to verify registration and certification with respect to apprenticeship and training programs 
approved by either the U.S Department of Labor or a state, as appropriate, and that contractors and 
subcontractors are not using disproportionate numbers of, laborers, trainees and apprentices.  These 
reviews shall be conducted in accordance with the schedules for spot checks and interviews described 
in Item 5(b) and (c) above. 
 
(e).  Recipients must immediately report potential violations of the DB prevailing wage requirements 
to the EPA DB contact listed above and to the appropriate DOL Wage and Hour District Office listed 
at http://www.wdol.gov/ 
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PART 2: 
 

GUIDANCE MATERIALS 
 

Equal Employment Opportunity (EEO) and  
Minority & Women-Owned Business Enterprise (MWBE) 
Programs  
 
A description of the EEO & MWBE requirements as they relate to construction contracts funded in whole 
or in part by the New York State Revolving Funds: 
 
Applicability: 
This guidance applies to construction contracts entered into between an SRF recipient (Recipient) and a 
contractor (or subcontractor) when SRF funds are expended for the acquisition, construction, demolition, 
replacement, major repair or renovation of real property and improvements thereof. 
 
Purpose of Documents: 
This guidance is designed to complement the required contract language as set forth in Part 1, by 
providing additional information intended to assist SRF Recipients and bidders in complying with EEO, 
MWBE, and other requirements of the SRF programs, including:  

• New York State Executive Law, Article 15-A and New York Code of Rules and Regulations, Title 
5 (5 NYCRR) Parts 140-145 (Regulations of the Commissioner of Economic Development) 

• 40 Code of Federal Regulations (CFR) Part 33 – “Participation by Disadvantaged Business 
Enterprises in US EPA Programs” 

• Davis Bacon Related Acts (DBRA) consisting of the following: 
The Davis Bacon Act; Copeland Act 40 U.S.C. 3145; Reorganization Plan No. 14;  
Department of Labor 29 CFR Parts 1, 3, and 5; Contract Work Hours and Safety Standards Act 

• Restrictions on Lobbying 
 
Contractors  are required to engage in procurement practices that will provide opportunities for 
meaningful participation of minority and women-owned business enterprises (MWBE) in providing 
construction, labor, travel, equipment, materials, supplies, services (including legal, financial, engineering 
or other professional services), or any combination of the above, and practices to encourage the 
employment of minorities and women in the workforce. 
 
Contractors are required to engage in oversight practices that ensure that the wages paid to employees 
and subcontractors are consistent with DBRA requirements including payment of the higher of the state 
or federal wages. 
 
Failure to report on EEO participation or to meet all the requirements of MWBE, DBE and DBRA 
regulations in a timely manner may result in withholding of disbursements of SRF funds or other remedies 
as reflected in the SRF financial assistance agreement. This may affect the contractor’s payments.   
 
Reference the EFC website to ensure the most recent forms and language. (www.efc.ny.gov/mwbe) 
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Guidance 1: EEO & MWBE Programs 

 
The New York State Environmental Facilities Corporation (EFC) implements the New York State 
Revolving Fund (SRF) for both Clean Water and Drinking Water projects. This guidance outlines the 
activities that must be performed by each contractor on an SRF funded project in order to comply with 
federal and New York State laws and regulations.  

I. EQUAL EMPLOYMENT OPPORTUNITY 

A. WORKFORCE DIVERSITY 

Contractors are required to document their efforts to meet EEO goals for the employment 
of minorities and women on all SRF funded projects (EEO Workforce Utilization Report). 
The United States Department of Labor (DOL) has established EEO goals for 
employment of minority and women.  The goals are available on EFC’s website. 
(www.efc.ny.gov/mwbe - Refer to Prime Contractor Folder) 

B. EEO POLICY STATEMENT 
 

The EEO Policy Statement is documentation of a contractor’s policy of non-discrimination 
in accordance with federal and State laws.  The EEO Policy Statement must: be 
submitted to Recipient’s MBO as part of any bid proposal; include language as defined 
above (see Required Terms for Project Contracts and Subcontracts – EEO Policy 
Statement definition); and be signed by each potential bidder.  
 
The EEO Policy Statement can be found in the required forms section of this document 
and on EFC’s website at www.efc.ny.gov/mwbe (Refer to Prime Contractor & 
Subcontractor folder). 
  

C. EEO WORKFORCE UTILIZATION REPORTS  

Upon the execution of the contract and monthly thereafter, the contractor shall submit to 
the Recipient’s MBO an EEO Workforce Utilization Report of the actual labor hours 
worked by ALL contractor AND subcontractor employees during the prior month period, 
on activities related to the contract, broken down by specific ethnic background, gender, 
and Federal occupational categories or other appropriate categories specified by the 
Recipient.  

The EEO Workforce Utilization Report is part of the MWBE Monthly Payment Reports.  
Both the EEO Workforce Utilization Report and MWBE Monthly Report are found on the 
EFC website. (www.efc.ny.gov/mwbe - Refer to Prime Contractor folder).  

 
All EEO Workforce Utilization Reports submitted by the contractor and subcontractor 
must reflect a separation of the workforce utilized in the performance of this contract from 
contractor or subcontractor's total workforce. The EEO Workforce Utilization Report must 
indicate that the information provided relates to the actual workforce utilized. If the 
contractor or subcontractor fails to separate the workforce to be utilized on this contract 
from the total workforce as determined by Recipient, contractor shall submit the EEO 
Workforce Utilization Report and indicate that the information provided is contractor or 
subcontractor's total workforce during the subject time frame, not limited to work 
specifically under a particular contract. 

 
 

http://www.efc.ny.gov/mwbe
http://www.efc.ny.gov/mwbe
http://www.efc.ny.gov/mwbe
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II. MINORITY & WOMEN-OWNED BUSINESS ENTERPRISE (Prime Contracts Only) 
 
A. MWBE REQUIREMENTS – Construction Contracts  
 

Recipients, contractors and subcontractors must comply with New York State Executive 
Law, Article 15-A and New York Code of Rules and Regulations, Title 5 (5 NYCRR) Parts 
140-145 (Regulations of the Commissioner of Economic Development). 

Construction contracts with a value greater than $100,000 funded with SRF financial 
assistance are subject to MWBE requirements.   

Construction contracts, for the purposes of SRF MWBE compliance, are written 
agreements between an SRF Recipient and a contractor (or subcontractor) whereby the 
SRF Recipient commits to expend funds for the acquisition, construction, demolition, 
replacement, major repair or renovation of real property and improvements thereof in 
support of an SRF financed project.   
 
Amendments or change orders for such construction contracts with a value greater than 
$25,000 may be subject to MWBE requirements as well.  The Prime contractor is to seek 
additional MWBE participation for the additional value of the contract. 

 
If contracts with a value of $100,000 or less have subsequent change orders or 
amendments that bring the total contract value to greater than $100,000, the full value of 
the contract will then be subject to MWBE requirements. 

 
B. MWBE PARTICIPATION GOALS (FAIR SHARE OBJECTIVES) 

 
Based on the report The State of Minority and Women-Owned Business Enterprise: 
Evidence of New York (April 29, 2010) (NYS Disparity Study), there is a demonstrated 
availability of MWBEs throughout New York State. Contractors are required to solicit 
participation of MWBE contractors (including subcontractors, consultants, and service 
providers) for SRF funded projects.  

MWBE participation goals will be based on the execution date of each respective 
contract, unless MWBE participation goals have been otherwise specified in an executed 
SRF financial assistance agreement.      

10/1/2012 – Present MWBE Combined Goal* 
All counties  20% 

*May be any combination of MBE and/or WBE participation 

10/1/2011 – 9/30/2012 MBE Goals WBE Goals 
New York City (Bronx, Brooklyn, Manhattan, 

Queens, Staten Island) 17% 8% 

Dutchess 
Nassau 
Orange  

Putnam 
Rockland 
Sullivan 

Suffolk 
Ulster 

Westchester 
10% 6% 

All counties not listed above 9% 5% 
 

10/2009 – 9/30/2011 MBE Goals WBE Goals 
New York City and Long Island Region  
(Bronx, Brooklyn, Manhattan, Queens, Staten 
Island, Nassau, Suffolk) 

21.5% 13.7% 

All Counties not listed above 6% 6% 
 

* Speak with EFC representative for specific MWBE participation goals 

 
C. RECEIVING CREDIT UNDER THE EFC MWBE PROGRAM 

To receive MWBE participation credit, contractors performing work that have been 
identified in an approved MWBE Utilization Plan (See Subsection D1 below for more 
information) must be certified as an MBE or WBE by the Division of Minority and 

1994 – 9/2009 MBE Goals* WBE Goals* 
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Women’s Business Development, Empire State Development Corporation (ESDC).  
Conditional credit will be given for firms that have applications pending with ESDC.   

Prime contractors that are certified MWBE will receive credit for MWBE participation. 

A list of firms certified in New York State can be found on the ESD website at 
ny.newnycontracts.com.  Searches can be performed by the business name and 
commodity code or business description.   

 
D. CONSTRUCTION CONTRACTOR’S MWBE RESPONSIBILITIES 

At the Time of Bid: 
  

The completed forms listed below shall be part of the official bid submission by 
each competing contractor:  
 
• EPA Form 6100-3 “DBE Subcontractor Performance Form” – Each potential bidder 

shall complete this form and submit it to the MBO for each MWBE firm contacted 
during the bid or proposal preparation process, and make reasonable efforts to 
obtain signatures from the MBEs and WBEs contacted.   

 
• EPA Form 6100-4 “DBE Subcontractor Utilization Form” – This form shall be 

completed by each potential bidder and submitted to the MBO as part of the bid 
submission.  On this form, each bidder offers their estimated plan for MBE and WBE 
utilization for their contract. 
 
NOTE: The EEO Policy Statement should be completed and submitted at this time. 
See EEO section. 

 
Prior to Award of the Contract:  
 
• EPA Form 6100-2 “DBE Subcontractor Participation Form” - Distribute the form to 

MWBE Subcontractors who are listed on the 6100-4 form.  Submit documented proof 
(e.g. email, letter, certified mail receipt) to the MBO that the 6100-2 form was sent to 
the MWBE Subcontractors. (See Required Forms) 
 
NOTE: The EPA forms are not required for projects valued at $250,000 or less in a 
year. 

 
After Award of the Contract: 
Each prime contractor is obligated to seek MWBE participation and document their good 
faith efforts to meet MWBE goals.   

1. MWBE Utilization Plan 

a. Due Date: MWBE Utilization Plans and any revision or amendment thereto, are 
required to be submitted to the MBO no later than the date of execution of the 
contract.   

b. Preparation: Each contractor shall prepare an MWBE Utilization Plan that provides 
information describing MBEs and WBEs to be utilized during the term of the contract.  
The MWBE Utilization Plan will reflect the EFC MWBE goals that apply to the 
contract as well as the contractor’s anticipated MWBE participation.  The contractor 
will transmit the completed MWBE Utilization Plan form, with all pages filled out, to 
the MBO.  Blank MWBE Utilization Plan forms are available on the EFC website. 
(www.efc.ny.gov/mwbe) 
 
Utilization Plan revisions or amendments must be submitted to the MBO, preferably 
with the next monthly report.  
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c. NYS Certified: The MBEs and WBEs identified in the MWBE Utilization Plan must be 
certified by, or have applied for certification from: 

 
Empire State Development Corporation 
Division of Minority and Women’s Business Development 
625 Broadway 
Albany, New York 12245 
Phone: 1-800-782-8639    
ny.newnycontracts.com 

 
d. Supplier Credit:  Credit for MBE/WBE participation shall be granted for MWBE firms 

performing a commercially useful business function according to custom and practice 
in the industry.  
 
“Commercially useful functions” normally include: 

i. Providing technical assistance to a purchaser prior to a purchase, during 
installation, and after the supplies or equipment are placed in service; 

ii. Manufacturing or being the first tier below the manufacturer of supplies or 
equipment; or 

iii. Providing functions other than merely accepting and referring requests for 
supplies or equipment to another party for direct shipment to a contractor. 

MBE/WBE goal crediting: 

i. For MWBE suppliers who are manufacturers, fabricators, or official 
manufacturer’s representatives who are warehousing such goods, up to 
100% of the MBE/WBE objective may be credited. 

ii. For non-manufacturer suppliers, up to 25% of the MBE/WBE objective may 
be credited.  

iii. No credit will be granted for MBEs and/or WBEs acting merely as a passive 
conduit of funds from one firm to another. 

 
e. Broker Credit:  Firms that are identified as brokers (on the ESD website or at EFC’s 

discretion) may only be credited up to 25% of their full contract value. 
 

f. Waiver Request: If the contractor’s application of good faith efforts does not result in 
the utilization of MBE and/or WBE firms to achieve the aforementioned goals or a 
specialty equipment/service waiver is requested, the contractor shall complete the 
waiver request portion of the MWBE Utilization Plan, attach appropriate 
documentation, and submit it to the MBO.  
See Section F for more information. 
 

 
g. MWBE Utilization Plan Acceptance vs. Notice of Deficiency:  The MBO will 

evaluate a completed MWBE Utilization Plan. Upon review and application of the 
requirements set forth in this guidance, if the MBO finds the UP acceptable, they will 
forward to EFC for review.   If the MBO finds the UP insufficient, they will work with 
the contractor to address deficiencies before submitting to EFC for review. A written 
notice of acceptance or denial will be issued by EFC within 20 business days of 
receipt of the UP.  Upon notice of deficiency to the contractor from either the MBO or 
EFC, the contractor shall respond with a written remedy to such notice within seven 
(7) business days.   
 
In coordination with the MBO, EFC will accept a Utilization Plan upon consideration 
of many factors, including the following: 
 
i. The Utilization Plan indicates that the MWBE proposed goals for the project will 

be achieved; 
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ii. A prime contractor, who is a certified MBE or WBE, will be credited for up to 
100% of the category of their certification.  However, good faith efforts to seek 
participation in the other category are required; 

iii. Adequate documentation to demonstrate good faith effort as described in  
Section D2. 

 
h. UP Acceptance: Within 10 days of the final acceptance of a MWBE Utilization Plan 

or Waiver Request, EFC will post the approved MWBE Utilization Plan or Waiver 
Request on the EFC website. www.efc.ny.gov/mwbe. 

 
i. Conditional UP: In coordination with the MBO, EFC may issue conditional 

acceptance of Utilization Plans pending submission of additional documentation that 
demonstrates there will be an increase in MWBE participation.  

 
j. Revisions of the MWBE Utilization Plans:  If project conditions change such that 

the information submitted in the MWBE Utilization Plan is no longer valid, the 
contractor shall indicate the changes within the next monthly report to the MBO. At 
EFC’s discretion, a completely revised MWBE Utilization Plan form and good faith 
effort documentation may be required to be submitted.   

 
k. Projects co-Funded with other state/federal agencies: In the event EFC is 

providing financial assistance to a project that is also financially supported by other 
state/federal agencies, EFC may defer to the MBE and WBE participation goals 
established for the project by those agencies.  

 
 

2. Good Faith Effort Documentation 
 
Prime contractors shall solicit participation of MWBE firms (including subcontractor, 
consultants and service providers) for SRF-funded projects in an effort to meet the 
appropriate goals.  In the event respective goals are not achieved, the contractor must 
submit sufficient documentation to demonstrate good faith efforts have been made to 
provide opportunities to certified MWBE firms to participate in SRF-funded projects.  
 
 
Examples of documentation of good faith efforts are set forth below:   

 
• Information on the scope of work related to the contract and specific steps taken to 

reasonably structure the scope of work to break out tasks or equipment needs for the 
purpose of providing opportunities for subcontracting with or obtaining supplies or 
services from MBEs or WBEs. 
 

• Printed screenshots of the directory of Certified Minority and Women Owned 
Businesses (MWBE directory) on ESD’s website (ny.newnycontracts.com) on a 
statewide basis, if appropriate, for both MBEs and WBEs that provide the services or 
equipment necessary for the contract. Contact the MBO for assistance in performing 
a proper search including identifying a sufficient number of solicitations to show that 
good faith effort was made. 
 

• Copies of timely solicitations and documentation that the contractor offered relevant 
plans, specifications, or other related materials to MBE and WBE firms on ESD’s 
MWBE directory to participate in the work, with the responses.   
 
The contractor is to offer sufficient advance notice proportional to the size and 
complexity of the contract to enable MBEs and WBEs to prepare an informed 
response to the solicitations for participation as a subcontractor or supplier. The 
solicitations and responses are required to be documented in a log to be submitted in 
the case where the goal is not met. The log should consist of the list of MBE and 
WBE firms solicited, their contact information, the type of work they were solicited to 
perform (or equipment to provide), how the solicitation was made (fax, phone, email) 



Page 24 
 

The SRF Bid Packet  
Guidance for SRF Construction Contracts   Revision Date: 10/1/2013  

and the contact information, the contacts name and the outcome. If a bid was 
received, the bid price should also be included in the log. See a sample log entry 
below: 

 
If no response was received to an initial solicitation, at least one follow-up solicitation 
should be made in a different format than the first, e.g. fax followed by phone call. 
Any bids received from non-MWBE firms should also be tracked on the log.  
 
Submit the EPA 6100-3 and 6100-4 forms that are required as part of all bids or 
proposals. A properly completed EPA 6100-3 form is good indication of a contact to 
an MWBE and their response to the contact. If solicitations do not result in obtaining 
sufficient participation of MWBE firms due to non-responsiveness, please contact the 
MBO or EFC MWBE representative for support.  

 
• Copies of any advertisements of sufficient duration to effectively seek participation of 

certified MBE and WBEs timely published in appropriate general circulation, trade 
and MWBE oriented publications, together with listing and dates of publication of 
such advertisements. A log should be kept of the responses to the ads, similar to the 
log for MWBE firm solicitation and should include the non-MWBE firms that 
responded and the bid prices. Any negotiations should be documented in the log. 

 
• Documents demonstrating that insufficient MBEs or WBEs are reasonably available 

to perform the work.  Based on the NYS Disparity Study, there is a presumption of 
MBE and WBE statewide availability, unless information is submitted indicating 
otherwise. 

• A written demonstration that the contractor offered to make up any inability to meet 
the project MWBE participation goals in other contracts and/or agreements 
performed by the contractor on another SRF funded project. 

• The date of pre-bid, pre-award, or other meetings scheduled by the Recipient, if any, 
and the contact information of any MBEs and WBEs who attended and are capable 
of performing work on the project. 

• Any other information or documentation that demonstrates the contractor conducted 
good faith efforts to provide opportunities for MWBE participation in their work. For 
instance, prime contractors and MBOs should develop a list of MWBE firms that have 
expressed interest in working on SRF funded projects 

• The use of certified Disadvantaged Business Enterprises (DBE), Small Business 
Administration (SBA), and Veteran-Owned Small Businesses (VOSB) may be 
considered as a demonstration of Good Faith Efforts.   

 
 

3. Subcontract Agreements - The contractor shall submit copies of all legally signed 
subcontracts, agreements, and purchase orders that are referred to in the MWBE 
Utilization Plan to the MBO within 30 days of their execution.  These subcontracts and/or 
purchase orders must include the following information: 
a. Actual dollar amount of the subcontract; 
b. A job description of the work to be performed by the subcontractor; 
c. Signatures of both parties;  
d. Date of execution; 
e. MWBE language (included in this bid packet); and 
f. A signed EEO Policy Statement Agreement (See Required Forms). 

 
NOTE:  Purchase orders must be sent with copies of both sides of cancelled checks. 

 

Date M/WBE 
Type 

Company Scope 
of work 

Contact 
Name 

Phone/ 
Email 

Solicitation 
Format 

MWBE 
Response 

Negotiation 
Required? 

Selected?  
If not, Explain 
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4. Monthly Reports - The contractor must submit monthly MWBE payment reports 
supplemented with proof of payment to the MBO.  Blank monthly report forms are 
available at www.efc.ny.gov/mwbe or from the MBO.  Monthly reports should be 
submitted to the MBO within 3 business days after the end of each month being reported.  

 
As part of the Monthly Report, the contractor must provide documentation to the MBO 
that subcontractors have been paid within 30 days of receipt of payment from the 
Recipient.   

 
The final monthly payment report must reflect all Utilization Plan revisions or 
amendments. 

 
 

5. Other Construction Contractor Responsibilities: 
 

a. Continue good faith efforts to seek opportunities for MBE and WBE participation even 
if proposed goals have been achieved.  In addition, any revisions to an MWBE 
Utilization Plan must be documented in the next monthly report to the MBO for 
approval. 

 
b. Provide written notification to the MBO and EFC of any termination of an MBE or 

WBE subcontractor.  This should be reported as part of the revised MWBE Utilization 
Plan. 

 
c. The EEO poster shall be displayed at the project site in a visible location.  The EEO 

poster is at http://www.dol.gov/oasam/programs/osdbu/sbrefa/poster/matrix.htm 
 

d. Provide timely and complete responses to inquiries from either the MBO or EFC staff 
as requested. 

 
e. Make all MWBE & EEO documents and records available upon request to EFC staff, 

the MBO, or their authorized representatives. 
 

f. Manage the project in a manner that creates meaningful opportunities for 
participation by MBEs and WBEs. 

 
g. Provide programs to ensure that minority group members and women are afforded 

equal employment opportunities without discrimination on the basis of race, color, 
national origin (including limited English provision), age, disability, sex, gender, 
sexual orientation, religion, genetic characteristics or information, status as a victim of 
domestic violence, veteran or military status, marital or family status, or any other 
discrimination prohibited by law. 

 
Additional guidance and requirements pertaining to the preparation and submission of the 
MWBE Utilization Plans can be found in the Exhibit 1: Required Terms for Project 
Contracts and Subcontracts. 

 
NOTE: Failure by the contractor to receive acceptance of the MWBE Utilization Plan by 
the Recipient or EFC may result in withholding of progress payments.  Such withholding 
of progress payments shall not relieve the contractor of any contract requirements 
including the completion of the project within the specified contract time. 
 

 
E. SUBCONTRACTOR’S MWBE RESPONSIBILITIES 

Subcontractors are those individuals or business enterprises that contract directly with 
contractors.  Subcontractors should: 

 
1. Maintain their MWBE certifications, and notify the contractor and MBO of any change 

in their certification status. 

http://www.efc.ny.gov/mwbe
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2. Respond promptly to solicitation requests by completing and submitting bid 

information in a timely manner. 
 

3. Maintain business records that should include, but not be limited to, 
contracts/agreements, records of receipts, correspondence, purchase orders, and 
canceled checks. 

 
4. Complete and submit the EPA Form 6100-3 “DBE Subcontractor Performance Form” 

to the contractor prior to submission of the bid.  Provide a receipt of EPA Form 6100-
2 “DBE Subcontractor Participation Form” to the contractor prior to award of contract. 

 
5. Ensure that a required EEO Policy Statement is included in each subcontract.  

Additionally, signed versions of each subcontract should be sent to the MBO within 
30 days of execution. 

 
6. Provide programs to ensure that minority group members and women are afforded 

equal employment opportunities without discrimination on the basis of race, color, 
national origin (including limited English provision), age, disability, sex, gender, 
sexual orientation, religion, genetic characteristics or information, status as a victim of 
domestic violence, veteran or military status, marital or family status, or any other 
discrimination prohibited by law. 

 
7. Notify the MBO and EFC when contract problems arise, such as non-payment for 

services or when the subcontractor is not employed as described in the MWBE 
Utilization Plan. 

 
8. Perform the subcontracted scope of work in a professional and timely manner. 

 
 
F. WAIVER REQUESTS 

 
1. Each contractor is required to create meaningful opportunities for certified MWBE 

participation and to offer the MWBE certified firms a fair share of their work.  After 
making good faith efforts to create meaningful opportunities, a contractor may find 
that it is not possible to meet the MWBE goals. In that case, the contractor shall 
request for an MWBE waiver.  

2. Even if an MWBE waiver is granted, EEO information must still be submitted. The 
EEO information is submitted as part of the Monthly Report.  

3. Preparation: The contractor shall complete the waiver request portion of the MWBE 
Utilization Plan and submit it to the MBO along with adequate good faith effort 
documentation.   

4. Waiver Review:  The MBO and EFC will review each waiver request based on the 
good faith effort criteria presented above and the documentation submitted with the 
waiver request.  EFC will not issue any automatic waivers from MWBE 
responsibilities.  A full or partial waiver from the MWBE goals can be requested. 

5. Specialty Equipment/Service Waiver:  A specialty equipment/service waiver may 
be granted in cases where:  

 
a. equipment is made by only one manufacturer,  
b. the contract specifications call for equipment that is not available through an 

MWBE supplier;  
c. the equipment is constructed on site by specially trained non-MWBE labor; 
d. the service is not available through an MWBE (such as work done by National 

Grid); 
e. the service is proprietary in nature (such as use of certain computer software 

necessary for control systems); or 
f. the service cannot be subcontracted (such as litigation services).  
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If the contract includes specialty equipment or services, and documentation is 
submitted demonstrating that there are no MBE/WBE firms capable of completing 
this portion of the contract, the specialty amount of the contract may be deducted 
from the total contract amount and the goals would be applied to the MWBE Eligible 
Amount.  This determination is made at the discretion of the MBO and EFC. 

 
Example:  
$200,000   -   $50,000   =   $150,000 
(Contract)        (Specialty equipment/service)            (MWBE Eligible Amount)  
 
The MWBE goal is applied to the remaining balance.  
 
A request for this specialty equipment/service deduction can be completed by filling 
out section two of the MWBE Utilization Plan and submitting it to the MBO.   The 
request must include a copy of the page from the contract where the equipment/ 
service is described and the cost of each item.  For construction contracts, the 
schedule of values or bid tabulation sheet should also be submitted.  Additional 
documentation may be requested by the MBO or EFC. 

 
 
G. PROTESTS/COMPLAINTS  

 
Subcontractors or contractors who have any concerns, issues, or complaints regarding 
the implementation of the SRF MWBE/EEO Program, or wish to protest should do so in 
writing to the project MBO and EFC.  The MBO, in consultation with EFC, will review the 
circumstances described in the submission, investigate to develop additional information, 
if warranted, and determine whether action is required.  If the subcontractor believes the 
issue has not been resolved to their satisfaction, they may appeal in writing to EFC for 
consideration.   

 
H. WASTE, FRAUD AND ABUSE 

 
Subcontractors, contractors, service providers, or Recipients who know of or suspect any 
instances of waste, fraud, or abuse within the MWBE & EEO Program should notify the 
project MBO and EFC immediately.  Additionally, suspected fraud activity should be 
reported to the USEPA – Office of Inspector General Hotline at (888) 546-8740 or the 
New York State Office of Inspector General at (800) 367-4448.  
 

I. REMEDIES 
 
If a Recipient makes a determination that a contractor has been non-responsive, is non-
responsible, or is in breach as a result of a failure to comply with the requirements of 
Article 15-A and the Regulations, Recipient may withhold funds under the contract or take 
such other actions, impose liquidated damages or commence enforcement proceedings. 

 
If a contractor or subcontractor fails to submit to Recipient an EEO policy statement 
within the required timeframe, Recipient may declare the contract to be null and void. 

 
A failure to submit and/or adhere to an EEO policy statement and an MWBE Utilization 
Plan, and any other required reports, shall constitute a material breach of the terms of the 
contract between contractor and Recipient, and justify a finding of contractor non-
responsiveness.  

 
Liquidated or Other Damages - If it has been determined by the Recipient or EFC that 
the contractor is not in compliance with the requirements herein or refuses to comply with 
such requirements, or if contractor is found to have willfully and intentionally failed to 
comply with the MWBE participation goals, in accordance with Section 316-a of Article 
15-A and 5 NYCRR §142.13, contractor shall be obligated to pay to Recipient liquidated 
damages or other appropriate damages as determined by the Recipient or EFC. 
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Liquidated damages shall be calculated as an amount not to exceed the difference 
between: 

   
1. All sums identified for payment to MWBEs had the contractor achieved the 

contractual MWBE goals; and 
  

2. All sums actually paid to MWBEs for work performed or materials supplied under this 
contract. 

 
In the event a determination has been made by the Recipient or EFC which requires the 
payment of liquidated damages and such identified sums have not been withheld, 
contractor shall pay such liquidated damages to Recipient within sixty (60) days after they 
are assessed unless prior to the expiration of such sixtieth day,  contractor has filed a 
complaint with ESD pursuant to Subdivision 8 of Section 313 of the Executive Law in 
which event the liquidated damages shall be payable if Director of ESD renders a 
decision in favor of Recipient. 
 

J. RESTRICTIONS ON LOBBYING  
 
Each contractor and subcontractor which has a contract with Recipient exceeding 
$100,000 shall provide to the Recipient an executed certification on the form provided, 
that it will not expend appropriated federal funds to pay any person for influencing or 
attempting to influence an officer or employee of any agency, Member of Congress, 
officer or employee of Congress or any employee of any Member of Congress in 
accordance with the provisions of 40 CFR Part 34, and to maintain such certification for 
their own records.     
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PART 2: 
 

GUIDANCE MATERIALS 
continued 

 
Requirements of the Davis Bacon Related Acts 
 
 
A description of Davis Bacon requirements as they relate to construction contracts. 
 
*Only applies to 212 or 319 projects that qualify as treatment works or at community 
water systems 
 
*If recipient is a non-governmental entity please discuss applicability with EFC.  
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GUIDANCE 2: REQUIREMENTS OF THE DAVIS BACON RELATED ACTS 
 

The Davis Bacon Related Act (DBRA) applies to any federally funded construction contract in excess of 
$2,000 that is under construction after October 30, 2009.  When SRF funding is sought for contracts 
where the construction started prior to October 30, 2009 but construction is still ongoing, it will be 
necessary to execute a change order to incorporate the DBRA provisions.  DBRA requirements do not 
apply to non-construction contracts or for construction work categorized by EPA as non-point source 
projects or estuary management program projects, unless the project involves treatment plant work.   
(Call EFC 800-882-9721, prior to bid if you have these types of projects.)    
 
I. Program  
 

The following activities must be implemented by each contractor on an SRF funded project in 
order to maintain compliance with the DBRA.  These contractual obligations are included in the 
contract language in Required Terms for Project Contracts and Subcontracts and expanded upon 
below. 

 
Prior to bid and execution of any SRF eligible contracts, complete the 
following activities: 
 
A. FEDERAL AND STATE WAGE RATES  

 
When preparing the bid for SRF project, the contractor must use the higher of the 
prevailing federal, state, or applicable local wage rates paid to each trade.  These rates 
apply to subcontractors working on the project as well. Federal wage rates can be found 
at www.wdol.gov. 

  
 B. DEBARRED OR SUSPENDED CONTRACTORS 

 
  The contractor should ensure that the subcontractors bidding on the work are not 

included on either the state or federal debarred or suspended contractor’s list, located 
within the state wage rate packet and available on the US Department of Labor website. 
https://www.sam.gov/portal/public/SAM/ 

   
 C. CONTRACT LANGUAGE AND WAGE RATES 
 

The contractor must ensure that the most recent DBRA contract language and federal 
wage rates are included in the contract before execution.  
 
Davis Bacon regulations require that Recipients must amend the solicitation if the 
Department of Labor issues a modification to the wage rates more than 10 days prior to 
the closing date (i.e. bid opening) for the solicitation. 
 
Also, if the contract has not been awarded within 90 days after bid opening, the Recipient 
must modify the solicitation or contract to include the most recent federal wage rates, if 
they have been modified.  The federal wage website includes a list of wage 
determinations that are due for revision. 
 

After execution of any contracts, complete the following activities: 
 
 A.   WAGE RATE COMPLIANCE VERIFICATION   
   
  Contractor/Subcontractor Responsibilities: 

1. Post Davis Bacon Wage Poster and federal, state, and applicable local wages in 
a visible area at the construction site. This poster may be found on the EFC 
website under the Resource Library. (Refer to Required Forms section) 

2. Make your employees and subcontractors’ employees available for wage 
interviews if necessary.  Wage interviews must be conducted confidentially and 
using Labor Standard Interview Form (SF-1445) which can be found on the EFC 

http://www.wdol.gov/
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website (www.efc.ny.gov) and in the Required Forms section. 

3. Use federal payroll form WH-347 and complete the certifications on the back.  If 
another form is being used, inform the Recipient and obtain a determination that 
the form is equivalent to the federal form.  (Refer to Required Forms section) 

4. Pay the higher of prevailing federal, state, or applicable local wages, including 
benefits (fringe & holidays), to each trade and overtime not less than one and 
one-half times the basic rate of pay for hours in excess of forty hours on 
contracts in excess of $100,000.  The wage rates apply to subcontractor trades 
as well. 

5. Maintain proof of apprentice and trainee ratios for both contractor and 
subcontractor and certifications onsite.   

6. Pay wages to your employees and your subcontractors on a weekly basis.  
Ensure that your subcontractors are paying their employees weekly. 

7. Ensure that the subcontracts contain the Davis Bacon contract language, the 
federal, state, or applicable local wage determinations and equal employment 
opportunity language.  This language is provided in the Required Terms for 
Project Contracts and Subcontracts. Federal wage determinations are available 
at www.wdol.gov. 

8. Provide payroll forms and apprentice and trainee certifications to the Recipient 
for their records. 

9. Report potential waste, fraud and abuse violations to the EPA Davis Bacon 
Contact and DOL Wages and Hours District Office found on their website. 
http://www.wdol.gov/. 

10. Any violations in payroll reporting or unpaid wages are subject to a daily 
monetary penalty. 

 
Note that EFC expects to perform interim and final construction inspections.  The EFC 
inspector can be expected to verify that the steps above are being followed and also 
check to ensure the proper signs and wage rates are posted in a visible area. 

 

  

http://www.efc.ny.gov/
http://www.wdol.gov/
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PART 3:  
 

REQUIRED FORMS 
 

FOR CONSTRUCTION CONTRACTS 
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All MWBE & EEO required forms can be found on the EFC website (www.efc.ny.gov/mwbe) 
 
 
The following (Attached) SRF forms are required for the bidding process: 
 

1. EPA Form 6100-2 “DBE Subcontractor Participation Form” 
This form is to be distributed to all MWBE subcontractors and proof of distribution should be 
submitted to the MBO. 

 
2. EPA Form 6100-3 “DBE Subcontractor Performance Form” 

This form should be completed by each MWBE subcontractor contacted during the bid preparation 
process for construction contracts, maintained in the contractor’s files, and submitted to the MBO with 
the bid.  

 
3. EPA Form 6100-4 “DBE Subcontractor Utilization Form” 

This form should be completed by the construction contractor as an estimate of which MWBE 
subcontractors will be used on the project, maintained in the contractor’s files, and submitted to the 
MBO with the bid. 

 
4. EEO Policy Statement  

To be completed by all contractors and submitted to the MBO with the bid. This form may be included 
in the contract. 
 

5. Lobbying Certification 
To be completed by all contractors and subcontractors (over $100,000) and submitted to the 
Recipient with the bid.  
 

The following (Not Attached) SRF forms are required subsequent to the bid award: 
 
1. MWBE Utilization Plan and/or Waiver Request  

These forms are completed by the contractor and submitted to the MBO no later than date of 
execution of the contract. 

2. EEO Workforce Utilization Report 
This form is completed by the contractor and submitted with the Monthly Reports to the MBO. It 
reports the actual labor hours utilized in performance of the contract, including subcontracted staff. 

3. MWBE Monthly Report Form  
To be completed by the contractor and submitted to the MBO. 

 
Davis Bacon forms are used once the construction has started (www.efc.ny.gov): 
 
1. (ATTACHED) Federal Payroll Form (WH-347) - weekly 
2. (ATTACHED) Labor Standards Interview Form (SF 1445) - during the course of the contract 
3. (ATTACHED) Davis Bacon Poster (WH-1321) - posted conspicuously 
 

http://www.efc.ny.gov/mwbe


     

_______________________________________________________________________________________________ 
_______________________________________________________________________________________________ 
_______________________________________________________________________________________________ 
_______________________________________________________________________________________________ 
_______________________________________________________________________________________________ 

Environmental 
Protection Agency 

OMB Control No: 2090-0030 
Approved: 05/01/2008 

Disadvantaged Business Enterprise Program 
DBE Subcontractor Participation Form 

NAME OF SUBCONTRACTOR1  PROJECT NAME 

ADDRESS CONTRACT NO. 

TELEPHONE NO. EMAIL ADDRESS 

PRIME CONTRACTOR NAME 

Please use the space below to report any concerns regarding the above EPA-funded project (e.g., reason for 
termination by prime contractor, late payment, etc.). 

CONTRACT 
ITEM NO. 

ITEM OF WORK OR DESCRIPTION OF SERVICES RECEIVED FROM 
THE PRIME CONTRACTOR 

AMOUNT 
SUBCONTRACTOR 

WAS PAID BY PRIME 
CONTRACTOR 

_________________________________ ____________________________________________ 
Subcontractor Signature    Title/Date  

Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement 
with a contractor to provide services pursuant to an EPA award of financial assistance. 

EPA FORM 6100-2 (DBE Subcontractor Participation Form)  

1

Hernandez
Text Box
EPA Form 6100-2



     OMB Control No: 2090-0030 
Approved:   05/01/2008 
 

Environmental 
Protection Agency 

Disadvantaged Business Enterprise Program 
DBE Subcontractor Participation Form 

The public reporting and recordkeeping burden for this collection of information is estimated to average fifteen 
(15) minutes. Burden means the total time, effort, or financial resources expended by persons to generate, 
maintain, retain, or disclose or provide information to or for a Federal agency. This includes the time needed to 
review instructions; develop, acquire, install, and utilize technology and systems for the purposes of collecting, 
validating, and verifying information, processing and maintaining information, and disclosing and providing 
information; adjust the existing ways to comply with any previously applicable instructions and requirements; 
train personnel to be able to respond to a collection of information; search data sources; complete and review the 
collection of information; and transmit or otherwise disclose the information. An agency may not conduct or 
sponsor, and a person is not required to respond to, a collection of information unless it displays a currently 
valid OMB control number.  

Send comments on the Agency’s need for this information, the accuracy of the provided burden estimates, and any 
suggested methods for minimizing respondent burden, including the use of automated collection techniques to 
the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822), 1200 Pennsylvania 
Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence.  Do not send the 
completed EPA DBE Subcontractor Participation Form to this address.  

EPA FORM 6100-2 (DBE Subcontractor Participation Form) 



 OMB Control No:         2090-0030 
Approved:                  05/01/2008 
 

 

Environmental 
Protection Agency  

Disadvantaged Business Enterprise Program 
DBE Subcontractor Performance Form 

 
PROJECT NAME  NAME OF SUBCONTRACTOR1  

ADDRESS  BID/PROPOSAL NO.  

TELEPHONE NO.  E-MAIL ADDRESS  

PRIME CONTRACTOR NAME  

PRICE OF WORK 
SUBMITTED TO 
PRIME CONTRACTOR  

CONTRACT 
ITEM NO.  

ITEM OF WORK OR DESCRIPTION OF SERVICES BID TO 
PRIME  

   

Currently certified as an MBE or WBE under EPA’s DBE Program? ______ Yes  ______ No Signature of 
Prime Contractor Date Print Name Title ___________________________________________ 
__________________________________________ Signature of Subcontractor  Date 
___________________________________________ __________________________________________ Print 
Name  Title  

1Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor 
to provide services pursuant to an EPA award of financial assistance.  

EPA FORM 6100-3 (DBE Subcontractor Performance Form)  

Hernandez
Text Box
EPA Form 6100-3



OMB Control No:         2090-0030 
Approved:  05/01/2008
 

 

Environmental 
Protection Agency  

Disadvantaged Business Enterprise Program 
DBE Subcontractor Performance Form 

The public reporting and recordkeeping burden for this collection of information is estimated to average fifteen  
(15) minutes.   Burden means the total time, effort, or financial resources expended by persons to generate, 
maintain, retain, or disclose or provide information to or for a Federal agency. This includes the time needed to 
review instructions; develop, acquire, install, and utilize technology and systems for the purposes of collecting, 
validating, and verifying information, processing and maintaining information, and disclosing and providing 
information; adjust the existing ways to comply with any previously applicable instructions and requirements; 
train personnel to be able to respond to a collection of information; search data sources; complete and review the 
collection of information; and transmit or otherwise disclose the information.  An agency may not conduct or 
sponsor, and a person is not required to respond to, a collection of information unless it displays a currently 
valid OMB control number.  

Send comments on the Agency’s need for this information, the accuracy of the provided burden estimates, and 
any suggested methods for minimizing respondent burden, including the use of automated collection techniques 
to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822), 1200 Pennsylvania 
Ave., NW, Washington, D.C. 20460.  Include the OMB control number in any correspondence.  Do not send the 
completed EPA DBE Subcontractor Performance Form to this address.  

EPA FORM 6100-3 (DBE Subcontractor Performance Form)  



 
 

OMB Control No:         2090-0030 
Approved:            05/01/2008 
 

 

Environmental 
Protection Agency  

Disadvantaged Business Enterprise Program 
DBE Subcontractor Utilization Form 

 
BID/PROPOSAL NO.  PROJECT NAME  

NAME OF PRIME BIDDER/PROPOSER  E-MAIL ADDRESS  

ADDRESS   

TELEPHONE NO.  FAX NO.  

 
The following subcontractors1 will be used on this project:  
COMPANY NAME, ADDRESS, PHONE 
NUMBER, AND E-MAIL ADDRESS  

TYPE OF WORK TO BE 
PERFORMED  

ESTIMATE 
D DOLLAR 
AMOUNT  

CURRENTLY 
CERTIFIED 
AS AN MBE 
OR WBE?  

    

I certify under penalty of perjury that the forgoing statements are true and correct.  In the event of a 
replacement of a subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 
Section 33.302(c).  
 
________________________________________                                            __________________________________ 
Signature of Prime Contractor                                                                       Date  
 
________________________________________                                             _________________________________ 
Print Name                                                                                                        Title  

1Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor 
to provide services pursuant to an EPA award of financial assistance.  

EPA FORM 6100-4 (DBE Subcontractor Utilization Form)  

Hernandez
Text Box
EPA Form 6100-4



Environmental 
Protection Agency  

OMB Control No:       2090-0030 
Approved: 05/01/2008 
 

 
Disadvantaged Business Enterprise Program 

DBE Subcontractor Utilization Form 

The public reporting and recordkeeping burden for this collection of information is estimated to average fifteen 
(15) minutes. Burden means the total time, effort, or financial resources expended by persons to generate, 
maintain, retain, or disclose or provide information to or for a Federal agency.   This includes the time needed to 
review instructions; develop, acquire, install, and utilize technology and systems for the purposes of collecting, 
validating, and verifying information, processing and maintaining information, and disclosing and providing 
information; adjust the existing ways to comply with any previously applicable instructions and requirements; 
train personnel to be able to respond to a collection of information; search data sources; complete and review the 
collection of information; and transmit or otherwise disclose the information.  An agency may not conduct or 
sponsor, and a person is not required to respond to, a collection of information unless it displays a currently 
valid OMB control number.  

Send comments on the Agency’s need for this information, the accuracy of the provided burden estimates, and 
any suggested methods for minimizing respondent burden, including the use of automated collection techniques 
to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822), 1200 Pennsylvania 
Ave., NW, Washington, D.C. 20460.  Include the OMB control number in any correspondence.  Do not send the 
completed EPA DBE Subcontractor Utilization Form to this address.  

EPA FORM 6100-4 (DBE Subcontractor Utilization Form)  



AGREEMENT TO ABIDE BY EQUAL EMPLOYMENT OPPORTUNITY 
POLICY STATEMENT REQUIREMENTS 

NEW YORK STATE REVOLVING FUND (SRF) 
 
I, _____________________, am the authorized representative of ___________________.    Name of Representative Name of Contractor/Service Provider  

I hereby certify that ____________________ will abide by the equal employment     Name of Contractor/Service Provider 

opportunity (EEO) policy statement provisions outlined below. 
 
(i) A statement that the contractor will not discriminate on the basis of race, creed, color, 

national origin, sex, age, disability, or marital status against any employee or 
applicant for employment, will undertake or continue existing programs of 
affirmative action to ensure that minority group members and women are afforded 
equal employment opportunities without discrimination and will make and document 
its conscientious  and active efforts to employ  and utilize minority group members 
and women in its work force on contracts relating to the Project.  
 

(ii) An agreement that all of contractor’s solicitations or advertisements for employees 
will state that, in the performance of the contract relating to this Project, all qualified 
applicants will be afforded equal employment opportunities without discrimination 
on the basis of race, creed, color, national origin, sex, age, disability or marital status.  
 

(iii) An agreement to request each employment agency, labor union, or authorized 
representative of workers with which it has a collective bargaining or other 
agreement or understanding, to furnish a written statement that such employment 
agency, labor union, or representative will not discriminate on the basis of race, 
creed, color, national origin, sex, age, disability or marital status and that such union 
or representative will affirmatively cooperate in the implementation of the 
contractor’s obligations herein.  

 
(iv) An agreement to comply with the provisions of the Human Rights Law (Article 15 of 

the Executive Law), including those relating to non-discrimination on the basis of 
prior criminal conviction and prior arrest, and with all other State and federal 
statutory constitutional non-discrimination provisions.   

 
Blank EEO Policy Statements are available at www.efc.ny.gov/mwbe, if needed. 

 
If contractor fails to submit to Recipient an EEO policy statement consistent with the 
provisions set forth above in clauses (i), (ii), (iii) and (iv) and within the timeframe required 
thereof, Recipient may declare this contract to be null and void.   

 

X
Contractor/Service Provider Representative

 
Once completed, please provide to the Prime Contractor and/or the community MBO 
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CERTIFICATION 
FOR 

CONTRACTS, GRANTS, LOANS, AND  
COOPERATIVE AGREEMENTS 

40 CFR 34 
 

SRF Project No.: _________________________________ 
 
The undersigned each certify, to the best of his or her knowledge and belief, that: 
 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of 
any agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal contract, the making of 
any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any 
Federal contract, grant, loan, or cooperative agreement. 

 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person 

for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to Report 
Lobbying,” in accordance with its instructions. 

 
(3) The undersigned shall require that the language of this certification be included in the award 

documents for all sub-awards at all tiers (including sub-contracts, sub-grants, and contracts 
under grant, loans, and cooperative agreements) and that all sub-recipients shall certify and 
disclose accordingly. 

 
This certification is a material representation of fact upon which reliance was placed when this transaction was 
made or entered into.  Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by section 1352, title 31 U.S. Code.  Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
 
 
 

By:  ___________________________________ 
     Name:   
     Title:  
     Date:  _________________________________ 

 
     Contract ID: _____________________________ 



U.S. Department of Labor PAYROLL 
(For Contractor's Optional Use; See Instructions at www.dol.gov/whd/forms/wh347instr.htm)
Wage and Hour Division 

Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number.


NAME OF CONTRACTOR OR SUBCONTRACTOR ADDRESS OMB No.: 1215-0149 
Expires: 12/31/2011 

PAYROLL NO. FOR WEEK ENDING PROJECT AND LOCATION PROJECT OR CONTRACT NO. 

(1) (2) (3) (4) DAY AND DATE (5) (6) (7) (9) 
(8) 

DEDUCTIONS 

O 

O 

O 

O 

O 

O 

O 

O 

NAME AND INDIVIDUAL IDENTIFYING NUMBER
   (e.g., LAST FOUR DIGITS OF SOCIAL SECURITY 

NUMBER) OF WORKER N
O

. O
F

 
W

IT
H

H
O

LD
iN

G
 

E
X

E
M

P
T

IO
N

S
 

WORK 
CLASSIFICATION 

O
T

. O
R

 S
T

. 

HOURS WORKED EACH DAY 
TOTAL 
HOURS 

RATE 
OF PAY 

GROSS 
AMOUNT 
EARNED FICA 

WITH-
HOLDING 

TAX OTHER 
TOTAL 

DEDUCTIONS 

NET 
WAGES 

PAID 
FOR WEEK 

S 

S

S 

S 

S 

S 

S 

S 

Rev. Dec. 2008

Rev. Dec. 2008

While completion of Form WH-347 is optional, it is mandatory for covered contractors and subcontractors performing work on Federally financed or assisted construction contracts to respond to the information collection contained in 29 C.F.R. §§ 3.3, 5.5(a). The Copeland Act 
(40 U.S.C. § 3145) contractors and subcontractors performing work on Federally financed or assisted construction contracts to "furnish weekly a statement with respect to the wages paid each employee during the  preceding week."  U.S. Department of Labor (DOL) regulations at  
29 C.F.R. § 5.5(a)(3)(ii) require contractors to submit weekly a copy of all payrolls to the Federal agency contracting for or financing the construction project, accompanied by a signed "Statement of Compliance" indicating that the payrolls are correct and complete and that each laborer 
or mechanic has been paid not less than the proper Davis-Bacon prevailing wage rate for the work performed. DOL and federal contracting agencies receiving this information review the information to determine that employees have received legally required wages and fringe benefits. 

Public Burden Statement

We estimate that is will take an average of 55 minutes to complete this collection, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. If you have 
any comments regarding these estimates or any other aspect of this collection, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour Division, U.S. Department of Labor, Room S3502, 200 Constitution Avenue, N.W.  
Washington, D.C. 20210

(over)

nthai

nthai

nthai

nthai



Date 

I,
(Name of Signatory Party) (Title) 

do hereby state: 

(1) That I pay or supervise the payment of the persons employed by 

on the 
(Contractor or Subcontractor) 

; that during the payroll period commencing on the 
(Building or Work) 

day of , , and ending the day of , , 

all persons employed on said project have been paid the full weekly wages earned, that no rebates have 
been or will be made either directly or indirectly to or on behalf of said 

from the full 
(Contractor or Subcontractor) 

weekly wages earned by any person and that no deductions have been made either directly or indirectly 
from the full wages earned by any person, other than permissible deductions as defined in Regulations, Part 
3 (29 C.F.R. Subtitle A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948, 
63 Start. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. § 3145), and described below: 

(2) That any payrolls otherwise under this contract required to be submitted for the above period are 
correct and complete; that the wage rates for laborers or mechanics contained therein are not less than the 
applicable wage rates contained in any wage determination incorporated into the contract; that the 
classifications set forth therein for each laborer or mechanic conform with the work he performed. 

(3) That any apprentices employed in the above period are duly registered in a bona fide 
apprenticeship program registered with a State apprenticeship agency recognized by the Bureau of 
Apprenticeship and Training, United States Department of Labor, or if no such recognized agency exists in a 
State, are registered with the Bureau of Apprenticeship and Training, United States Department of Labor. 

(4) That: 
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS 

 −	 in addition to the basic hourly wage rates paid to each laborer or mechanic listed in 
the above referenced payroll, payments of fringe benefits as listed in the contract 
have been or will be made to appropriate programs for the benefit of such 
employees, except as noted in section 4(c) below. 

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH 

−	 Each laborer or mechanic listed in the above referenced payroll has been paid, 
as indicated on the payroll, an amount not less than the sum of the applicable 
basic hourly wage rate plus the amount of the required fringe benefits as listed 
in the contract, except as noted in section 4(c) below. 

(c) EXCEPTIONS 

REMARKS: 

EXCEPTION (CRAFT)

 

EXPLANATION 

NAME AND TITLE SIGNATURE 

THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR 
SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1001 OF TITLE 18 AND SECTION 231 OF TITLE 
31 OF THE UNITED STATES CODE. 

nthai


nthai

nthai

nthai

nthai

nthai

nthai



LABOR STANDARDS INTERVIEW
CONTRACT NUMBER EMPLOYEE INFORMATION

LAST NAME FIRST NAME MI

STREET ADDRESS

CITY STATE ZIP CODE

WORK CLASSIFICATION WAGE RATE

NAME OF PRIME CONTRACTOR

NAME OF EMPLOYER

SUPERVISOR'S NAME
LAST NAME FIRST NAME MI

ACTION CHECK BELOW
YES NO

Do you work over 8 hours per day?

Do you work over 40 hours per week?

Are you paid at least time and a half for overtime hours?

Are you receiving any cash payments for fringe benefits required by the posted wage determination decision?

WHAT DEDUCTIONS OTHER THAN TAXES AND SOCIAL SECURITY ARE MADE FROM YOUR PAY?

HOW MANY HOURS DID YOU WORK ON YOUR LAST WORK DAY BEFORE 
THIS INTERVIEW?

DATE OF LAST WORK DAY BEFORE INTERVIEW  (YYMMDD)

DATE YOU BEGAN WORK ON THIS PROJECT  (YYMMDD)

TOOLS YOU USE

THE ABOVE IS CORRECT TO THE BEST OF MY KNOWLEDGE
EMPLOYEE'S SIGNATURE DATE   (YYMMDD)

INTERVIEWER
SIGNATURE TYPED OR PRINTED NAME DATE   (YYMMDD)

INTERVIEWER'S COMMENTS
ACTION  (If explanation is needed, use comments section) YES NOWORK EMPLOYEE WAS DOING WHEN INTERVIEWED

IS EMPLOYEE PROPERLY CLASSIFIED AND PAID? 

ARE WAGE RATES AND POSTERS DISPLAYED?

FOR USE BY PAYROLL CHECKER
IS ABOVE INFORMATION  IN AGREEMENT WITH PAYROLL DATA?

YES NO

COMMENTS

CHECKER
LAST NAME FIRST NAME MI JOB TITLE

DATE   (YYMMDD)SIGNATURE

AUTHORIZED FOR LOCAL REPRODUCTION 
Previous edition not usable

STANDARD FORM 1445  (REV. 12-96) 
Prescribed by GSA - FAR (48 CFR) 53.222(g)



   

      

EMPLOYEE RIGHTS

UNDER THE DAVIS-BACON ACT


fOR LABORERS AND MECHANICS

EMPLOYED ON fEDERAL OR fEDERALLY

ASSISTED CONSTRUCTION PROjECTS


THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION


PREVAILING 
WAGES 

OVERTIME 

ENFORCEMENT 

APPRENTICES 

PROPER PAY 

You must be paid not less than the wage rate listed in the Davis-Bacon 
Wage Decision posted with this Notice for the work you perform. 

You must be paid not less than one and one-half times your basic 
rate of pay for all hours worked over 40 in a work week. There are few 
exceptions. 

Contract payments can be withheld to ensure workers receive wages 
and overtime pay due, and liquidated damages may apply if overtime 
pay requirements are not met. Davis-Bacon contract clauses allow 
contract termination and debarment of contractors from future federal 
contracts for up to three years. A contractor who falsifies certified 
payroll records or induces wage kickbacks may be subject to civil or 
criminal prosecution, fines and/or imprisonment. 

Apprentice rates apply only to apprentices properly registered under 
approved Federal or State apprenticeship programs. 

If you do not receive proper pay, or require further information on the 
applicable wages, contact the Contracting Officer listed below: 

or contact the U.S. Department of Labor’s Wage and Hour Division.  


1-866-4-USWAGE 
(1-866-487-9243) TTY: 1-877-889-5627 

WWW.WAGEHOUR.DOL.GOV 
U.S. Department of Labor Employment Standards Administration  Wage and Hour Division 

WH 1321(Revised April 2009) 

	 		 For additional information: 



 
 
 

 
 
NY State Revolving Fund  
MWBE / EEO  
Bid Packet for 

 
 

Non-Construction Contracts 
 
 
 
 

 

 
 
 
 

Effective October 1, 2013 
 

 
 

New York State Environmental Facilities Corporation 
625 Broadway, Albany, NY 12207-2997 

(800) 882 9721 
P: (518) 402-7396    F: (518) 402-7456 

www.efc.ny.gov 
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GUIDANCE FOR NON-CONSTRUCTION CONTRACTS 
 

NEW YORK CLEAN WATER and DRINKING WATER STATE REVOLVING FUNDS 
Administered by the New York State Environmental Facilities Corporation (EFC) 

 
 

Contents of Bid Packet 
 
 

• PART 1: REQUIRED TERMS FOR PROJECT CONTRACTS AND SUBCONTRACTS 
 
The required contract language to be inserted into all non-construction contracts to satisfy 
Equal Employment Opportunity (EEO), Disadvantaged Business Enterprise (DBE) & 
Minority & Women Owned Business Enterprise (MWBE) and some other Clean/Drinking 
Water State Revolving Fund (SRF) Program requirements 
 

• PART 2: GUIDANCE MATERIALS 
 

Guidance 1: Equal Employment Opportunity and Minority & Women-Owned  
Business Enterprise Programs 
 
A description of the EEO & MWBE requirements as they relate to non-construction 
contracts funded in whole or in part by the New York State Revolving Funds – all contracts 
and subcontracts 
 
 

• PART 3: REQUIRED FORMS 
  

A list and summary description of forms required for the MWBE and EEO programs. 
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PART 1: 
 

REQUIRED CONTRACT LANGUAGE 
 

Required Terms for Project Contracts and Subcontracts 
 
The following exhibit must be included in ALL non-construction contracts and 
subcontracts funded in whole or in part with SRF funds.  
 
Check EFC’s website (www.efc.ny.gov/mwbe) for updates. 

 
Exhibit 1: EEO & MWBE Language & Goals and other 
program requirements 

 
 

 

 
 

  

http://www.efc.ny.gov/mwbe
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EXHIBIT 1 
REQUIRED TERMS FOR PROJECT CONTRACTS AND SUBCONTRACTS 

 
In accordance with the terms and conditions set forth in Section 5.1 of the Project Finance Agreement, 
Recipient agrees that the following language will be included in all contracts and subcontracts regarding the 
Project including but not limited to those relating to non-construction, engineering, architectural, legal and 
fiscal services, as required by federal and State laws, regulations, and executive orders applicable to this 
Project: 
 
DEFINED TERMS: 
 
The term “Bid Packets” means the New York State Revolving Fund (SRF) Bid Packet for Construction 
Contracts and Bid Packet for Non-Construction Contracts and Service Providers, available at 
www.efc.ny.gov/mwbe. 
 
The term “contractor”, as used in this contract or subcontract, means, and applies to, all prime contractors, 
consultants and service providers as hereinafter defined, unless specifically referred to otherwise. 
 
The term “subcontractor”, as used in this contract or subcontract, means, and applies to, any individual or 
business enterprise that has an agreement with a contractor. 
 
The term “EEO policy statement” means a statement of the contractor and subcontractor setting forth at least 
the following: 
   

(i) A statement that the contractor will provide for and promote equal employment opportunity free of 
discrimination and harassment against any person on the basis of race, color, national origin, age, 
disability, sex, gender, sexual orientation, religion, genetic characteristics or information, status 
as a victim of domestic violence, veteran or military status, marital or family status, or any other 
discrimination prohibited by law, and will undertake or continue existing programs of 
affirmative action to ensure that minority group members and women are afforded equal 
employment opportunities without discrimination and will make and document its conscientious  
and active efforts to employ  and utilize minority group members and women in its work force 
on contracts relating to the Project.  

 
(ii) An agreement that all of contractor’s solicitations or advertisements for employees will state that, in 

the performance of the contract relating to this Project, all qualified applicants will be provided 
with equal employment opportunity free of discrimination and harassment against any person on 
the basis of race, color, national origin, age, disability, sex, gender, sexual orientation, religion, 
genetic characteristics or information, status as a victim of domestic violence, veteran or military 
status, marital or family status, or any other discrimination prohibited by law.   

 
(iii) An agreement to request each employment agency, labor union, or authorized representative of 

workers with which it has a collective bargaining or other agreement or understanding, to furnish 
a written statement that such employment agency, labor union, or representative will not 
discriminate or harass on the basis of race, color, national origin, age, disability, sex, gender, 
sexual orientation, religion, genetic characteristics or information, status as a victim of domestic 
violence, veteran or military status, marital or family status, or any other discrimination 
prohibited by law and that such union or representative will affirmatively cooperate in the 
implementation of the contractor’s obligations herein. 

 
(iv) An agreement to comply with the provisions of the Human Rights Law (Article 15 of the Executive 

Law), including those relating to non-discrimination on the basis of prior criminal conviction and 
prior arrest, and with all other State and federal statutory constitutional non-discrimination 
provisions. 

 

http://www.efc.ny.gov/mwbe
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The term “EFC” means the New York State Environmental Facilities Corporation.  
 
The term “EPA” means the United States Environmental Protection Agency.  
 
The term “ESD” means the Empire State Development Corporation - Division of Minority and Women’s 
Business Development. 
 
The term “Recipient” means the party, other than EFC, to a grant agreement or a project finance agreement 
with EFC through which funds for the payment of amounts due hereunder are being paid in whole or in part. 
 
The term “Service Providers” means professional services, such as legal, engineering, financial advisory or 
other professional services, supplies, commodities, equipment, materials, and travel. 
 
The term “State” means the State of New York.  
 
INTERPRETATION: 
 
This contract is subject to Article 15-A of the Executive Law (Article 15-A) and 5 NYCRR 140-145 (the 
Regulations) and shall be considered a State Contract as defined therein.  If any of the terms herein conflict 
with Article 15-A or the Regulations, such law and regulations shall supersede these requirements. 
 
REPRESENTATIONS AND ACKNOWLEDGMENTS OF CONTRACTOR & 
SUBCONTRACTOR: 
 
The contractor acknowledges that funds for the payment of amounts due under this contract are being 
provided in whole or in part subject to the terms and conditions of a grant agreement or a project finance 
agreement with EFC. 
 
The contractor represents that it has submitted an EEO policy statement, an EEO Workforce Staffing Plan for 
Service Provider (Non-construction) Contracts (if applicable), and an MWBE Utilization Plan (prime 
contractors only), prior to the execution of this contract.   
 
Suspension/Debarment - The contractor is not a debarred or suspended party under 2 CFR Part 180, 2 CFR 
Part 1532 and 40 CFR Part 32.  Further, neither the contractor nor any of its subcontractors have contracted 
with, or will contract with, any debarred or suspended party under the foregoing regulations or with any party 
that has been determined to be ineligible to bid under Section 316 of the Executive Law.  
 
 
EQUAL EMPLOYMENT OPPORTUNITY (EEO), AFFIRMATIVE ACTION,  MWBE  AND 
OTHER COVENANTS:  
 
Contractor and subcontractor shall comply with all federal and State laws, regulations, and executive orders 
applicable to this Project, and shall provide such documentation, including periodic reports, as may be 
requested from time to time and as set forth in guidance documentation available at www.efc.ny.gov/mwbe, 
including but not limited to the Bid Packets. 
 
With respect to this contract, the contractor and subcontractor shall undertake or continue existing programs 
of affirmative action and equal employment opportunity to ensure that minority group members and women 
are afforded equal employment opportunities without discrimination because of race, color, national origin 
(including limited English proficiency), age, disability, sex, gender, sexual orientation, religion, genetic 
characteristics or information, status as a victim of domestic violence, veteran or military status, marital or 
family status, or any other discrimination prohibited by law.  For these purposes, affirmative action shall 
apply in the areas of recruitment, employment, job assignment, promotion, upgrading, demotion, transfer, 
layoff, or termination and rates of pay or other forms of compensation.  
  

http://www.efc.ny.gov/mwbe
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MWBE 
 
MWBE Goals - The contractor agrees to pursue MWBE goals in effect at the time of execution of this 
contract. The MWBE goals shall be applied to the total amount being funded pursuant to the grant 
agreement or project finance agreement with EFC. 
 
10/1/2012 – Present MWBE Combined Goal* 
All counties  20% 

*May be any combination of MBE and/or WBE participation 
 
Contractors shall solicit participation of MWBE contractors (including subcontractors, consultants and 
service providers) for SRF-funded projects in accordance with the aforementioned goals.  The contractor 
must submit sufficient documentation to demonstrate good faith efforts to provide opportunities for MWBE 
participation for work related to the SRF-funded project in the event respective goals are not achieved. 
Guidance pertaining to documentation of good faith efforts is set forth in the Bid Packet. 
  
The contractor agrees that for purposes of providing meaningful participation by MWBEs on the contract and 
achieving the goals, contractor will reference the directory of New York State Certified MWBEs found at the 
following internet address: ny.newnycontracts.com. 
 
Subcontractors who in turn subcontract work shall also comply with MWBE requirements for that contract.  
 
MWBE Utilization Plan (MWBE Utilization Plan requirements apply to contractors and are submitted prior 
to execution of a contract.) – Each contractor shall prepare and submit to the Recipient for approval an 
MWBE Utilization Plan, and any revision or amendment thereto, that provides information describing MBEs 
and WBEs to be utilized at various times during the performance of this contract.  The MWBE Utilization 
Plan shall identify the contractor’s proposed MBE and WBE utilization for this contract and the MWBE 
participation goals for this contract as established by EFC.  The MBEs and WBEs identified in the MWBE 
Utilization Plan must be certified by, or have applied for certification from ESD. 
 
In the event that contractor’s approved MWBE Utilization Plan does not propose achievement of the MWBE 
participation goals for this contract, contractor shall complete a waiver request as hereinafter referenced. 
 
Submission – Within 30 days of execution of this contract, contractor shall submit to the Recipient copies of 
all signed subcontracts, agreements, and/or purchase orders referred to in the MWBE Utilization Plan. 
 
Compliance – Contractor agrees to adhere to its approved MWBE Utilization Plan for the participation of 
MWBEs on this contract pursuant to their respective MWBE goals. 
 
Waivers – If contractor’s application of good faith efforts does not result in the utilization of MBE and/or 
WBE firms to achieve the aforementioned goals, prior to execution of a contract, the contractor shall 
complete the waiver request portion of the MWBE Utilization Plan and submit it to the Recipient.  Contractor 
is entitled to receive a written notice of acceptance or denial within 20 days of receipt.  Upon receipt of a 
notice of deficiency from Recipient, Contractor shall respond with written remedy to such notice within 7 
days.  Such response may include a request for a total or partial waiver of the aforementioned goals.  
 
Contractor shall comply with the requirements set forth in the Bid Packets regarding waivers. 
 
Required Reports - MWBE Monthly Report –Contractor agrees to submit a report to the Recipient by the 
3rd business day following each end of month over the term of this contract documenting the progress made 
towards achievement of the MWBE goals of this contract. 
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EEO 
 
EEO Workforce Staffing Plan – All Service Provider (non-construction) contractors and subcontractors 
shall submit an acceptable EEO Workforce Staffing Plan setting forth the anticipated work force to be 
utilized on such contract or, where required, information on the service provider’s total work force, including 
apprentices, broken down by specific ethnic background, gender and Federal occupational categories or other 
appropriate categories specified by the Recipient.  The EEO Workforce Staffing Plan is submitted prior to 
execution of a contract.  
 
Required Reports - EEO Workforce Utilization Reports – Applies to Service Provider (Non-
construction) Contracts and Subcontracts 
 
During the term of this contract, the contractor and subcontractor shall update and provide notice to the 
Recipient of any changes to the previously submitted Staffing Plan in the form of an EEO Workforce 
Utilization Report. Contractor shall submit this information on a quarterly basis during the term of this 
contract to report the actual workforce utilized in the performance of the contract by the specified categories 
listed including ethnic background, gender, and Federal occupational categories. The EEO Workforce 
Utilization Report must be submitted to report this information. In the event a Contractor and Subcontractor’s 
workforce does not change within the Quarterly period, the Contractor shall notify the Recipient in writing.  
 
Required Reports - EEO Workforce Utilization Reports – Applies to Non-construction Contracts and 
Subcontracts  
 
During the term of this contract, the contractor and subcontractor shall submit to the Recipient EEO 
Workforce Utilization Reports.  Contractor and subcontractor shall submit this information on a monthly 
basis to report the actual labor hours utilized in the performance of this contract by the specified categories 
listed including ethnic background, gender, and Federal occupational categories. The EEO Workforce 
Utilization Report must be submitted to report this information. 
  
All EEO Workforce Utilization Reports submitted by the contractor and subcontractor shall reflect a 
separation of the workforce utilized in the performance of this contract from contractor or subcontractor's 
total workforce. Contractor shall submit the EEO Workforce Utilization Report and indicate that the 
information provided relates to the actual workforce utilized on this contract. If contractor or subcontractor 
fails to separate the workforce to be utilized on this contract from the total workforce as determined by 
Recipient contractor shall submit the EEO Workforce Utilization Report and indicate that the information 
provided is contractor or subcontractor's total workforce during the subject time frame, not limited to work 
specifically under this contract. 
 
Disadvantaged Business Enterprises - The contractor and subcontractor shall not discriminate on the basis 
of race, color, national origin or sex in the performance of this contract. The contractor and subcontractor 
shall carry out applicable requirements of 40 CFR Part 33 in the award and administration of contracts 
awarded under EPA financial assistance agreements. Failure by the contractor and subcontractor to carry out 
these requirements is a material breach of this contract which may result in the termination of this contract or 
other legally available remedies.  Contractors and subcontractors shall comply with the requirements set forth 
in the Bid Packets regarding Disadvantaged Business Enterprises.  
 
REMEDIES: 
 
Upon a determination by the Recipient of contractor’s non-responsiveness, non-responsibility or breach as a 
result of a failure to comply with the requirements of Article 15-A and the Regulations, Recipient may 
withhold funds under this contract or take such other actions, impose liquidated damages or commence 
enforcement proceedings as set forth herein or as otherwise allowed by law or in equity. 
 
If contractor or subcontractor fails to submit to Recipient an EEO policy statement consistent with the 
provisions set forth in clauses (i), (ii), (iii) and (iv) of the definition thereof and within the timeframe required 
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therefor, Recipient may declare this contract to be null and void. 
 
Contractor and subcontractor agree that a failure to submit and/or adhere to its EEO policy statement, EEO 
Workforce Staffing Plan for Service Provider (Non-construction) Contracts (if applicable), and an MWBE 
Utilization Plan (contractors only), and any other required periodic reports, shall constitute a material breach 
of the terms of this contract, entitling Recipient to any remedy provided herein, including but not limited to, a 
finding of contractor non-responsiveness.  
 
Liquidated or Other Damages - If it has been determined by the Recipient or NYSEFC that the contractor 
is not in compliance with the requirements herein or refuses to comply with such requirements, or if 
contractor is found to have willfully and intentionally failed to comply with the MWBE participation goals, in 
accordance with Section 316-a of Article 15-A and 5 NYCRR §142.13, contractor shall be obligated to pay to 
Recipient liquidated damages or other appropriate damages as determined by the Recipient or EFC. 
 
Liquidated damages shall be calculated as an amount not to exceed the difference between: 
   

1. All sums identified for payment to MWBEs had the contractor achieved the contractual MWBE 
goals; and 

  
2. All sums actually paid to MWBEs for work performed or materials supplied under this contract. 

 
In the event a determination has been made by the Recipient or EFC which requires the payment of liquidated 
damages and such identified sums have not been withheld, contractor shall pay such liquidated damages to 
Recipient within sixty (60) days after they are assessed unless prior to the expiration of such sixtieth day,  
contractor has filed a complaint with ESD pursuant to Subdivision 8 of Section 313 of the Executive Law in 
which event the liquidated damages shall be payable if Director of ESD renders a decision in favor of 
Recipient. 
 
RESTRICTIONS ON LOBBYING: 
  
Contractor and subcontractor executing a contract in excess of $100,000 agree to provide to the Recipient 
an executed Certification For Contracts, Grants, Loans, and Cooperative Agreements 40 CFR 34, in the 
form attached hereto, consistent with the requirements of 40 CFR Part 34.      
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PART 2: 
 

GUIDANCE MATERIALS 
 

Equal Employment Opportunity (EEO) and  
Minority & Women-Owned Business Enterprise (MWBE) 
Programs  
 
A description of the EEO & MWBE requirements as they relate to non-construction contracts funded in 
whole or in part by the New York State Revolving Funds: 
 
Applicability: 
This guidance applies to service provider (non-construction) contracts are written agreements where the 
SRF recipient (Recipient) commits to expend funds for services (including legal, engineering, financial 
advisory or other professional services, and labor); supplies; commodities; equipment; materials; and 
travel, or any combination thereof. 
 
Purpose of Documents: 
This guidance is designed to complement the required contract language as set forth in Part 1, by 
providing additional information intended to assist SRF Recipients and bidders in complying with EEO, 
MWBE, and other requirements of the SRF programs, including:  

• New York State Executive Law, Article 15-A and New York Code of Rules and Regulations, Title 
5 (5 NYCRR) Parts 140-145 (Regulations of the Commissioner of Economic Development) 

• 40 Code of Federal Regulations (CFR) Part 33 – “Participation by Disadvantaged Business 
Enterprises in US EPA Programs” 

• Restrictions on Lobbying 
 
Service Providers are required to engage in procurement practices that will provide opportunities for 
meaningful participation of minority and women-owned business enterprises (MWBE) in providing labor, 
travel, equipment, materials, supplies, services (including legal, financial, engineering or other 
professional services), or any combination of the above, and practices to encourage the employment of 
minorities and women in the workforce.  
 
Failure to report on EEO participation or to meet all the requirements of MWBE & DBE regulations in a 
timely manner may result in withholding of disbursements of SRF funds or other remedies as cited in the 
SRF financing agreement. This may affect the Service Provider’s payments.  If this is a project with a not-
for-profit entity, please contact EFC for appropriate guidance.   
 
Reference the EFC website to ensure the most recent forms and language. (www.efc.ny.gov/mwbe) 
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Guidance 1: EEO & MWBE Programs 

 
The New York State Environmental Facilities Corporation (EFC) implements the New York State 
Revolving Fund (SRF) for both Clean Water and Drinking Water projects. This guidance outlines the 
activities that must be performed by each contractor on an SRF funded project in order to comply with 
federal and New York State laws and regulations.  

I. EQUAL EMPLOYMENT OPPORTUNITY 

A. WORKFORCE DIVERSITY 

Service Providers are required to document their efforts to meet EEO goals for the 
employment of minorities and women on all SRF funded projects (EEO Workforce 
Utilization Report). The United States Department of Labor (DOL) has established EEO 
goals for employment of minority and women.  The goals are available on EFC’s website. 
(www.efc.ny.gov/mwbe - Refer to Prime Contractor Folder) 

B. EEO POLICY STATEMENT 
 

The EEO Policy Statement is documentation of a contractor’s policy of non-discrimination 
in accordance with federal and State laws.  The EEO Policy Statement must: be 
submitted to Recipient’s MBO as part of any bid proposal; include language as defined 
above (see Required Terms for Project Contracts and Subcontracts – EEO Policy 
Statement definition); and be signed by each potential bidder.   
 
The EEO Policy Statement can be found in the required forms section of this document 
and on EFC’s website at www.efc.ny.gov/mwbe (Refer to Prime Contractor & 
Subcontractor folder). 

C. EEO WORKFORCE STAFFING PLAN 

With the Bid or when offering  services, each Service Provider shall submit to the SRF 
Recipient an EEO Workforce Staffing Plan estimating the anticipated work force to be 
utilized on the project.  The EEO Workforce Staffing Plan shall include information on the 
service provider’s total work force, including apprentices, broken down by specific ethnic 
background, gender and Federal occupational categories.  

Blank EEO Workforce Staffing Plans are found in the Required Forms section of this 
document and on EFC’s website at www.efc.ny.gov/mwbe. 

D. EEO WORKFORCE UTILIZATION REPORTS  

Upon the execution of the contract and monthly thereafter, the contractor shall submit to 
the Recipient’s MBO an EEO Workforce Utilization Report of the actual labor hours 
worked by ALL contractor AND subcontractor employees during the prior month period, 
on activities related to the contract, broken down by specific ethnic background, gender, 
and Federal occupational categories or other appropriate categories specified by the 
Recipient.  

The EEO Workforce Utilization Report is part of the MWBE Monthly Payment Reports.  
Both the EEO Workforce Utilization Report and MWBE Monthly Report are found on the 
EFC website. (www.efc.ny.gov/mwbe - Refer to Prime Contractor folder).  

 
All EEO Workforce Utilization Reports submitted by the contractor and subcontractor 
must reflect a separation of the workforce utilized in the performance of this contract from 
contractor or subcontractor's total workforce. The EEO Workforce Utilization Report must 
indicate that the information provided relates to the actual workforce utilized. If the 
contractor or subcontractor fails to separate the workforce to be utilized on this contract 

http://www.efc.ny.gov/mwbe
http://www.efc.ny.gov/mwbe
http://www.efc.ny.gov/mwbe
http://www.efc.ny.gov/mwbe
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from the total workforce as determined by Recipient, contractor shall submit the EEO 
Workforce Utilization Report and indicate that the information provided is contractor or 
subcontractor's total workforce during the subject time frame, not limited to work 
specifically under a particular contract. 

 

II. MINORITY & WOMEN-OWNED BUSINESS ENTERPRISE (Prime Contracts Only) 
 
A. MWBE REQUIREMENTS – Non-Construction Contracts  
 

Recipients, contractors and subcontractors must comply with New York State Executive 
Law, Article 15-A and New York Code of Rules and Regulations, Title 5 (5 NYCRR) Parts 
140-145 (Regulations of the Commissioner of Economic Development). 

Non-construction contracts executed after October 13, 2010 with a value greater than 
$25,000 funded with SRF financial assistance are subject to MWBE requirements.   

Non-construction contracts, for the purposes of SRF MWBE compliance, are written 
agreements between an SRF Recipient and a Service Provider (or subcontractor) 
whereby the SRF Recipient commits to expend funds for the services (i.e. legal, 
engineering, financial advisory or other professional services, and labor); supplies; 
commodities; equipment; materials; and travel, or combination thereof in support of an 
SRF financed project.   
 
Amendments or change orders for such non-construction contracts with a value greater 
than $25,000 may be subject to MWBE requirements as well.  The Prime contractor is to 
seek additional MWBE participation for the additional value of the contract. 

 
If contracts with a value of $25,000 or less have subsequent change orders or 
amendments that bring the total contract value to greater than $25,000, the full value of 
the contract will then be subject to MWBE requirements. 

 
B. MWBE PARTICIPATION GOALS (FAIR SHARE OBJECTIVES) 

 
Based on the report The State of Minority and Women-Owned Business Enterprise: 
Evidence of New York (April 29, 2010) (NYS Disparity Study), there is a demonstrated 
availability of MWBEs throughout New York State. Contractors are required to solicit 
participation of MWBE contractors (including subcontractors, consultants, and service 
providers) for SRF funded projects.  

MWBE participation goals will be based on the execution date of each respective 
contract, unless MWBE participation goals have been otherwise specified in an executed 
SRF financial assistance agreement.      

10/1/2012 – Present MWBE Combined Goal* 
All counties  20% 

*May be any combination of MBE and/or WBE participation 

10/1/2011 – 9/30/2012 MWBE Combined Goal* 
All counties  10% 

*May be any combination of MBE and/or WBE participation 
 

10/13/2010 – 9/30/2011 MBE Goals WBE Goals 
All other counties non-NYC 8.8% 8.8% 
New York City and Long Island Region 
(Bronx, Brooklyn, Manhattan, Queens, 
Staten Island, Nassau, Suffolk) 

18.8% 20.5% 

 
C. RECEIVING CREDIT UNDER THE EFC MWBE PROGRAM 

To receive MWBE participation credit, contractors performing work that have been 
identified in an approved MWBE Utilization Plan (See Subsection D1 below for more 
information) must be certified as an MBE or WBE by the Division of Minority and 
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Women’s Business Development, Empire State Development Corporation (ESDC).  
Conditional credit will be given for firms that have applications pending with ESDC.   

Prime contractors that are certified MWBE will receive credit for MWBE participation. 

A list of firms certified in New York State can be found on the ESD website at 
ny.newnycontracts.com.  Searches can be performed by the business name and 
commodity code or business description.   

 
D. NON-CONSTRUCTION CONTRACTOR’S MWBE RESPONSIBILITIES 

At the Time of Bid: 
  

The completed forms listed below shall be part of the official bid submission by 
each competing contractor:  
 
• EPA Form 6100-3 “DBE Subcontractor Performance Form” – Each potential bidder 

shall complete this form and submit it to the MBO for each MWBE firm contacted 
during the bid or proposal preparation process, and make reasonable efforts to 
obtain signatures from the MBEs and WBEs contacted.   

 
• EPA Form 6100-4 “DBE Subcontractor Utilization Form” – This form shall be 

completed by each potential bidder and submitted to the MBO as part of the bid 
submission.  On this form, each bidder offers their estimated plan for MBE and WBE 
utilization for their contract. 
 
NOTE: The EEO Policy Statement should be completed and submitted at this time. 
See EEO section. 

 
Prior to Award of the Contract:  
 
• EPA Form 6100-2 “DBE Subcontractor Participation Form” - Distribute the form to 

MWBE Subcontractors who are listed on the 6100-4 form.  Submit documented proof 
(e.g. email, letter, certified mail receipt) to the MBO that the 6100-2 form was sent to 
the MWBE Subcontractors. (See Required Forms) 
 
NOTE: The EPA forms are not required for projects valued at $250,000 or less in a 
year. 

 
After Award of the Contract: 
Each prime contractor is obligated to seek MWBE participation and document their good 
faith efforts to meet MWBE goals.   

1. MWBE Utilization Plan 

a. Due Date: MWBE Utilization Plans and any revision or amendment thereto, are 
required to be submitted to the MBO no later than the date of execution of the 
contract.   

b. Preparation: Each contractor shall prepare an MWBE Utilization Plan that provides 
information describing MBEs and WBEs to be utilized during the term of the contract.  
The MWBE Utilization Plan will reflect the EFC MWBE goals that apply to the 
contract as well as the contractor’s anticipated MWBE participation.  The contractor 
will transmit the completed MWBE Utilization Plan form, with all pages filled out, to 
the MBO.  Blank MWBE Utilization Plan forms are available on the EFC website. 
(www.efc.ny.gov/mwbe) 
 
Utilization Plan revisions or amendments must be submitted to the MBO, preferably 
with the next monthly report.  
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c. NYS Certified: The MBEs and WBEs identified in the MWBE Utilization Plan must be 
certified by, or have applied for certification from: 

 
Empire State Development Corporation 
Division of Minority and Women’s Business Development 
625 Broadway 
Albany, New York 12245 
Phone: 1-800-782-8639    
ny.newnycontracts.com 

 
d. Supplier Credit:  Credit for MBE/WBE participation shall be granted for MWBE firms 

performing a commercially useful business function according to custom and practice 
in the industry.  
 
“Commercially useful functions” normally include: 

i. Providing technical assistance to a purchaser prior to a purchase, during 
installation, and after the supplies or equipment are placed in service; 

ii. Manufacturing or being the first tier below the manufacturer of supplies or 
equipment; or 

iii. Providing functions other than merely accepting and referring requests for 
supplies or equipment to another party for direct shipment to a contractor. 

MBE/WBE goal crediting: 

i. For MWBE suppliers who are manufacturers, fabricators, or official 
manufacturer’s representatives who are warehousing such goods, up to 
100% of the MBE/WBE objective may be credited. 

ii. For non-manufacturer suppliers, up to 25% of the MBE/WBE objective may 
be credited.  

iii. No credit will be granted for MBEs and/or WBEs acting merely as a passive 
conduit of funds from one firm to another. 

 
e. Broker Credit:  Firms that are identified as brokers (on the ESD website or at EFC’s 

discretion) may only be credited up to 25% of their full contract value. 
 

f. Waiver Request: If the contractor’s application of good faith efforts does not result in 
the utilization of MBE and/or WBE firms to achieve the aforementioned goals or a 
specialty equipment/service waiver is requested, the contractor shall complete the 
waiver request portion of the MWBE Utilization Plan, attach appropriate 
documentation, and submit it to the MBO.  
See Section F for more information. 
 

 
g. MWBE Utilization Plan Acceptance vs. Notice of Deficiency:  The MBO will 

evaluate a completed MWBE Utilization Plan. Upon review and application of the 
requirements set forth in this guidance, if the MBO finds the UP acceptable, they will 
forward to EFC for review.   If the MBO finds the UP insufficient, they will work with 
the contractor to address deficiencies before submitting to EFC for review. A written 
notice of acceptance or denial will be issued by EFC within 20 business days of 
receipt of the UP.  Upon notice of deficiency to the contractor from either the MBO or 
EFC, the contractor shall respond with a written remedy to such notice within seven 
(7) business days.   
 
In coordination with the MBO, EFC will accept a Utilization Plan upon consideration 
of many factors, including the following: 
 
i. The Utilization Plan indicates that the MWBE proposed goals for the project will 

be achieved; 
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ii. A prime contractor, who is a certified MBE or WBE, will be credited for up to 
100% of the category of their certification.  However, good faith efforts to seek 
participation in the other category are required; 

iii. Adequate documentation to demonstrate good faith effort as described in  
Section D2. 

 
h. UP Acceptance: Within 10 days of the final acceptance of a MWBE Utilization Plan 

or Waiver Request, EFC will post the approved MWBE Utilization Plan or Waiver 
Request on the EFC website. www.efc.ny.gov/mwbe. 

 
i. Conditional UP: In coordination with the MBO, EFC may issue conditional 

acceptance of Utilization Plans pending submission of additional documentation that 
demonstrates there will be an increase in MWBE participation.  

 
j. Revisions of the MWBE Utilization Plans:  If project conditions change such that 

the information submitted in the MWBE Utilization Plan is no longer valid, the 
contractor shall indicate the changes within the next monthly report to the MBO. At 
EFC’s discretion, a completely revised MWBE Utilization Plan form and good faith 
effort documentation may be required to be submitted.   

 
k. Projects co-Funded with other state/federal agencies: In the event EFC is 

providing financial assistance to a project that is also financially supported by other 
state/federal agencies, EFC may defer to the MBE and WBE participation goals 
established for the project by those agencies.  

 
 

2. Good Faith Effort Documentation 
 
Prime contractors shall solicit participation of MWBE firms (including subcontractor, 
consultants and service providers) for SRF-funded projects in an effort to meet the 
appropriate goals.  In the event respective goals are not achieved, the contractor must 
submit sufficient documentation to demonstrate good faith efforts have been made to 
provide opportunities to certified MWBE firms to participate in SRF-funded projects.  
 
 
Examples of documentation of good faith efforts are set forth below:   

 
• Information on the scope of work related to the contract and specific steps taken to 

reasonably structure the scope of work to break out tasks or equipment needs for the 
purpose of providing opportunities for subcontracting with or obtaining supplies or 
services from MBEs or WBEs. 
 

• Printed screenshots of the directory of Certified Minority and Women Owned 
Businesses (MWBE directory) on ESD’s website (ny.newnycontracts.com) on a 
statewide basis, if appropriate, for both MBEs and WBEs that provide the services or 
equipment necessary for the contract. Contact the MBO for assistance in performing 
a proper search including identifying a sufficient number of solicitations to show that 
good faith effort was made. 
 

• Copies of timely solicitations and documentation that the contractor offered relevant 
plans, specifications, or other related materials to MBE and WBE firms on ESD’s 
MWBE directory to participate in the work, with the responses.   
 
The contractor is to offer sufficient advance notice proportional to the size and 
complexity of the contract to enable MBEs and WBEs to prepare an informed 
response to the solicitations for participation as a subcontractor or supplier. The 
solicitations and responses are required to be documented in a log to be submitted in 
the case where the goal is not met. The log should consist of the list of MBE and 
WBE firms solicited, their contact information, the type of work they were solicited to 
perform (or equipment to provide), how the solicitation was made (fax, phone, email) 
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and the contact information, the contacts name and the outcome. If a bid was 
received, the bid price should also be included in the log. See a sample log entry 
below: 

 
If no response was received to an initial solicitation, at least one follow-up solicitation 
should be made in a different format than the first, e.g. fax followed by phone call. 
Any bids received from non-MWBE firms should also be tracked on the log.  
 
Submit the EPA 6100-3 and 6100-4 forms that are required as part of all bids or 
proposals. A properly completed EPA 6100-3 form is good indication of a contact to 
an MWBE and their response to the contact. If solicitations do not result in obtaining 
sufficient participation of MWBE firms due to non-responsiveness, please contact the 
MBO or EFC MWBE representative for support.  

 
• Copies of any advertisements of sufficient duration to effectively seek participation of 

certified MBE and WBEs timely published in appropriate general circulation, trade 
and MWBE oriented publications, together with listing and dates of publication of 
such advertisements. A log should be kept of the responses to the ads, similar to the 
log for MWBE firm solicitation and should include the non-MWBE firms that 
responded and the bid prices. Any negotiations should be documented in the log. 

 
• Documents demonstrating that insufficient MBEs or WBEs are reasonably available 

to perform the work.  Based on the NYS Disparity Study, there is a presumption of 
MBE and WBE statewide availability, unless information is submitted indicating 
otherwise. 

• A written demonstration that the contractor offered to make up any inability to meet 
the project MWBE participation goals in other contracts and/or agreements 
performed by the contractor on another SRF funded project. 

• The date of pre-bid, pre-award, or other meetings scheduled by the Recipient, if any, 
and the contact information of any MBEs and WBEs who attended and are capable 
of performing work on the project. 

• Any other information or documentation that demonstrates the contractor conducted 
good faith efforts to provide opportunities for MWBE participation in their work. For 
instance, prime contractors and MBOs should develop a list of MWBE firms that have 
expressed interest in working on SRF funded projects 

• The use of certified Disadvantaged Business Enterprises (DBE), Small Business 
Administration (SBA), and Veteran-Owned Small Businesses (VOSB) may be 
considered as a demonstration of Good Faith Efforts.   

 
 

3. Subcontract Agreements - The contractor shall submit copies of all legally signed 
subcontracts, agreements, and purchase orders that are referred to in the MWBE 
Utilization Plan to the MBO within 30 days of their execution.  These subcontracts and/or 
purchase orders must include the following information: 
a. Actual dollar amount of the subcontract; 
b. A job description of the work to be performed by the subcontractor; 
c. Signatures of both parties;  
d. Date of execution; 
e. MWBE language (included in this bid packet); and 
f. A signed EEO Policy Statement Agreement (See Required Forms). 

 
NOTE:  Purchase orders must be sent with copies of both sides of cancelled checks. 

 

Date M/WBE 
Type 

Company Scope 
of work 

Contact 
Name 

Phone/ 
Email 

Solicitation 
Format 

MWBE 
Response 

Negotiation 
Required? 

Selected?  
If not, Explain 
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4. Monthly Reports - The contractor must submit monthly MWBE payment reports 
supplemented with proof of payment to the MBO.  Blank monthly report forms are 
available at www.efc.ny.gov/mwbe or from the MBO.  Monthly reports should be 
submitted to the MBO within 3 business days after the end of each month being reported.  

 
As part of the Monthly Report, the contractor must provide documentation to the MBO 
that subcontractors have been paid within 30 days of receipt of payment from the 
Recipient.   

 
The final monthly payment report must reflect all Utilization Plan revisions or 
amendments. 

 
 

5. Other Service Provider Responsibilities: 
 

a. Continue good faith efforts to seek opportunities for MBE and WBE participation even 
if proposed goals have been achieved.  In addition, any revisions to an MWBE 
Utilization Plan must be documented in the next monthly report to the MBO for 
approval. 

 
b. Provide written notification to the MBO and EFC of any termination of an MBE or 

WBE subcontractor.  This should be reported as part of the revised MWBE Utilization 
Plan. 

 
c. The EEO poster shall be displayed at the project site in a visible location.  The EEO 

poster is at http://www.dol.gov/oasam/programs/osdbu/sbrefa/poster/matrix.htm 
 

d. Provide timely and complete responses to inquiries from either the MBO or EFC staff 
as requested. 

 
e. Make all MWBE & EEO documents and records available upon request to EFC staff, 

the MBO, or their authorized representatives. 
 

f. Manage the project in a manner that creates meaningful opportunities for 
participation by MBEs and WBEs. 

 
g. Provide programs to ensure that minority group members and women are afforded 

equal employment opportunities without discrimination on the basis of race, color, 
national origin (including limited English provision), age, disability, sex, gender, 
sexual orientation, religion, genetic characteristics or information, status as a victim of 
domestic violence, veteran or military status, marital or family status, or any other 
discrimination prohibited by law. 

 
Additional guidance and requirements pertaining to the preparation and submission of the 
MWBE Utilization Plans can be found in the Exhibit 1: Required Terms for Project 
Contracts and Subcontracts. 

 
NOTE: Failure by the contractor to receive acceptance of the MWBE Utilization Plan by 
the Recipient or EFC may result in withholding of progress payments.  Such withholding 
of progress payments shall not relieve the contractor of any contract requirements 
including the completion of the project within the specified contract time. 
 

 
E. SUBCONTRACTOR’S MWBE RESPONSIBILITIES 

Subcontractors are those individuals or business enterprises that contract directly with 
contractors.  Subcontractors should: 

 
1. Maintain their MWBE certifications, and notify the contractor and MBO of any change 

in their certification status. 

http://www.efc.ny.gov/mwbe


Page 16 
 

The SRF Bid Packet  
Guidance for SRF Non-Construction Contracts   Revision Date: 10/1/2013  

 
2. Respond promptly to solicitation requests by completing and submitting bid 

information in a timely manner. 
 

3. Maintain business records that should include, but not be limited to, 
contracts/agreements, records of receipts, correspondence, purchase orders, and 
canceled checks. 

 
4. Complete and submit the EPA Form 6100-3 “DBE Subcontractor Performance Form” 

to the contractor prior to submission of the bid.  Provide a receipt of EPA Form 6100-
2 “DBE Subcontractor Participation Form” to the contractor prior to award of contract. 

 
5. Ensure that a required EEO Policy Statement is included in each subcontract.  

Additionally, signed versions of each subcontract should be sent to the MBO within 
30 days of execution. 

 
6. Provide programs to ensure that minority group members and women are afforded 

equal employment opportunities without discrimination on the basis of race, color, 
national origin (including limited English provision), age, disability, sex, gender, 
sexual orientation, religion, genetic characteristics or information, status as a victim of 
domestic violence, veteran or military status, marital or family status, or any other 
discrimination prohibited by law. 

 
7. Notify the MBO and EFC when contract problems arise, such as non-payment for 

services or when the subcontractor is not employed as described in the MWBE 
Utilization Plan. 

 
8. Perform the subcontracted scope of work in a professional and timely manner. 

 
 
F. WAIVER REQUESTS 

 
1. Each contractor is required to create meaningful opportunities for certified MWBE 

participation and to offer the MWBE certified firms a fair share of their work.  After 
making good faith efforts to create meaningful opportunities, a contractor may find 
that it is not possible to meet the MWBE goals. In that case, the contractor shall 
request for an MWBE waiver.  

2. Even if an MWBE waiver is granted, EEO information must still be submitted. The 
EEO information is submitted as part of the Monthly Report.  

3. Preparation: The contractor shall complete the waiver request portion of the MWBE 
Utilization Plan and submit it to the MBO along with adequate good faith effort 
documentation.   

4. Waiver Review:  The MBO and EFC will review each waiver request based on the 
good faith effort criteria presented above and the documentation submitted with the 
waiver request.  EFC will not issue any automatic waivers from MWBE 
responsibilities.  A full or partial waiver from the MWBE goals can be requested. 

5. Specialty Equipment/Service Waiver:  A specialty equipment/service waiver may 
be granted in cases where:  

 
a. equipment is made by only one manufacturer,  
b. the contract specifications call for equipment that is not available through an 

MWBE supplier;  
c. the equipment is constructed on site by specially trained non-MWBE labor; 
d. the service is not available through an MWBE (such as work done by National 

Grid); 
e. the service is proprietary in nature (such as use of certain computer software 

necessary for control systems); or 
f. the service cannot be subcontracted (such as litigation services).  
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If the contract includes specialty equipment or services, and documentation is 
submitted demonstrating that there are no MBE/WBE firms capable of completing 
this portion of the contract, the specialty amount of the contract may be deducted 
from the total contract amount and the goals would be applied to the MWBE Eligible 
Amount.  This determination is made at the discretion of the MBO and EFC. 

 
Example:  
$200,000   -   $50,000   =   $150,000 
(Contract)        (Specialty equipment/service)            (MWBE Eligible Amount)  
 
The MWBE goal is applied to the remaining balance.  
 
A request for this specialty equipment/service deduction can be completed by filling 
out section two of the MWBE Utilization Plan and submitting it to the MBO.   The 
request must include a copy of the page from the contract where the equipment/ 
service is described and the cost of each item.  Additional documentation may be 
requested by the MBO or EFC. 

 
 
G. PROTESTS/COMPLAINTS  

 
Subcontractors or contractors who have any concerns, issues, or complaints regarding 
the implementation of the SRF MWBE/EEO Program, or wish to protest should do so in 
writing to the project MBO and EFC.  The MBO, in consultation with EFC, will review the 
circumstances described in the submission, investigate to develop additional information, 
if warranted, and determine whether action is required.  If the subcontractor believes the 
issue has not been resolved to their satisfaction, they may appeal in writing to EFC for 
consideration.   

 
H. WASTE, FRAUD AND ABUSE 

 
Subcontractors, contractors, service providers, or Recipients who know of or suspect any 
instances of waste, fraud, or abuse within the MWBE & EEO Program should notify the 
project MBO and EFC immediately.  Additionally, suspected fraud activity should be 
reported to the USEPA – Office of Inspector General Hotline at (888) 546-8740 or the 
New York State Office of Inspector General at (800) 367-4448.  
 

I. REMEDIES 
 
If a Recipient makes a determination that a contractor has been non-responsive, is non-
responsible, or is in breach as a result of a failure to comply with the requirements of 
Article 15-A and the Regulations, Recipient may withhold funds under the contract or take 
such other actions, impose liquidated damages or commence enforcement proceedings. 

 
If a contractor or subcontractor fails to submit to Recipient an EEO policy statement 
within the required timeframe, Recipient may declare the contract to be null and void. 

 
A failure to submit and/or adhere to an EEO policy statement and an MWBE Utilization 
Plan, and any other required reports, shall constitute a material breach of the terms of the 
contract between contractor and Recipient, and justify a finding of contractor non-
responsiveness.  

 
Liquidated or Other Damages - If it has been determined by the Recipient or EFC that 
the contractor is not in compliance with the requirements herein or refuses to comply with 
such requirements, or if contractor is found to have willfully and intentionally failed to 
comply with the MWBE participation goals, in accordance with Section 316-a of Article 
15-A and 5 NYCRR §142.13, contractor shall be obligated to pay to Recipient liquidated 
damages or other appropriate damages as determined by the Recipient or EFC. 

 
Liquidated damages shall be calculated as an amount not to exceed the difference 
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between: 
   

1. All sums identified for payment to MWBEs had the contractor achieved the 
contractual MWBE goals; and 
  

2. All sums actually paid to MWBEs for work performed or materials supplied under this 
contract. 

 
In the event a determination has been made by the Recipient or EFC which requires the 
payment of liquidated damages and such identified sums have not been withheld, 
contractor shall pay such liquidated damages to Recipient within sixty (60) days after they 
are assessed unless prior to the expiration of such sixtieth day,  contractor has filed a 
complaint with ESD pursuant to Subdivision 8 of Section 313 of the Executive Law in 
which event the liquidated damages shall be payable if Director of ESD renders a 
decision in favor of Recipient. 
 

J. RESTRICTIONS ON LOBBYING  
 
Each contractor and subcontractor which has a contract with Recipient exceeding 
$100,000 shall provide to the Recipient an executed certification on the form provided, 
that it will not expend appropriated federal funds to pay any person for influencing or 
attempting to influence an officer or employee of any agency, Member of Congress, 
officer or employee of Congress or any employee of any Member of Congress in 
accordance with the provisions of 40 CFR Part 34, and to maintain such certification for 
their own records.     
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PART 3:  
 

REQUIRED FORMS 
 

FOR NON-CONSTRUCTION CONTRACTS 
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All MWBE & EEO required forms can be found on the EFC website (www.efc.ny.gov/mwbe) 
 
 
The following (Attached) SRF forms are required for the bidding process: 
 

1. EPA Form 6100-2 “DBE Subcontractor Participation Form” 
This form is to be distributed to all MWBE subcontractors and proof of distribution should be 
submitted to the MBO. 

 
2. EPA Form 6100-3 “DBE Subcontractor Performance Form” 

This form should be completed by each MWBE subcontractor contacted during the bid preparation 
process for non-construction contracts, maintained in the contractor’s files, and submitted to the MBO 
with the bid.  

 
3. EPA Form 6100-4 “DBE Subcontractor Utilization Form” 

This form should be completed by the Service Provider as an estimate of which MWBE subcontractors 
will be used on the project, maintained in the contractor’s files, and submitted to the MBO with the bid. 

 
4. EEO Policy Statement  

To be completed by all Service Providers and submitted to the MBO with the bid. This form may be 
included in the contract. 
 

5. Lobbying Certification 
To be completed by all Service Providers and subcontractors (over $100,000) and submitted to the 
Recipient with the bid.  
 

The following (Non-Attached) SRF forms are required subsequent to the bid award: 
 
1. MWBE Utilization Plan and/or Waiver Request  

These forms are completed by the Service Provider and submitted to the MBO no later than date of 
execution of the contract. 

2. EEO Staffing Plan  
This form is completed by the Service Provider and submitted with the Utilization Plan to the MBO. It 
summarizes the character of the work force related to the contract, including subcontracted staff. 

3. EEO Workforce Utilization Report 
This form is completed by the Service Provider and submitted on a Quarterly basis to the MBO. It 
summarizes the character of the actual work force related to the contract, including subcontracted 
staff. 

4. MWBE Monthly Report Form  
To be completed by the Service Provider and submitted to the MBO. 

 
 

http://www.efc.ny.gov/mwbe


     

_______________________________________________________________________________________________ 
_______________________________________________________________________________________________ 
_______________________________________________________________________________________________ 
_______________________________________________________________________________________________ 
_______________________________________________________________________________________________ 

Environmental 
Protection Agency 

OMB Control No: 2090-0030 
Approved: 05/01/2008 

Disadvantaged Business Enterprise Program 
DBE Subcontractor Participation Form 

NAME OF SUBCONTRACTOR1  PROJECT NAME 

ADDRESS CONTRACT NO. 

TELEPHONE NO. EMAIL ADDRESS 

PRIME CONTRACTOR NAME 

Please use the space below to report any concerns regarding the above EPA-funded project (e.g., reason for 
termination by prime contractor, late payment, etc.). 

CONTRACT 
ITEM NO. 

ITEM OF WORK OR DESCRIPTION OF SERVICES RECEIVED FROM 
THE PRIME CONTRACTOR 

AMOUNT 
SUBCONTRACTOR 

WAS PAID BY PRIME 
CONTRACTOR 

_________________________________ ____________________________________________ 
Subcontractor Signature    Title/Date  

Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement 
with a contractor to provide services pursuant to an EPA award of financial assistance. 

EPA FORM 6100-2 (DBE Subcontractor Participation Form)  

1

Hernandez
Text Box
EPA Form 6100-2



     OMB Control No: 2090-0030 
Approved:   05/01/2008 
 

Environmental 
Protection Agency 

Disadvantaged Business Enterprise Program 
DBE Subcontractor Participation Form 

The public reporting and recordkeeping burden for this collection of information is estimated to average fifteen 
(15) minutes. Burden means the total time, effort, or financial resources expended by persons to generate, 
maintain, retain, or disclose or provide information to or for a Federal agency. This includes the time needed to 
review instructions; develop, acquire, install, and utilize technology and systems for the purposes of collecting, 
validating, and verifying information, processing and maintaining information, and disclosing and providing 
information; adjust the existing ways to comply with any previously applicable instructions and requirements; 
train personnel to be able to respond to a collection of information; search data sources; complete and review the 
collection of information; and transmit or otherwise disclose the information. An agency may not conduct or 
sponsor, and a person is not required to respond to, a collection of information unless it displays a currently 
valid OMB control number.  

Send comments on the Agency’s need for this information, the accuracy of the provided burden estimates, and any 
suggested methods for minimizing respondent burden, including the use of automated collection techniques to 
the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822), 1200 Pennsylvania 
Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence.  Do not send the 
completed EPA DBE Subcontractor Participation Form to this address.  

EPA FORM 6100-2 (DBE Subcontractor Participation Form) 



 OMB Control No:         2090-0030 
Approved:                  05/01/2008 
 

 

Environmental 
Protection Agency  

Disadvantaged Business Enterprise Program 
DBE Subcontractor Performance Form 

 
PROJECT NAME  NAME OF SUBCONTRACTOR1  

ADDRESS  BID/PROPOSAL NO.  

TELEPHONE NO.  E-MAIL ADDRESS  

PRIME CONTRACTOR NAME  

PRICE OF WORK 
SUBMITTED TO 
PRIME CONTRACTOR  

CONTRACT 
ITEM NO.  

ITEM OF WORK OR DESCRIPTION OF SERVICES BID TO 
PRIME  

   

Currently certified as an MBE or WBE under EPA’s DBE Program? ______ Yes  ______ No Signature of 
Prime Contractor Date Print Name Title ___________________________________________ 
__________________________________________ Signature of Subcontractor  Date 
___________________________________________ __________________________________________ Print 
Name  Title  

1Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor 
to provide services pursuant to an EPA award of financial assistance.  

EPA FORM 6100-3 (DBE Subcontractor Performance Form)  

Hernandez
Text Box
EPA Form 6100-3



OMB Control No:         2090-0030 
Approved:  05/01/2008
 

 

Environmental 
Protection Agency  

Disadvantaged Business Enterprise Program 
DBE Subcontractor Performance Form 

The public reporting and recordkeeping burden for this collection of information is estimated to average fifteen  
(15) minutes.   Burden means the total time, effort, or financial resources expended by persons to generate, 
maintain, retain, or disclose or provide information to or for a Federal agency. This includes the time needed to 
review instructions; develop, acquire, install, and utilize technology and systems for the purposes of collecting, 
validating, and verifying information, processing and maintaining information, and disclosing and providing 
information; adjust the existing ways to comply with any previously applicable instructions and requirements; 
train personnel to be able to respond to a collection of information; search data sources; complete and review the 
collection of information; and transmit or otherwise disclose the information.  An agency may not conduct or 
sponsor, and a person is not required to respond to, a collection of information unless it displays a currently 
valid OMB control number.  

Send comments on the Agency’s need for this information, the accuracy of the provided burden estimates, and 
any suggested methods for minimizing respondent burden, including the use of automated collection techniques 
to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822), 1200 Pennsylvania 
Ave., NW, Washington, D.C. 20460.  Include the OMB control number in any correspondence.  Do not send the 
completed EPA DBE Subcontractor Performance Form to this address.  

EPA FORM 6100-3 (DBE Subcontractor Performance Form)  



 
 

OMB Control No:         2090-0030 
Approved:            05/01/2008 
 

 

Environmental 
Protection Agency  

Disadvantaged Business Enterprise Program 
DBE Subcontractor Utilization Form 

 
BID/PROPOSAL NO.  PROJECT NAME  

NAME OF PRIME BIDDER/PROPOSER  E-MAIL ADDRESS  

ADDRESS   

TELEPHONE NO.  FAX NO.  

 
The following subcontractors1 will be used on this project:  
COMPANY NAME, ADDRESS, PHONE 
NUMBER, AND E-MAIL ADDRESS  

TYPE OF WORK TO BE 
PERFORMED  

ESTIMATE 
D DOLLAR 
AMOUNT  

CURRENTLY 
CERTIFIED 
AS AN MBE 
OR WBE?  

    

I certify under penalty of perjury that the forgoing statements are true and correct.  In the event of a 
replacement of a subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 
Section 33.302(c).  
 
________________________________________                                            __________________________________ 
Signature of Prime Contractor                                                                       Date  
 
________________________________________                                             _________________________________ 
Print Name                                                                                                        Title  

1Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor 
to provide services pursuant to an EPA award of financial assistance.  

EPA FORM 6100-4 (DBE Subcontractor Utilization Form)  

Hernandez
Text Box
EPA Form 6100-4



Environmental 
Protection Agency  

OMB Control No:       2090-0030 
Approved: 05/01/2008 
 

 
Disadvantaged Business Enterprise Program 

DBE Subcontractor Utilization Form 

The public reporting and recordkeeping burden for this collection of information is estimated to average fifteen 
(15) minutes. Burden means the total time, effort, or financial resources expended by persons to generate, 
maintain, retain, or disclose or provide information to or for a Federal agency.   This includes the time needed to 
review instructions; develop, acquire, install, and utilize technology and systems for the purposes of collecting, 
validating, and verifying information, processing and maintaining information, and disclosing and providing 
information; adjust the existing ways to comply with any previously applicable instructions and requirements; 
train personnel to be able to respond to a collection of information; search data sources; complete and review the 
collection of information; and transmit or otherwise disclose the information.  An agency may not conduct or 
sponsor, and a person is not required to respond to, a collection of information unless it displays a currently 
valid OMB control number.  

Send comments on the Agency’s need for this information, the accuracy of the provided burden estimates, and 
any suggested methods for minimizing respondent burden, including the use of automated collection techniques 
to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822), 1200 Pennsylvania 
Ave., NW, Washington, D.C. 20460.  Include the OMB control number in any correspondence.  Do not send the 
completed EPA DBE Subcontractor Utilization Form to this address.  

EPA FORM 6100-4 (DBE Subcontractor Utilization Form)  



AGREEMENT TO ABIDE BY EQUAL EMPLOYMENT OPPORTUNITY 
POLICY STATEMENT REQUIREMENTS 

NEW YORK STATE REVOLVING FUND (SRF) 
 
I, _____________________, am the authorized representative of ___________________.    Name of Representative Name of Contractor/Service Provider  

I hereby certify that ____________________ will abide by the equal employment     Name of Contractor/Service Provider 

opportunity (EEO) policy statement provisions outlined below. 
 
(i) A statement that the contractor will not discriminate on the basis of race, creed, color, 

national origin, sex, age, disability, or marital status against any employee or 
applicant for employment, will undertake or continue existing programs of 
affirmative action to ensure that minority group members and women are afforded 
equal employment opportunities without discrimination and will make and document 
its conscientious  and active efforts to employ  and utilize minority group members 
and women in its work force on contracts relating to the Project.  
 

(ii) An agreement that all of contractor’s solicitations or advertisements for employees 
will state that, in the performance of the contract relating to this Project, all qualified 
applicants will be afforded equal employment opportunities without discrimination 
on the basis of race, creed, color, national origin, sex, age, disability or marital status.  
 

(iii) An agreement to request each employment agency, labor union, or authorized 
representative of workers with which it has a collective bargaining or other 
agreement or understanding, to furnish a written statement that such employment 
agency, labor union, or representative will not discriminate on the basis of race, 
creed, color, national origin, sex, age, disability or marital status and that such union 
or representative will affirmatively cooperate in the implementation of the 
contractor’s obligations herein.  

 
(iv) An agreement to comply with the provisions of the Human Rights Law (Article 15 of 

the Executive Law), including those relating to non-discrimination on the basis of 
prior criminal conviction and prior arrest, and with all other State and federal 
statutory constitutional non-discrimination provisions.   

 
Blank EEO Policy Statements are available at www.efc.ny.gov/mwbe, if needed. 

 
If contractor fails to submit to Recipient an EEO policy statement consistent with the 
provisions set forth above in clauses (i), (ii), (iii) and (iv) and within the timeframe required 
thereof, Recipient may declare this contract to be null and void.   

 

X
Contractor/Service Provider Representative

 
Once completed, please provide to the Prime Contractor and/or the community MBO 
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CERTIFICATION 
FOR 

CONTRACTS, GRANTS, LOANS, AND  
COOPERATIVE AGREEMENTS 

40 CFR 34 
 

SRF Project No.: _________________________________ 
 
The undersigned each certify, to the best of his or her knowledge and belief, that: 
 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of 
any agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal contract, the making of 
any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any 
Federal contract, grant, loan, or cooperative agreement. 

 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person 

for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to Report 
Lobbying,” in accordance with its instructions. 

 
(3) The undersigned shall require that the language of this certification be included in the award 

documents for all sub-awards at all tiers (including sub-contracts, sub-grants, and contracts 
under grant, loans, and cooperative agreements) and that all sub-recipients shall certify and 
disclose accordingly. 

 
This certification is a material representation of fact upon which reliance was placed when this transaction was 
made or entered into.  Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by section 1352, title 31 U.S. Code.  Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
 
 
 

By:  ___________________________________ 
     Name:   
     Title:  
     Date:  _________________________________ 

 
     Contract ID: _____________________________ 
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	Appendices
	Appendix A. 01 15 2014 ALBANY POOL FINAL ORDER ON CONSENT--fully executed w final Schedule of Compliance and LTCP Approval Letter.pdf
	C. After review of any plan, report, or other item that is required to be submitted pursuant to this Order on Consent, the Department may in writing:  i) approve the submission or ii) provide comments to be resolved, explained and/or addressed in a s...
	1. If the submission is approved, it will thereby be incorporated into and made an enforceable part of this Order on Consent with respect to all Respondents unless otherwise specifically limited in writing.  Respondents shall take all actions requir...
	2. If the submission is the subject of a comment letter from the Department, Respondents shall respond to all comments and correct all deficiencies in the submission in accordance with the Department’s comments and resubmit the plan, report, or othe...
	3. If a re-submitted plan, report, or other item, or portion thereof, is disapproved in whole or in part, (i) the Respondents shall be in violation of this Order on Consent, (ii) the Department may again demand that Respondents correct any deficienc...
	D. Upon approval by the Department, Respondents shall implement and take all actions required by the studies, plans, engineering designs, facility construction and LTCP, as submitted pursuant to paragraphs IV.A-C above, in accordance with the schedul...
	E. Up to 14 days following each date or milestone in Appendix B, Respondents shall submit to the Department a written Certification of Compliance or Non-compliance with the requirement.
	F. In the Semi-annual Status Reports required in Paragraph VIII of this Order, Respondents shall include a copy of each written “Certification of Compliance” and “Certification of Non-compliance” regarding the every date or milestone set forth or inc...
	G. To comply with the construction milestones in the Compliance Schedule in Appendix B, all milestones for “Design Completion,” the “Notice to Proceed to Construction,” and the “Construction Completion,” shall be met. The following definitions shall ...
	A. Prior to the effective date of this Order on Consent, Respondents shall submit a revised LTCP that is fully responsive to the Department’s written comments and in conformance with the terms of this Order on Consent, the Respondents’ respective SPD...
	B. The revised LTCP shall properly evaluate CSO control alternatives, and provide for the construction and implementation of all Sewer System and WWTP improvements and other measures necessary to ensure the control of CSO discharges in compliance wit...
	C. LTCP Schedule.  The schedule included in the revised LTCP shall (i) prioritize projects in such a manner that the most significant human health and environmental needs are addressed first; (ii) set forth a deadline of no more than fifteen months f...
	F. The revised LTCP, once approved by the Department in writing, shall be thereby incorporated by reference and made an enforceable part of this Order on Consent.  Upon issuance, an approval letter from the Department concerning the LTCP shall be att...
	VI. IMPLEMENTATION OF AN APPROVED LTCP
	Upon receipt of final written approval of the LTCP, the Albany Pool Respondents and the WWTP Respondents shall implement the LTCP subject to the terms and schedule in the approved LTCP, the terms of this Order on Consent, including Appendix B, their ...
	VII. WET WEATHER OPERATING PLANS
	The WWTP Respondents shall revise and resubmit their respective Wet Weather Operating Plans, required in the Best Management Practices of their respective SPDES permits, whenever any of the WWTPs or wet weather operations at any of the WWTPs is modif...
	D. Annual Post Construction Monitoring Report.  Upon the Effective Date of this Order on Consent, until this Order on Consent terminates in accordance with Paragraph XX, Respondents shall submit annually with its September 1st Semi-Annual Report an A...
	IX. NOTIFICATION OF NON-COMPLIANCE
	In addition to the other reports required by this Order on Consent, if Respondents fail to comply with any requirement of this Order on Consent, Respondents shall notify the Department of such failure and the likely duration of the period of noncompl...
	Every Respondent shall comply with the terms and conditions of its SPDES Permit.  A Respondent’s violation of a SPDES permit shall constitute a violation of this Order on Consent in addition to any related violation of the ECL and 6 NYCRR Part 750.  ...
	XI. PERMITS AND APPROVALS
	Where any compliance obligation under this Order on Consent requires Respondents to obtain federal, state, or local permits or approvals, or triggers review under the State Environmental Quality Review Act (SEQRA), Respondents shall submit timely and...
	D. Each notice, report or submission submitted by Respondents under this Order on Consent shall be signed by an official of Respondents and include the following certification:
	D.   All stipulated penalties shall begin to accrue on the day after the performance is due or on the day a violation occurs, whichever is applicable, and shall continue to accrue until performance is satisfactorily completed or until the violation c...
	E.   Payment of Stipulated Penalties to the Department.
	1. Payment.  Stipulated penalties payable to the Department shall be paid by certified or cashier’s check in the amount due, payable to the New York Department of Environmental Conservation( delivered to the Office of General Counsel, 625 Broadway, ...
	XXI. TERMINATION AND RESERVATION OF RIGHTS
	Final Albany Pool CSO LTCP (Schedule of Compliance).pdf
	Recommended Final LTCP


	Appendix D. CONSTRUCTION Bid Packet 10-01-2013.pdf
	I. EQUAL EMPLOYMENT OPPORTUNITY
	A. WORKFORCE DIVERSITY
	Contractors are required to document their efforts to meet EEO goals for the employment of minorities and women on all SRF funded projects (EEO Workforce Utilization Report). The United States Department of Labor (DOL) has established EEO goals for em...
	B. EEO POLICY STATEMENT
	C. EEO WORKFORCE UTILIZATION REPORTS
	Upon the execution of the contract and monthly thereafter, the contractor shall submit to the Recipient’s MBO an EEO Workforce Utilization Report of the actual labor hours worked by ALL contractor AND subcontractor employees during the prior month per...
	The EEO Workforce Utilization Report is part of the MWBE Monthly Payment Reports.  Both the EEO Workforce Utilization Report and MWBE Monthly Report are found on the EFC website. (www.efc.ny.gov/mwbe - Refer to Prime Contractor folder).


	II.  MINORITY & WOMEN-OWNED BUSINESS ENTERPRISE (Prime Contracts Only)
	At the Time of Bid:


	Appendix D.  NON-CONSTRUCTION Bid Packet 10-01-2013.pdf
	I. EQUAL EMPLOYMENT OPPORTUNITY
	A. WORKFORCE DIVERSITY
	Service Providers are required to document their efforts to meet EEO goals for the employment of minorities and women on all SRF funded projects (EEO Workforce Utilization Report). The United States Department of Labor (DOL) has established EEO goals ...
	B. EEO POLICY STATEMENT
	C. EEO WORKFORCE STAFFING PLAN
	With the Bid or when offering  services, each Service Provider shall submit to the SRF Recipient an EEO Workforce Staffing Plan estimating the anticipated work force to be utilized on the project.  The EEO Workforce Staffing Plan shall include informa...
	Blank EEO Workforce Staffing Plans are found in the Required Forms section of this document and on EFC’s website at www.efc.ny.gov/mwbe.

	D. EEO WORKFORCE UTILIZATION REPORTS
	Upon the execution of the contract and monthly thereafter, the contractor shall submit to the Recipient’s MBO an EEO Workforce Utilization Report of the actual labor hours worked by ALL contractor AND subcontractor employees during the prior month per...
	The EEO Workforce Utilization Report is part of the MWBE Monthly Payment Reports.  Both the EEO Workforce Utilization Report and MWBE Monthly Report are found on the EFC website. (www.efc.ny.gov/mwbe - Refer to Prime Contractor folder).


	II. MINORITY & WOMEN-OWNED BUSINESS ENTERPRISE (Prime Contracts Only)
	At the Time of Bid:
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